INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 201 -1
VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1771006
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 90-0177865 HIS CONSTRUCTORS LLC $ 235,217.75 100.0000%
2 35-1673827 HENDERSON H E INC $ 243,890.31 103.6870%
3 35-1461789 POINDEXTER EXCAVATING $ 252,669.50 107.4194%
4 35-1310611 DUNCAN ROBERTSON INC $ 292,220.30 124.2339%
5 35-1357381 O"MARA DAVE CONTRACTOR $ 292,871.60 124.5108%
6 35-1385672 FORCE CONSTRUCTION CO INC $ 295,947.11 125.8184%
7 35-1618530 AMERICAN CONTRACTING & SERVICES $ 314,411.10 133.6681%
8 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 317,427.35 134.9504%
9 35-1549010 MCALISTER EXCAVATING CO INC $ 368,377.15 156.6111%
10 35-1609544 SCHUTT-LOOKABILL CO $ 374,356.65 159.1532%
11 35-2070195 ALPHA EXCAVATING & LANDSCAPING $ 383,039.49 162.8446%
12 35-1128289 BEATY CONSTRUCTION INC $ 393,313.50 167.2125%
13 35-1636776 LINKEL COMPANY $ 667,261.00 283.6780%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 201 -2
TABULATION OF BIDS
ROUTE 9
CALL ORDER 201 CONTRACT ID : R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1673827 | ( 3 ) 35-1461789
|[HIS CONSTRUCTORS LLC | HENDERSON H E INC | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 1600.00000 1600.00]| 3350.78000 3350.78] 5900.00000 5900.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 10000.00000 10000.00] 14555.00000 14555.00] 12000.00000 12000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 3000.00000 3000.00] 1528.72000 1528.72]| 17000.00000 17000.00
CLEARING RIGHT OF WAY | |
0008 202-02240 296.000 SYS | 13.25000 3922.00] 7.64000 2261.44] 14.00000 4144.00
PAVEMENT REMOVAL | |
0009 203-02000 24.000 cCYsS | 55.75000 1338.00]| 21.40000 513.60] 80.00000 1920.00
EXCAVATION, COMMON | |
0010 203-02070 97.000 cCYS | 23.25000 2255.25] 28.46000 2760.62 | 20.00000 1940.00
BORROW | | |
0011 205-06937 300.000 LFT | 4.25000 1275.00]| 4.20000 1260.00]| 4.20000 1260.00
TEMPORARY SILT FENCE | |
0012 207-08263 347.000 SYS | 10.25000 3556.75] 10.41000 3612.27] 11.00000 3817.00
SUBGRADE TREATMENT, TYPE IA | |
0013 211-09265 1008.000 CYS | 22.00000 22176.00] 23.67000 23859.36| 22.00000 22176.00
STRUCTURE BACKFILL, TYPE 2 | |
0014 406-05520 0.220 TON | 1700.00000 374.00] 619.50000 136.29| 600.00000 132.00
ASPHALT FOR TACK COAT | |
0015 601-95434 114.000 LFT | 76.50000 8721.00]| 48.72000 5554.08] 118.00000 13452.00
HANDRAIL, STEEL PIPE, 1.5 IN. | |
0016 604-06070 32.000 sSYS | 100.00000 3200.00] 39.00000 1248.00| 70.00000 2240.00
SIDEWALK, CONCRETE | |
0017 605-06140 140.000 LFT | 45.00000 6300.00] 28.02000 3922.80] 32.00000 4480.00
CURB AND GUTTER, CONCRETE | |
0018 610-07487 192.000 TON | 112.50000 21600.00] 98.70000 18950.40]| 100.00000 19200.00
|

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 201 -3

ROUTE 9
CALL ORDER : 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 90-0177865 | ( 2 35-1673827 | ( 3 ) 35-1461789
|[HIS CONSTRUCTORS LLC | HENDERSON H E INC | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 615-06505 2.000 EACH | 1050.00000 2100.00] 775.75000 1551.50] 800.00000 1600.00
MONUMENT, B | |
0020 616-02320 87.000 SYS | 3.50000 304.50] 3.21000 279.27] 9.00000 783.00
GEOTEXTILES | |
0021 616-05688 62.000 TON | 29.00000 1798.00| 39.40000 2442.80] 30.00000 1860.00
RIPRAP, CLASS 1 | |
0022 616-51367 108.000 SYS | 39.50000 4266.00 | 32.83000 3545.64] 46.00000 4968.00
SLOPEWALL, CONCRETE, 4 IN. | |
0023 621-01004 1.000 EACH | 650.00000 650.00] 630.00000 630.00] 650.00000 650.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0024 621-02363 461.000 SYS | 1.60000 737.60 | 1.58000 728.38]| 2.00000 922.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0025 621-06560 97.000 SYS | 2.15000 208.55] 2.10000 203.70] 2.50000 242.50
MULCHED SEEDING, U | |
0026 628-09402 6.000 MOS | 1800.00000 10800.00] 2033.00000 12198.00] 1850.00000 11100.00
FIELD OFFICE, B | |
0027 702-51005 73.300 CYS | 378.00000 27707.40] 363.24000 26625.49 360.00000 26388.00
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51015 66.500 CYS | 330.00000 21945.00] 251.31000 16712.12] 240.00000 15960.00
CONCRETE, B, FOOTINGS | |
0029 703-51032 17362.000 LBS | 1.00000 17362.00]| 1.09000 18924.58]| 0.50000 8681.00
REINFORCING STEEL, EPOXY COATED | |
0030 714-26708 64.000 LFT | 485.00000 31040.00] 634.25000 40592.00] 460.00000 29440.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0031 715-05151 6.000 LFT | 120.00000 720.00 | 38.09000 228.54] 130.00000 780.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0032 715-05169 6.000 LFT | 120.00000 720.00] 41.30000 247.80] 130.00000 780.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0033 715-05173 6.000 LFT | 142.00000 852.00 | 52.23000 313.38] 180.00000 1080.00
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0034 715-05203 96.000 LFT | 6.95000 667.20]| 13.66000 1311.36| 10.00000 960.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0035 715-26772 1.000 EACH | 5800.00000 5800.00] 5744.91000 5744.91| 6300.00000 6300.00
GRATED BOX END SECTION, I, 6:1, 24 IN. | |
0036 720-45065 1.000 EACH | 3575.00000 3575.00] 2756.61000 2756.61 2000.00000 2000.00
INLET, NI12 | | |
0037 720-98174 2.000 EACH | 2290.00000 4580.00| 2117.76000 4235.52]| 2100.00000 4200.00
|

INLET, B15



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 90-0177865 | ( 2 ) 35-1673827 | ( 3 ) 35-1461789
|[HIS CONSTRUCTORS LLC | HENDERSON H E INC | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-03290 4.000 EACH | 240.00000 960.00] 262.50000 1050.00] 265.00000 1060.00
CONSTRUCTION SIGN, C | |
0039 801-04308 4.000 EACH | 212.00000 848.00 | 341.25000 1365.00| 345.00000 1380.00
ROAD CLOSURE SIGN ASSEMBLY | |
0040 801-06625 22.000 EACH | 95.00000 2090.00] 47.25000 1039.50]| 50.00000 1100.00
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801-06640 10.000 EACH | 212.00000 2120.00] 210.00000 2100.00] 210.00000 2100.00
CONSTRUCTION SIGN, A | |
0042 801-06645 5.000 EACH | 42.00000 210.00] 26.25000 131.25] 50.00000 250.00
CONSTRUCTION SIGN, B | |
0043 801-06775 LUMP | 1500.00000 1500.00| 12664.60000 12664.60] 15000.00000 15000.00
MAINTAINING TRAFFIC | |
0044 801-07118 70.000 LFT | 15.95000 1116.50] 10.50000 735.00] 12.00000 840.00
BARRICADE, III-A | |
0045 808-06713 280.000 LFT | 1.80000 504.00] 2.10000 588.00] 3.00000 840.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0046 808-75245 280.000 LFT | 1.80000 504.00] 2.10000 588.00] 3.00000 840.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75998 2.000 EACH | 105.00000 210.00] 420.00000 840.00 | 450.00000 900.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 235,217.75]| S 243,890.31]| S 252,669.50
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 235,217.75] $ 243,890.31] $ 252,669.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 9
CALL ORDER : 201 CONTRACT 1ID R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1310611 | ( 5 35-1357381 | ( 6 ) 35-1385672

LINE NO / ITEM CODE / ALT

| DUNCAN ROBERTSON INC

|O"MARA DAVE CONTRACTOR

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 4500.00000 4500.00 | 2500.00000 2500.00] 1950.00000 1950.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 15000.00000 15000.00]| 14500.00000 14500.00]| 14842.35000 14842.35
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 3000.00000 3000.00] 7336.00000 7336.00]| 2800.00000 2800.00
CLEARING RIGHT OF WAY | |
0008 202-02240 296.000 SYS | 20.00000 5920.00] 21.00000 6216.00] 17.96000 5316.16
PAVEMENT REMOVAL | |
0009 203-02000 24.000 CYS | 175.00000 4200.00 | 73.00000 1752.00]| 43.25000 1038.00
EXCAVATION, COMMON | |
0010 203-02070 97.000 cCYS | 10.00000 970.00] 16.50000 1600.50]| 30.91000 2998.27
BORROW | | |
0011 205-06937 300.000 LFT | 2.00000 600.00] 4.20000 1260.00 | 4.00000 1200.00
TEMPORARY SILT FENCE | |
0012 207-08263 347.000 SYS | 20.00000 6940.00] 9.50000 3296.50] 12.44500 4318.42
SUBGRADE TREATMENT, TYPE IA | |
0013 211-09265 1008.000 CYS | 28.00000 28224.00] 27.00000 27216.00]| 26.81300 27027.50
STRUCTURE BACKFILL, TYPE 2 | |
0014 406-05520 0.220 TON | 440.00000 96.80] 490.00000 107.80] 590.00000 129.80
ASPHALT FOR TACK COAT | |
0015 601-95434 114.000 LFT | 75.00000 8550.00 | 127.00000 14478.00]| 70.00000 7980.00
HANDRAIL, STEEL PIPE, 1.5 IN. | |
0016 604-06070 32.000 sSYS | 35.00000 1120.00]| 48.00000 1536.00]| 40.00000 1280.00
SIDEWALK, CONCRETE | |
0017 605-06140 140.000 LFT | 25.00000 3500.00] 17.00000 2380.00] 15.79000 2210.60
CURB AND GUTTER, CONCRETE | |
0018 610-07487 192.000 TON | 140.00000 26880.00] 115.00000 22080.00] 94.00000 18048.00
|

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1310611 | ( 5 ) 35-1357381 | ( 6 ) 35-1385672
| DUNCAN ROBERTSON INC |0 MARA DAVE CONTRACTOR |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 615-06505 2.000 EACH | 700.00000 1400.00] 750.00000 1500.00] 650.00000 1300.00
MONUMENT, B | |
0020 616-02320 87.000 SYS | 3.00000 261.00] 5.00000 435.00 | 4.13000 359.31
GEOTEXTILES | |
0021 616-05688 62.000 TON | 25.00000 1550.00]| 27.00000 1674.00]| 40.82700 2531.27
RIPRAP, CLASS 1 | |
0022 616-51367 108.000 SYS | 50.00000 5400.00] 30.00000 3240.00] 95.40200 10303.42
SLOPEWALL, CONCRETE, 4 IN. | |
0023 621-01004 1.000 EACH | 750.00000 750.00] 625.00000 625.00] 600.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0024 621-02363 461.000 SYS | 2.00000 922.00| 1.70000 783.70]| 1.50000 691.50
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0025 621-06560 97.000 SYS | 2.00000 194.00] 2.10000 203.70] 2.00000 194.00
MULCHED SEEDING, U | |
0026 628-09402 6.000 MOS | 1200.00000 7200.00 | 1800.00000 10800.00] 1822.34800 10934.09
FIELD OFFICE, B | |
0027 702-51005 73.300 CYS | 325.00000 23822.50] 410.00000 30053.00] 637.09300 46698.92
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51015 66.500 CYS | 275.00000 18287.50] 225.00000 14962.50] 351.92700 23403.15
CONCRETE, B, FOOTINGS | |
0029 703-51032 17362.000 LBS | 1.00000 17362.00]| 0.95000 16493.90]| 1.15500 20053.11
REINFORCING STEEL, EPOXY COATED | |
0030 714-26708 64.000 LFT | 1250.00000 80000.00] 1220.00000 78080.00] 760.13500 48648.64
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0031 715-05151 6.000 LFT | 40.00000 240.00] 110.00000 660.00] 110.49000 662.94
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0032 715-05169 6.000 LFT | 40.00000 240.00] 110.00000 660.00] 116.28000 697.68
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0033 715-05173 6.000 LFT | 45.00000 270.00] 125.00000 750.00 | 123.22000 739.32
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0034 715-05203 96.000 LFT | 12.50000 1200.00]| 7.00000 672.00] 19.72000 1893.12
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0035 715-26772 1.000 EACH | 6500.00000 6500.00] 6600.00000 6600.00| 8226.10000 8226.10
GRATED BOX END SECTION, I, 6:1, 24 IN. | |
0036 720-45065 1.000 EACH | 2500.00000 2500.00] 2200.00000 2200.00] 4218.49000 4218.49
INLET, NI12 | | |
0037 720-98174 2.000 EACH | 1250.00000 2500.00] 1800.00000 3600.00] 4131.72000 8263.44
|

INLET, B15



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1310611 | ( 5 ) 35-1357381 | ( 6 ) 35-1385672
| DUNCAN ROBERTSON INC |O°MARA DAVE CONTRACTOR |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-03290 4.000 EACH | 412.50000 1650.00]| 270.00000 1080.00]| 250.00000 1000.00
CONSTRUCTION SIGN, C | |
0039 801-04308 4.000 EACH | 165.00000 660.00] 350.00000 1400.00 | 325.00000 1300.00
ROAD CLOSURE SIGN ASSEMBLY | |
0040 801-06625 22.000 EACH | 137.50000 3025.00] 50.00000 1100.00]| 45.00000 990.00
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801-06640 10.000 EACH | 148.50000 1485.00 | 210.00000 2100.00] 200.00000 2000.00
CONSTRUCTION SIGN, A | |
0042 801-06645 5.000 EACH | 27.50000 137.50] 30.00000 150.00] 25.00000 125.00
CONSTRUCTION SIGN, B | |
0043 801-06775 LUMP | 1045.00000 1045.00| 4000.00000 4000.00 | 6950.51000 6950.51
MAINTAINING TRAFFIC | |
0044 801-07118 70.000 LFT | 11.00000 770.00] 11.00000 770.00] 10.00000 700.00
BARRICADE, III-A | |
0045 808-06713 280.000 LFT | 3.85000 1078.00| 2.10000 588.00] 2.00000 560.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0046 808-75245 280.000 LFT | 4.95000 1386.00]| 2.10000 588.00] 2.00000 560.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75998 2.000 EACH | 440.00000 880.00| 420.00000 840.00 | 100.00000 200.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 292,220.30]| S 292,871.60]| $ 295,947.11
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 292,220.30] $ 292,871.60] $ 295,947.11




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 201 -8
TABULATION OF BIDS
ROUTE : 9
CALL ORDER : 201 CONTRACT 1ID R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 31-1323837 | ( 9 ) 35-1549010

LINE NO / ITEM CODE / ALT

| AMERICAN CONTRACTING & SERVI

| SUNESIS CONSTRUCTION COMPANY

|[MCALISTER EXCAVATING CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 4000.00000 4000.00 | 6000.00000 6000.00] 4500.00000 4500.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 15720.55000 15720.55]| 43000.00000 43000.00]| 18000.00000 18000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 9432.33000 9432.33]| 3000.00000 3000.00] 8000.00000 8000.00
CLEARING RIGHT OF WAY | |
0008 202-02240 296.000 SYS | 20.00000 5920.00] 12.00000 3552.00] 22.00000 6512.00
PAVEMENT REMOVAL | |
0009 203-02000 24.000 CYS | 75.00000 1800.00| 1.35000 32.40] 100.00000 2400.00
EXCAVATION, COMMON | |
0010 203-02070 97.000 cCYS | 30.00000 2910.00] 2.75000 266.75] 10.00000 970.00
BORROW | | |
0011 205-06937 300.000 LFT | 2.04000 612.00] 1.75000 525.00] 4.40000 1320.00
TEMPORARY SILT FENCE | |
0012 207-08263 347.000 SYS | 25.00000 8675.00| 9.50000 3296.50] 25.00000 8675.00
SUBGRADE TREATMENT, TYPE IA | |
0013 211-09265 1008.000 CYS | 30.00000 30240.00] 29.00000 29232.00] 35.00000 35280.00
STRUCTURE BACKFILL, TYPE 2 | |
0014 406-05520 0.220 TON | 1591.00000 350.02] 775.00000 170.50] 680.00000 149.60
ASPHALT FOR TACK COAT | |
0015 601-95434 114.000 LFT | 112.00000 12768.00]| 70.00000 7980.00]| 98.00000 11172.00
HANDRAIL, STEEL PIPE, 1.5 IN. | |
0016 604-06070 32.000 sSYS | 65.00000 2080.00] 70.00000 2240.00] 54.00000 1728.00
SIDEWALK, CONCRETE | |
0017 605-06140 140.000 LFT | 30.00000 4200.00 | 42.00000 5880.00] 40.00000 5600.00
CURB AND GUTTER, CONCRETE | |
0018 610-07487 192.000 TON | 100.00000 19200.00]| 125.00000 24000.00] 117.50000 22560.00
|

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 31-1323837 | ( 9 ) 35-1549010
|AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 615-06505 2.000 EACH | 725.00000 1450.00]| 900.00000 1800.00]| 1000.00000 2000.00
MONUMENT, B | |
0020 616-02320 87.000 SYS | 3.00000 261.00] 1.50000 130.50]| 3.00000 261.00
GEOTEXTILES | |
0021 616-05688 62.000 TON | 30.00000 1860.00]| 19.50000 1209.00]| 30.00000 1860.00
RIPRAP, CLASS 1 | |
0022 616-51367 108.000 SYS | 95.00000 10260.00] 43.00000 4644.00] 105.00000 11340.00
SLOPEWALL, CONCRETE, 4 IN. | |
0023 621-01004 1.000 EACH | 1140.00000 1140.00]| 750.00000 750.00] 660.00000 660.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0024 621-02363 461.000 SYS | 1.70000 783.70]| 1.90000 875.90 | 1.65000 760.65
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0025 621-06560 97.000 SYS | 7.50000 727.50] 2.50000 242.50] 2.20000 213.40
MULCHED SEEDING, U | |
0026 628-09402 6.000 MOS | 2500.00000 15000.00] 2300.00000 13800.00] 2500.00000 15000.00
FIELD OFFICE, B | |
0027 702-51005 73.300 CYS | 550.00000 40315.00]| 375.00000 27487.50] 550.00000 40315.00
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51015 66.500 CYS | 450.00000 29925.00] 220.00000 14630.00] 425.00000 28262.50
CONCRETE, B, FOOTINGS | |
0029 703-51032 17362.000 LBS | 1.00000 17362.00]| 1.40000 24306.80] 1.00000 17362.00
REINFORCING STEEL, EPOXY COATED | |
0030 714-26708 64.000 LFT | 600.00000 38400.00] 750.00000 48000.00] 1192.00000 76288.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0031 715-05151 6.000 LFT | 80.00000 480.00 | 135.00000 810.00| 150.00000 900.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0032 715-05169 6.000 LFT | 80.00000 480.00] 110.00000 660.00] 150.00000 900.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0033 715-05173 6.000 LFT | 100.00000 600.00] 170.00000 1020.00] 150.00000 900.00
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0034 715-05203 96.000 LFT | 20.00000 1920.00]| 7.00000 672.00] 20.00000 1920.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0035 715-26772 1.000 EACH | 7500.00000 7500.00| 5300.00000 5300.00] 7500.00000 7500.00
GRATED BOX END SECTION, I, 6:1, 24 IN. | |
0036 720-45065 1.000 EACH | 3000.00000 3000.00] 3400.00000 3400.00] 5000.00000 5000.00
INLET, NI12 | | |
0037 720-98174 2.000 EACH | 2500.00000 5000.00] 2800.00000 5600.00] 4000.00000 8000.00
|

INLET, B15



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09

PAGE 201 -10
TABULATION OF BIDS

ROUTE : 9
CALL ORDER : 201 CONTRACT 1ID R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 31-1323837 | ( 9 ) 35-1549010

LINE NO / ITEM CODE / ALT

| AMERICAN CONTRACTING & SERVI

| SUNESIS CONSTRUCTION COMPANY

|[MCALISTER EXCAVATING CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-03290 4.000 EACH | 250.00000 1000.00]| 475.00000 1900.00| 165.00000 660.00
CONSTRUCTION SIGN, C | |
0039 801-04308 4.000 EACH | 325.00000 1300.00]| 190.00000 760.00 | 358.00000 1432.00
ROAD CLOSURE SIGN ASSEMBLY | |
0040 801-06625 22.000 EACH | 45.00000 990.00] 160.00000 3520.00] 98.00000 2156.00
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801-06640 10.000 EACH | 200.00000 2000.00] 170.00000 1700.00] 182.00000 1820.00
CONSTRUCTION SIGN, A | |
0042 801-06645 5.000 EACH | 25.00000 125.00] 32.00000 160.00] 70.00000 350.00
CONSTRUCTION SIGN, B | |
0043 801-06775 LUMP | 12000.00000 12000.00] 20000.00000 20000.00] 11500.00000 11500.00
MAINTAINING TRAFFIC | |
0044 801-07118 70.000 LFT | 10.00000 700.00] 12.00000 840.00] 17.00000 1190.00
BARRICADE, III-A | |
0045 808-06713 280.000 LFT | 2.00000 560.00] 4.80000 1344.00]| 1.70000 476.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0046 808-75245 280.000 LFT | 2.00000 560.00] 6.20000 1736.00]| 3.50000 980.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75998 2.000 EACH | 400.00000 800.00| 475.00000 950.00 | 750.00000 1500.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 314,411.10] $ 317,427.35] $ 368,377.15
—————————————————————————————————————————— it s s
CONTRACT TOTALS | $ 314,411.10] $ 317,427.35]| $ 368,377.15




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09

PAGE 201 -11
TABULATION OF BIDS

ROUTE : 9
CALL ORDER : 201 CONTRACT 1ID R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
[ ( 10 ) 35-1609544 [ 11 35-2070195 | ( 12 ) 35-1128289

LINE NO / ITEM CODE / ALT

| SCHUTT-LOOKABILL CO

|ALPHA EXCAVATING & LANDSCAPI

|BEATY CONSTRUCTION INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 3132.00000 3132.00] 4000.00000 4000.00 | 1850.00000 1850.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 18718.00000 18718.00]| 21000.00000 21000.00] 19500.00000 19500.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 2638.50000 2638.50] 4700.00000 4700.00]| 11500.00000 11500.00
CLEARING RIGHT OF WAY | |
0008 202-02240 296.000 SYS | 4.71000 1394.16| 18.50000 5476.00] 16.50000 4884.00
PAVEMENT REMOVAL | |
0009 203-02000 24.000 CYS | 441.68000 10600.32] 37.50000 900.00 | 63.00000 1512.00
EXCAVATION, COMMON | |
0010 203-02070 97.000 cCYS | 0.30000 29.10] 32.50000 3152.50] 37.00000 3589.00
BORROW | | |
0011 205-06937 300.000 LFT | 4.32000 1296.00 | 3.25000 975.00]| 4.50000 1350.00
TEMPORARY SILT FENCE | |
0012 207-08263 347.000 SYS | 5.93000 2057.71] 15.00000 5205.00] 15.50000 5378.50
SUBGRADE TREATMENT, TYPE IA | |
0013 211-09265 1008.000 CYS | 23.78000 23970.24| 27.00000 27216.00]| 50.00000 50400.00
STRUCTURE BACKFILL, TYPE 2 | |
0014 406-05520 0.220 TON | 637.20000 140.18] 640.00000 140.80] 625.00000 137.50
ASPHALT FOR TACK COAT | |
0015 601-95434 114.000 LFT | 120.96000 13789.44| 121.00000 13794.00]| 112.00000 12768.00
HANDRAIL, STEEL PIPE, 1.5 IN. | |
0016 604-06070 32.000 sSYS | 44.00000 1408.00]| 75.00000 2400.00] 72.50000 2320.00
SIDEWALK, CONCRETE | |
0017 605-06140 140.000 LFT | 25.12000 3516.80] 27.50000 3850.00] 44.00000 6160.00
CURB AND GUTTER, CONCRETE | |
0018 610-07487 192.000 TON | 101.52000 19491.84| 101.00000 19392.00]| 105.00000 20160.00
|

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 201 -12
TABULATION OF BIDS
ROUTE : 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 10 ) 35-1609544 [ 11 35-2070195 | ( 12 ) 35-1128289
| SCHUTT-LOOKABILL CO |ALPHA EXCAVATING & LANDSCAPI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 615-06505 2.000 EACH | 783.00000 1566.00] 800.00000 1600.00] 725.00000 1450.00
MONUMENT, B | |
0020 616-02320 87.000 SYS | 5.74000 499.38| 2.95000 256.65] 5.25000 456.75
GEOTEXTILES | |
0021 616-05688 62.000 TON | 30.86000 1913.32]| 59.00000 3658.00] 37.00000 2294.00
RIPRAP, CLASS 1 | |
0022 616-51367 108.000 SYS | 81.74000 8827.92| 350.00000 37800.00] 85.00000 9180.00
SLOPEWALL, CONCRETE, 4 IN. | |
0023 621-01004 1.000 EACH | 648.00000 648.00| 1500.00000 1500.00]| 625.00000 625.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0024 621-02363 461.000 SYS | 1.62000 746.82 | 2.00000 922.00| 1.75000 806.75
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0025 621-06560 97.000 SYS | 2.16000 209.52] 8.00000 776.00] 2.25000 218.25
MULCHED SEEDING, U | |
0026 628-09402 6.000 MOS | 2162.43000 12974.58| 2000.00000 12000.00] 2000.00000 12000.00
FIELD OFFICE, B | |
0027 702-51005 73.300 CYS | 828.22000 60708.53] 747.00000 54755.10] 1000.00000 73300.00
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51015 66.500 CYS | 1243.70000 82706.05] 447.00000 29725.50] 400.00000 26600.00
CONCRETE, B, FOOTINGS | |
0029 703-51032 17362.000 LBS | 0.96000 16667.52]| 1.27000 22049.74| 1.25000 21702.50
REINFORCING STEEL, EPOXY COATED | |
0030 714-26708 64.000 LFT | 598.94000 38332.16| 1150.00000 73600.00] 900.00000 57600.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0031 715-05151 6.000 LFT | 76.49000 458.94 | 29.40000 176.40| 125.00000 750.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0032 715-05169 6.000 LFT | 29.32000 175.92] 29.40000 176.40] 95.00000 570.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0033 715-05173 6.000 LFT | 45.29000 271.74] 54.40000 326.40] 130.00000 780.00
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0034 715-05203 96.000 LFT | 18.52000 1777.92]| 9.00000 864.00] 1.50000 144.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0035 715-26772 1.000 EACH | 7156.00000 7156.00| 5000.00000 5000.00] 6500.00000 6500.00
GRATED BOX END SECTION, I, 6:1, 24 IN. | |
0036 720-45065 1.000 EACH | 3099.82000 3099.82] 4200.00000 4200.00 | 4350.00000 4350.00
INLET, NI12 | | |
0037 720-98174 2.000 EACH | 2604.10000 5208.20] 3700.00000 7400.00| 2650.00000 5300.00
|

INLET, B15



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 9
CALL ORDER 201 CONTRACT 1ID R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 10 ) 35-1609544 [ 11 ) 35-2070195 | ( 12 ) 35-1128289
| SCHUTT-LOOKABILL CO |ALPHA EXCAVATING & LANDSCAPI |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-03290 4.000 EACH | 243.00000 972.00] 375.00000 1500.00] 250.00000 1000.00
CONSTRUCTION SIGN, C | |
0039 801-04308 4.000 EACH | 216.00000 864.00| 350.00000 1400.00 | 225.00000 900.00
ROAD CLOSURE SIGN ASSEMBLY | |
0040 801-06625 22.000 EACH | 97.20000 2138.40] 49.00000 1078.00]| 110.00000 2420.00
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801-06640 10.000 EACH | 216.00000 2160.00] 245.00000 2450.00] 225.00000 2250.00
CONSTRUCTION SIGN, A | |
0042 801-06645 5.000 EACH | 216.00000 1080.00]| 30.00000 150.00] 45.00000 225.00
CONSTRUCTION SIGN, B | |
0043 801-06775 LUMP | 18627.22000 18627.22] 5000.00000 5000.00] 17768.25000 17768.25
MAINTAINING TRAFFIC | |
0044 801-07118 70.000 LFT | 16.20000 1134.00]| 11.00000 770.00] 18.00000 1260.00
BARRICADE, III-A | |
0045 808-06713 280.000 LFT | 1.84000 515.20] 2.50000 700.00 | 2.00000 560.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0046 808-75245 280.000 LFT | 1.84000 515.20] 2.50000 700.00] 2.00000 560.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75998 2.000 EACH | 108.00000 216.00] 150.00000 300.00] 115.00000 230.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 374,356.65]| S 383,039.49| S 393,313.50
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 374,356.65] $ 383,039.49] $ 393,313.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 201 -14
TABULATION OF BIDS

ROUTE : 9
CALL ORDER : 201 CONTRACT ID : R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 13 ) 35-1636776 | ( ) I (
| LINKEL COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 SMALL STRUCTURE REPLACEMENT
|

| |
0001 105-06845 LUMP | 50000.00000 50000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 50000.00000 50000.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 100000.00000 100000.00]
CLEARING RIGHT OF WAY | |
0008 202-02240 296.000 SYS | 30.00000 8880.00|
PAVEMENT REMOVAL | |
0009 203-02000 24.000 CYS | 100.00000 2400.00]
EXCAVATION, COMMON | |
0010 203-02070 97.000 cCYS | 40.00000 3880.00]

BORROW | | |
0011 205-06937 300.000 LFT | 20.00000 6000.00]
TEMPORARY SILT FENCE | |
0012 207-08263 347.000 SYS | 20.00000 6940.00]|
SUBGRADE TREATMENT, TYPE IA | |
0013 211-09265 1008.000 CYS | 40.00000 40320.00]
STRUCTURE BACKFILL, TYPE 2 | |
0014 406-05520 0.220 TON | 2500.00000 550.00]
ASPHALT FOR TACK COAT | |
0015 601-95434 114.000 LFT | 100.00000 11400.00]
HANDRAIL, STEEL PIPE, 1.5 IN. | |
0016 604-06070 32.000 sSYS | 150.00000 4800.00|
SIDEWALK, CONCRETE | |
0017 605-06140 140.000 LFT | 65.00000 9100.00 |
CURB AND GUTTER, CONCRETE | |
0018 610-07487 192.000 TON | 300.00000 57600.00|

| |

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 201 -15
TABULATION OF BIDS

ROUTE : 9
CALL ORDER : 201 CONTRACT ID : R -28831-A COUNTIES : BARTHOLOMEW
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 13 ) 35-1636776 | ( ) I (
| LINKEL COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 615-06505 2.000 EACH | 1000.00000 2000.00]
MONUMENT, B | |
0020 616-02320 87.000 SYS | 5.00000 435.00 |
GEOTEXTILES | |
0021 616-05688 62.000 TON | 50.00000 3100.00]
RIPRAP, CLASS 1 | |
0022 616-51367 108.000 SYS | 100.00000 10800.00]
SLOPEWALL, CONCRETE, 4 IN. | |
0023 621-01004 1.000 EACH | 4000.00000 4000.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0024 621-02363 461.000 SYS | 3.00000 1383.00]|
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0025 621-06560 97.000 SYS | 5.00000 485.00]
MULCHED SEEDING, U | |
0026 628-09402 6.000 MOS | 2000.00000 12000.00]
FIELD OFFICE, B | |
0027 702-51005 73.300 CYS | 900.00000 65970.00]
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51015 66.500 CYS | 800.00000 53200.00]
CONCRETE, B, FOOTINGS | |
0029 703-51032 17362.000 LBS | 2.00000 34724.00]
REINFORCING STEEL, EPOXY COATED | |
0030 714-26708 64.000 LFT | 1000.00000 64000.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0031 715-05151 6.000 LFT | 160.00000 960.00 |
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0032 715-05169 6.000 LFT | 175.00000 1050.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0033 715-05173 6.000 LFT | 200.00000 1200.00|
PIPE, TYPE 3, CIRCULAR, 24 IN. | |
0034 715-05203 96.000 LFT | 30.00000 2880.00]
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0035 715-26772 1.000 EACH | 5000.00000 5000.00]
GRATED BOX END SECTION, I, 6:1, 24 IN. | |
0036 720-45065 1.000 EACH | 3000.00000 3000.00]
INLET, NI12 | | |
0037 720-98174 2.000 EACH | 3000.00000 6000.00]|
| |

INLET, B15 |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 201 -16

ROUTE 9
CALL ORDER 201 CONTRACT ID : R -28831-A COUNTIES BARTHOLOMEW
LETTING DATE 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 13 ) 35-1636776 | ( ) I ( )
| LINKEL COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-03290 4.000 EACH | 200.00000 800.00]| |
CONSTRUCTION SIGN, C | |
0039 801-04308 4.000 EACH | 1200.00000 4800.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0040 801-06625 22.000 EACH | 100.00000 2200.00] |
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801-06640 10.000 EACH | 200.00000 2000.00]
CONSTRUCTION SIGN, A | |
0042 801-06645 5.000 EACH | 200.00000 1000.00] |
CONSTRUCTION SIGN, B | |
0043 801-06775 LUMP | 25000.00000 25000.00]
MAINTAINING TRAFFIC | |
0044 801-07118 70.000 LFT | 20.00000 1400.00]| |
BARRICADE, III-A | |
0045 808-06713 280.000 LFT | 10.00000 2800.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0046 808-75245 280.000 LFT | 10.00000 2800.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75998 2.000 EACH | 200.00000 400.00 |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 667,261.00] $ | $
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 667,261.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -1
VENDOR RANKING

CALL ORDER : 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 66
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 4174004
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J H RUDOLPH & COMPANY S 229,692.86 100.0000%
2 35-1875662 CRIDER & CRIDER INC $ 242,325.98 105.5000%
3 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 248,317.27 108.1084%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 252,000.00 109.7117%
5 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 264,579.00 115.1882%
6 35-1878024 RAGLE INC $ 266,652.44 116.0909%
7 35-1582525 JERRY AIGNER CONSTRUCTION $ 287,785.37 125.2914%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -2
TABULATION OF BIDS
ROUTE : 162

CALL ORDER : 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 ) 35-1875662 | ( 3 ) 35-1009310
|J H RUDOLPH & COMPANY |CRIDER & CRIDER INC |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 INTERSECTION IMPROVEMENT
I I

|

0001 105-06845 LUMP | 4000.00000 4000.00]| 3473.33000 3473.33] 5500.00000 5500.00
CONSTRUCTION ENGINEERING | |

0002 105-08520 2.000 EACH | 130.00000 260.00] 191.03000 382.06| 165.00000 330.00
CELLULAR TELEPHONE/RADIO | |

0003 105-08521 16.000 MOS | 60.00000 960.00] 115.78000 1852.48| 220.00000 3520.00
CELLULAR TELEPHONE/RADIO SERVICE | |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |

0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0009 110-01001 LUMP | 17000.00000 17000.00]| 11788.88000 11788.88]| 12000.00000 12000.00
MOBILIZATION AND DEMOBILIZATION | |

0010 201-52370 LUMP | 5500.00000 5500.00] 681.10000 681.10] 14360.00000 14360.00
CLEARING RIGHT OF WAY | |

0011 203-02000 1172.000 CYS | 15.60000 18283.20]| 21.75000 25491.00] 14.50000 16994.00
EXCAVATION, COMMON | |

0012 203-02070 162.000 cCYs | 5.46000 884.52| 17.03000 2758.86 | 18.50000 2997.00
BORROW | | |

0013 205-03371 133.000 CYS | 1.25000 166.25] 9.87000 1312.71]| 13.00000 1729.00
SEDIMENT, REMOVE | |

0014 205-06932 27.000 LFT | 10.50000 283.50] 15.23000 411.21| 11.00000 297.00
TEMPORARY CHECK DAM, STRAW BALES | |

0015 205-06933 3.000 EACH | 130.00000 390.00] 102.81000 308.43| 130.00000 390.00
TEMPORARY DITCH INLET PROTECTION | |

0016 205-06934 1.000 TON | 500.00000 500.00] 564.85000 564.85] 545.00000 545.00
TEMPORARY MULCHING | |

0017 205-06937 642.000 LFT | 2.00000 1284.00]| 2.22000 1425.24| 2.00000 1284.00

|

TEMPORARY SILT FENCE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -3
TABULATION OF BIDS
ROUTE : 162
CALL ORDER 221 CONTRACT 1ID R -29112-A COUNTIES : SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
1 ) 35-0626844 | ( 35-1875662 I ( ) 35-1009310

LINE NO / ITEM CODE / ALT

(
J H RUDOLPH & COMPANY

|CRIDER & CRIDER INC

|DEIG BROTHERS LUMBER & CONSTR

MOBILIZATION AND DEMOBILIZATION FOR

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 207-08267 1782.000 SYS | 7.40000 13186.80]| 9.67000 17231.94| 8.00000 14256.00
SUBGRADE TREATMENT, TYPE IIIA | |
0019 211-09264 17.000 CYS | 24.00000 408.00 | 51.82000 880.94| 42.25000 718.25
STRUCTURE BACKFILL, TYPE 1 | |
0020 303-01180 164.000 TON | 28.00000 4592.00| 27.12000 4447.68]| 28.00000 4592.00
COMPACTED AGGREGATE, NO. 53 | |
0021 303-02172 21.000 TON | 58.00000 1218.00]| 44.71000 938.91| 35.00000 735.00
TEMPORARY AGGREGATE | |
0022 306-08043 117.000 SYS | 11.00000 1287.00]| 31.50000 3685.50] 13.50000 1579.50
MILLING, TRANSITION | |
0023 402-07432 150.000 TON | 88.00000 13200.00] 96.10000 14415.00] 90.50000 13575.00
HMA SURFACE, TYPE A | |
0024 402-07435 298.000 TON | 78.75000 23467.50] 76.41000 22770.18] 72.00000 21456.00
HMA INTERMEDIATE, TYPE A | |
0025 402-07440 647.000 TON | 68.00000 43996.00] 71.20000 46066.40] 67.00000 43349.00
HMA BASE, TYPE A | |
0026 402-07453 11.000 TON | 170.00000 1870.00]| 179.46000 1974.06| 246.00000 2706.00
HMA FOR TEMPORARY PAVEMENT | |
0027 406-05521 4653.000 SYS | 0.50000 2326.50] 0.12000 558.36 | 0.12000 558.36
ASPHALT FOR TACK COAT | |
0028 610-07487 60.000 TON | 147.00000 8820.00| 125.04000 7502.40| 117.75000 7065.00
HMA FOR APPROACHES, TYPE B | |
0029 610-08446 45.000 SYS | 58.25000 2621.25] 48.43000 2179.35] 62.25000 2801.25
PCCP FOR APPROACHES, 6 IN. | |
0030 611-06497 3.000 EACH | 135.00000 405.00] 156.30000 468.90] 148.00000 444.00
MAILBOX ASSEMBLY, SINGLE | |
0031 615-06490 10.000 EACH | 116.00000 1160.00| 134.30000 1343.00]| 127.00000 1270.00
RIGHT OF WAY MARKER | |
0032 615-06505 3.000 EACH | 595.00000 1785.00]| 688.88000 2066.64| 649.00000 1947.00
MONUMENT, B | |
0033 615-06510 1.000 EACH | 495.00000 495.00 | 573.10000 573.10] 540.00000 540.00
MONUMENT, C | |
0034 616-02320 129.000 SYS | 4.25000 548.25] 3.74000 482.46 | 5.00000 645.00
GEOTEXTILES | |
0035 616-06451 57.000 TON | 27.00000 1539.00]| 31.48000 1794.36| 40.00000 2280.00
RIPRAP, UNIFORM | |
0036 621-01004 2.000 EACH | 550.00000 1100.00]| 636.78000 1273.56 | 600.00000 1200.00
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -4
TABULATION OF BIDS
ROUTE 162
CALL ORDER : 221 CONTRACT 1ID R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1875662 | ( 3 ) 35-1009310
|J H RUDOLPH & COMPANY |CRIDER & CRIDER INC |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 621-06559 3182.000 SYS | 0.45000 1431.90]| 0.52000 1654.64| 0.50000 1591.00
MULCHED SEEDING, R | |
0038 621-06574 249.000 SYS | 4.25000 1058.25]| 4.92000 1225.08]| 4.60000 1145.40
SODDING | | |
0039 621-06575 386.000 SYS | 4.25000 1640.50]| 4.92000 1899.12]| 4.60000 1775.60
SODDING, NURSERY | |
0040 628-09401 8.000 MOS | 1735.00000 13880.00] 2063.74000 16509.92] 1745.00000 13960.00
FIELD OFFICE, A | |
0041 715-04611 1.000 EACH | 560.00000 560.00] 196.84000 196.84] 415.00000 415.00
SAFETY METAL END SECTION, 4:1, 12 IN. | |
0042 715-05149 264.000 LFT | 26.00000 6864.00] 21.62000 5707.68 | 32.50000 8580.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0043 715-09064 264.000 LFT | 5.00000 1320.00]| 5.79000 1528.56| 3.85000 1016.40
VIDEO INSPECTION FOR PIPE | |
0044 720-45075 3.000 EACH | 2000.00000 6000.00] 1632.58000 4897.74 | 2890.00000 8670.00
INLET, R13 | | |
0045 801-03290 9.000 EACH | 215.00000 1935.00]| 225.77000 2031.93] 215.00000 1935.00
CONSTRUCTION SIGN, C | |
0046 801-06203 3075.000 LFT | 0.28000 861.00]| 0.32000 984.00 | 0.30000 922.50
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0047 801-06207 1417.000 LFT | 1.00000 1417.00]| 1.16000 1643.72]| 1.10000 1558.70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0048 801-06640 13.000 EACH | 126.50000 1644.50]| 133.14000 1730.82]| 125.00000 1625.00
CONSTRUCTION SIGN, A | |
0049 801-06645 4.000 EACH | 66.00000 264.00] 69.47000 277.88] 65.00000 260.00
CONSTRUCTION SIGN, B | |
0050 801-06775 LUMP | 12400.00000 12400.00] 15297.52000 15297.52] 17820.00000 17820.00
MAINTAINING TRAFFIC | |
0051 802-05701 97.500 LFT | 10.76000 1049.10]| 12.46000 1214.85]| 11.75000 1145.63
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0052 802-76025 59.300 SFT | 19.00000 1126.70]| 22.00000 1304.60]| 20.75000 1230.48
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0053 808-06703 870.000 LFT | 0.42000 365.40] 0.49000 426 .30 | 0.50000 435.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0054 808-06713 1137.000 LFT | 0.28000 318.36]| 0.32000 363.84| 0.30000 341.10
|

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -5
TABULATION OF BIDS
ROUTE : 162

CALL ORDER : 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 ) 35-1875662 | ( 3 ) 35-1009310
|J H RUDOLPH & COMPANY |CRIDER & CRIDER INC |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 808-06714 1002.000 LFT | 0.28000 280.56| 0.32000 320.64| 0.30000 300.60
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0056 808-06716 2000.000 LFT | 0.60000 1200.00] 0.69000 1380.00] 0.65000 1300.00
LINE, REMOVE | |
0057 808-75245 866.000 LFT | 0.42000 363.72] 0.49000 424 .34 0.50000 433.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0058 808-75297 29.000 LFT | 5.90000 171.10] 6.83000 198.07] 6.50000 188.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 229,692.86 $ 242,325.98] $ 248,317.27
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 229,692.86]| $ 242,325.98]| $ 248,317.27




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -6
TABULATION OF BIDS
ROUTE 162
CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 ) 35-1487672 | ( 6 ) 35-1878024
| GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 7500.00000 7500.00 | 8500.00000 8500.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 250.00000 500.00] 200.00000 400.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 16.000 MOS | 60.00000 960.00| 100.00000 1600.00] 80.00000 1280.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 12350.00000 12350.00]| 13000.00000 13000.00]| 13450.00000 13450.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 7400.00000 7400.00 | 12599.65000 12599.65] 12000.00000 12000.00
CLEARING RIGHT OF WAY | |
0011 203-02000 1172.000 CYS | 16.55000 19396.60]| 17.00000 19924.00]| 18.00000 21096.00
EXCAVATION, COMMON | |
0012 203-02070 162.000 CYs | 12.00000 1944.00] 1.00000 162.00| 10.00000 1620.00
BORROW | | |
0013 205-03371 133.000 CYS | 24.00000 3192.00] 13.00000 1729.00]| 5.00000 665.00
SEDIMENT, REMOVE | |
0014 205-06932 27.000 LFT | 10.00000 270.00] 13.41000 362.07] 10.00000 270.00
TEMPORARY CHECK DAM, STRAW BALES | |
0015 205-06933 3.000 EACH | 120.00000 360.00] 98.00000 294.00] 50.00000 150.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 1.000 TON | 500.00000 500.00] 980.00000 980.00] 500.00000 500.00
TEMPORARY MULCHING | |
0017 205-06937 642.000 LFT | 1.80000 1155.60] 2.45000 1572.90| 1.65000 1059.30
TEMPORARY SILT FENCE | |
0018 207-08267 1782.000 SYS | 11.25000 20047.50] 15.00000 26730.00] 9.75000 17374.50
SUBGRADE TREATMENT, TYPE IIIA | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -7
TABULATION OF BIDS
ROUTE 162
CALL ORDER 221 CONTRACT 1ID R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 ) 35-1487672 | ( 6 ) 35-1878024
| GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09264 17.000 cCYsS | 66.00000 1122.00]| 42.00000 714.00] 23.00000 391.00
STRUCTURE BACKFILL, TYPE 1 | |
0020 303-01180 164.000 TON | 40.00000 6560.00] 46.00000 7544.00 | 25.00000 4100.00
COMPACTED AGGREGATE, NO. 53 | |
0021 303-02172 21.000 TON | 57.00000 1197.00]| 88.00000 1848.00| 50.00000 1050.00
TEMPORARY AGGREGATE | |
0022 306-08043 117.000 SYS | 35.00000 4095.00] 21.25000 2486.25] 13.50000 1579.50
MILLING, TRANSITION | |
0023 402-07432 150.000 TON | 84.00000 12600.00]| 85.00000 12750.00]| 83.00000 12450.00
HMA SURFACE, TYPE A | |
0024 402-07435 298.000 TON | 69.00000 20562.00] 78.75000 23467.50] 66.00000 19668.00
HMA INTERMEDIATE, TYPE A | |
0025 402-07440 647.000 TON | 63.00000 40761.00]| 68.00000 43996.00| 61.50000 39790.50
HMA BASE, TYPE A | |
0026 402-07453 11.000 TON | 142.00000 1562.00] 165.00000 1815.00] 150.00000 1650.00
HMA FOR TEMPORARY PAVEMENT | |
0027 406-05521 4653.000 SYS | 0.10000 465.30] 0.50000 2326.50] 0.10000 465.30
ASPHALT FOR TACK COAT | |
0028 610-07487 60.000 TON | 110.00000 6600.00] 135.00000 8100.00] 108.00000 6480.00
HMA FOR APPROACHES, TYPE B | |
0029 610-08446 45.000 SYS | 120.00000 5400.00] 100.00000 4500.00| 50.00000 2250.00
PCCP FOR APPROACHES, 6 IN. | |
0030 611-06497 3.000 EACH | 135.00000 405.00 | 135.00000 405.00 | 135.00000 405.00
MAILBOX ASSEMBLY, SINGLE | |
0031 615-06490 10.000 EACH | 116.00000 1160.00]| 116.00000 1160.00]| 116.00000 1160.00
RIGHT OF WAY MARKER | |
0032 615-06505 3.000 EACH | 595.00000 1785.00| 595.00000 1785.00 | 595.00000 1785.00
MONUMENT, B | |
0033 615-06510 1.000 EACH | 495.00000 495.00] 495.00000 495.00] 495.00000 495.00
MONUMENT, C | |
0034 616-02320 129.000 sSYsS | 2.45000 316.05] 3.00000 387.00] 2.00000 258.00
GEOTEXTILES | |
0035 616-06451 57.000 TON | 88.00000 5016.00] 35.00000 1995.00]| 25.00000 1425.00
RIPRAP, UNIFORM | | |
0036 621-01004 2.000 EACH | 550.00000 1100.00]| 715.00000 1430.00]| 550.00000 1100.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06559 3182.000 SYS | 0.45000 1431.90]| 0.87000 2768.34] 0.45000 1431.90
|

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -8
TABULATION OF BIDS
ROUTE 162
CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 35-1487672 | ( 6 ) 35-1878024
| GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-06574 249.000 SYS | 4.25000 1058.25]| 4.31000 1073.19]| 6.50000 1618.50
SODDING | | |
0039 621-06575 386.000 SYS | 4.25000 1640.50] 4.31000 1663.66 | 6.50000 2509.00
SODDING, NURSERY | |
0040 628-09401 8.000 MOS | 1700.00000 13600.00]| 1250.00000 10000.00]| 1500.00000 12000.00
FIELD OFFICE, A | |
0041 715-04611 1.000 EACH | 800.00000 800.00| 750.00000 750.00 | 650.00000 650.00
SAFETY METAL END SECTION, 4:1, 12 IN. | |
0042 715-05149 264.000 LFT | 48.00000 12672.00]| 32.00000 8448.00| 22.00000 5808.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0043 715-09064 264.000 LFT | 5.00000 1320.00] 5.00000 1320.00] 5.00000 1320.00
VIDEO INSPECTION FOR PIPE | |
0044 720-45075 3.000 EACH | 2000.00000 6000.00] 1950.00000 5850.00] 2500.00000 7500.00
INLET, R13 | | |
0045 801-03290 9.000 EACH | 195.00000 1755.00 | 195.00000 1755.00 | 195.00000 1755.00
CONSTRUCTION SIGN, C | |
0046 801-06203 3075.000 LFT | 0.65000 1998.75]| 0.28000 861.00] 0.28000 861.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0047 801-06207 1417.000 LFT | 1.20000 1700.40| 1.00000 1417.00]| 1.00000 1417.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0048 801-06640 13.000 EACH | 115.00000 1495.00]| 115.00000 1495.00]| 115.00000 1495.00
CONSTRUCTION SIGN, A | |
0049 801-06645 4.000 EACH | 60.00000 240.00] 60.00000 240.00] 60.00000 240.00
CONSTRUCTION SIGN, B | |
0050 801-06775 LUMP | 16631.21000 16631.21| 18000.00000 18000.00]| 48500.00000 48500.00
MAINTAINING TRAFFIC | |
0051 802-05701 97.500 LFT | 10.76000 1049.10] 10.76000 1049.10] 10.76000 1049.10
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0052 802-76025 59.300 SFT | 19.00000 1126.70]| 19.00000 1126.70]| 19.00000 1126.70
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0053 808-06703 870.000 LFT | 0.42000 365.40] 0.42000 365.40] 0.42000 365.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0054 808-06713 1137.000 LFT | 0.28000 318.36] 0.28000 318.36] 0.28000 318.36
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0055 808-06714 1002.000 LFT | 0.28000 280.56| 0.28000 280.56| 0.28000 280.56
|

LINE, PAINT,

SOLID, YELLOW,

4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -9
TABULATION OF BIDS
ROUTE : 162

CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

( 4 ) 35-2040801 | ( 5 ) 35-1487672 | ( 6 ) 35-1878024
GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC

LINE NO / ITEM CODE / ALT |

CONTRACT TOTALS

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-06716 2000.000 LFT | 0.60000 1200.00]| 0.60000 1200.00]| 0.60000 1200.00
LINE, REMOVE | |
0057 808-75245 866.000 LFT | 0.42000 363.72] 0.42000 363.72]| 0.42000 363.72
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0058 808-75297 29.000 LFT | 5.90000 171.10] 5.90000 171.10] 5.90000 171.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | S 252,000.00]| $ 264,579.00]| S 266,652.44
+ + +
|

$ 252,000.00] $ 264,579.00] $ 266,652.44




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -10
TABULATION OF BIDS
ROUTE : 162

CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

( 7 ) 35-1582525
JERRY AIGNER CONSTRUCTION

( ) ( )

|
|
LINE NO / ITEM CODE / ALT
|
¥

I I
I I
| |
| |
+ +

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 8580.00000 8580.00 |
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 120.00000 240.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 16.000 MOS | 120.00000 1920.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 8500.00000 8500.00]
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 1800.00000 1800.00|
CLEARING RIGHT OF WAY | |
0011 203-02000 1172.000 CYS | 16.00000 18752.00]|
EXCAVATION, COMMON | |
0012 203-02070 162.000 CYs | 30.00000 4860.00 |
BORROW | | |
0013 205-03371 133.000 CYS | 20.00000 2660.00]
SEDIMENT, REMOVE | |
0014 205-06932 27.000 LFT | 12.00000 324.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0015 205-06933 3.000 EACH | 175.00000 525.00]
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 1.000 TON | 500.00000 500.00]
TEMPORARY MULCHING | |
0017 205-06937 642.000 LFT | 2.75000 1765.50|
TEMPORARY SILT FENCE | |
0018 207-08267 1782.000 SYS | 18.00000 32076.00]
| |

SUBGRADE TREATMENT, TYPE IIIA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 221 -11
TABULATION OF BIDS
ROUTE : 162

CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES : SPENCER
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

( 7 ) 35-1582525

I( )
JERRY AIGNER CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09264 17.000 cCYsS | 55.00000 935.00]
STRUCTURE BACKFILL, TYPE 1 | |
0020 303-01180 164.000 TON | 50.00000 8200.00 |
COMPACTED AGGREGATE, NO. 53 | |
0021 303-02172 21.000 TON | 50.00000 1050.00]
TEMPORARY AGGREGATE | |
0022 306-08043 117.000 SYS | 50.00000 5850.00]
MILLING, TRANSITION | |
0023 402-07432 150.000 TON | 100.00000 15000.00]
HMA SURFACE, TYPE A | |
0024 402-07435 298.000 TON | 80.00000 23840.00]
HMA INTERMEDIATE, TYPE A | |
0025 402-07440 647.000 TON | 77.00000 49819.00|
HMA BASE, TYPE A | |
0026 402-07453 11.000 TON | 200.00000 2200.00]
HMA FOR TEMPORARY PAVEMENT | |
0027 406-05521 4653.000 SYS | 0.20000 930.60]|
ASPHALT FOR TACK COAT | |
0028 610-07487 60.000 TON | 135.00000 8100.00 |
HMA FOR APPROACHES, TYPE B | |
0029 610-08446 45.000 SYS | 80.00000 3600.00]
PCCP FOR APPROACHES, 6 IN. | |
0030 611-06497 3.000 EACH | 270.00000 810.00|
MAILBOX ASSEMBLY, SINGLE | |
0031 615-06490 10.000 EACH | 232.00000 2320.00]
RIGHT OF WAY MARKER | |
0032 615-06505 3.000 EACH | 800.00000 2400.00]
MONUMENT, B | |
0033 615-06510 1.000 EACH | 700.00000 700.00]
MONUMENT, C | |
0034 616-02320 129.000 SYS | 2.50000 322.50]
GEOTEXTILES | |
0035 616-06451 57.000 TON | 70.00000 3990.00]
RIPRAP, UNIFORM | | |
0036 621-01004 2.000 EACH | 1000.00000 2000.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06559 3182.000 SYS | 1.25000 3977.50]

MULCHED SEEDING, R | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -12
TABULATION OF BIDS
ROUTE 162
CALL ORDER : 221 CONTRACT ID : R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 7 ) 35-1582525 I ( ) I(
| JERRY AIGNER CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-06574 249.000 SYS | 4.00000 996.00]
SODDING | | |
0039 621-06575 386.000 SYS | 6.00000 2316.00]
SODDING, NURSERY | |
0040 628-09401 8.000 MOS | 2000.00000 16000.00]
FIELD OFFICE, A | |
0041 715-04611 1.000 EACH | 602.00000 602.00]
SAFETY METAL END SECTION, 4:1, 12 IN. | |
0042 715-05149 264.000 LFT | 20.00000 5280.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0043 715-09064 264.000 LFT | 7.50000 1980.00 |
VIDEO INSPECTION FOR PIPE | |
0044 720-45075 3.000 EACH | 2400.00000 7200.00|
INLET, R13 | | |
0045 801-03290 9.000 EACH | 260.00000 2340.00]
CONSTRUCTION SIGN, C | |
0046 801-06203 3075.000 LFT | 0.50000 1537.50]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0047 801-06207 1417.000 LFT | 2.50000 3542.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0048 801-06640 13.000 EACH | 230.00000 2990.00]
CONSTRUCTION SIGN, A | |
0049 801-06645 4.000 EACH | 120.00000 480.00 |
CONSTRUCTION SIGN, B | |
0050 801-06775 LUMP | 16000.00000 16000.00]
MAINTAINING TRAFFIC | |
0051 802-05701 97.500 LFT | 16.50000 1608.75]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0052 802-76025 59.300 SFT | 30.00000 1779.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0053 808-06703 870.000 LFT | 0.63000 548.10]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0054 808-06713 1137.000 LFT | 0.56000 636.72|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0055 808-06714 1002.000 LFT | 0.56000 561.12]
| |

LINE, PAINT, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 221 -13
TABULATION OF BIDS
ROUTE 162
CALL ORDER 221 CONTRACT ID : R -29112-A COUNTIES SPENCER
LETTING DATE 01/14/09 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ( 7 ) 35-1582525 [ ( ) I (
| JERRY AIGNER CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-06716 2000.000 LFT | 1.00000 2000.00| [
LINE, REMOVE | |
0057 808-75245 866.000 LFT | 0.63000 545.58]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0058 808-75297 29.000 LFT | 10.00000 290.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 287,785.37] $ | $
+ + +
CONTRACT TOTALS | $ 287,785.37] $ 0.00] $
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PAGE : 251 -1
VENDOR RANKING

CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 66
CONTRACT TIME : 09/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0758010
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11-3838875 CALCAR PAVING INC $ 124,931.38 100.0000%
2 35-0626844 J H RUDOLPH & COMPANY $ 146,879.03 117.5678%
3 35-1357381 O MARA DAVE CONTRACTOR $ 148,426.00 118.8060%
4 35-1878024 RAGLE INC $ 172,069.08 137.7309%
5 35-1693410 HUGHES PAVING COMPANY INC $ 182,064.21 145.7314%
6 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 182,600.00 146.1602%
7 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 187,945.60 150.4391%
8 35-1618530 AMERICAN CONTRACTING & SERVICES $ 221,545.83 177.3340%
9 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 231,761.51 185.5110%
10 35-1585012 CRAFTSMAN CONSTRUCTION INC $ 254,516.04 203.7247%
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TABULATION OF BIDS
ROUTE Us 231
CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 11-3838875 | ( 2 ) 35-0626844 | ( 3 ) 35-1357381

LINE NO / ITEM CODE / ALT

| CALCAR PAVING INC

|J H RUDOLPH & COMPANY
|

|O"MARA DAVE CONTRACTOR

TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP | 4100.00000 4100.00]| 3000.00000 3000.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 125.00000 250.00] 150.00000 300.00] 216.00000 432.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 20.000 MOS | 130.00000 2600.00] 60.00000 1200.00]| 62.00000 1240.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 3900.00000 3900.00] 14000.00000 14000.00]| 7440.00000 7440.00
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02241 275.000 LFT | 3.86000 1061.50] 5.00000 1375.00]| 4.00000 1100.00
GUARDRAIL, REMOVE | |
0013 205-06931 300.000 TON | 23.75000 7125.00]| 15.00000 4500.00| 27.00000 8100.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0014 205-06937 750.000 LFT | 1.55000 1162.50]| 2.25000 1687.50]| 1.75000 1312.50
TEMPORARY SILT FENCE | |
0016 211-09264 2.640 CYS | 47.00000 124.08] 82.00000 216.48]| 60.00000 158.40
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 10.100 TON | 48.50000 489.85| 82.00000 828.20| 40.00000 404.00
COMPACTED AGGREGATE, NO. 53 | |
0021 601-01848 1.000 EACH | 1850.00000 1850.00]| 1800.00000 1800.00]| 1795.00000 1795.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 5 | | |
0022 601-02206 131.000 LFT | 39.25000 5141.75]| 38.10000 4991.10]| 38.10000 4991.10
|
|

SPACING
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TABULATION OF BIDS
ROUTE : US 231
CALL ORDER : 251 CONTRACT 1ID R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
1 ) 11-3838875 | ( 2 35-0626844 | ( 3 ) 35-1357381

LINE NO / ITEM CODE / ALT

ALCAR PAVING INC

|J H RUDOLPH & COMPANY

|O"MARA DAVE CONTRACTOR

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0023 601-06854 1.000 EACH | 2980.00000 2980.00] 2900.00000 2900.00] 2895.00000 2895.00
GUARDRAIL, W-BEAM, NESTED | |
0025 601-94689 1.000 EACH | 2675.00000 2675.00]| 2600.00000 2600.00] 2870.00000 2870.00
GUARDRAIL END TREATMENT, OS | |
0027 616-02320 850.000 SYS | 1.60000 1360.00]| 2.00000 1700.00]| 1.75000 1487.50
GEOTEXTILES | |
0028 616-06405 54.600 TON | 22.75000 1242.15]| 26.00000 1419.60| 31.00000 1692.60
RIPRAP, REVETMENT | |
0030 628-09401 10.000 MOS | 1450.00000 14500.00]| 1800.00000 18000.00]| 1500.00000 15000.00
FIELD OFFICE, A | |
0031 714-44240 1.110 cCYs | 3154.73000 3501.75]| 2200.00000 2442.00]| 2150.00000 2386.50
CONCRETE, A, STRUCTURES | |
0032 801-03290 4.000 EACH | 200.00000 800.00] 215.00000 860.00] 195.00000 780.00
CONSTRUCTION SIGN, C | |
0033 801-06640 4.000 EACH | 120.00000 480.00 | 126.00000 504.00] 115.00000 460.00
CONSTRUCTION SIGN, A | |
0034 801-06645 5.000 EACH | 62.00000 310.00] 66.00000 330.00] 60.00000 300.00
CONSTRUCTION SIGN, B | |
0035 801-06775 LUMP | 5400.00000 5400.00] 5100.00000 5100.00] 5875.00000 5875.00
MAINTAINING TRAFFIC | |
0036 802-07060 1.000 EACH | 170.00000 170.00] 165.00000 165.00] 200.00000 200.00
SIGN, SHEET, RELOCATE | |
0037 808-06703 1000.000 LFT | 0.43000 430.00 | 0.42000 420.00 | 0.42000 420.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-06716 750.000 LFT | 1.05000 787.50] 1.00000 750.00] 1.00000 750.00
LINE, REMOVE | |
0039 808-75245 1800.000 LFT | 0.43000 774.00 | 0.42000 756.00 | 0.42000 756.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0040 201-52370 LUMP | 1600.00000 1600.00]| 2200.00000 2200.00] 7000.00000 7000.00
CLEARING RIGHT OF WAY | |
0041 207-08263 770.000 SYS | 12.90000 9933.00| 8.00000 6160.00] 16.00000 12320.00
SUBGRADE TREATMENT, TYPE IA | |
0042 402-07434 52.400 TON | 94.10000 4930.84| 145.00000 7598.00 | 124.00000 6497.60
HMA SURFACE, TYPE C | |
0043 402-07439 87.200 TON | 71.55000 6239.16| 95.00000 8284.00 | 77.00000 6714.40
HMA INTERMEDIATE, TYPE C | |
0044 402-07442 330.000 TON | 58.95000 19453.50]| 91.75000 30277.50] 65.00000 21450.00
|

HMA BASE, TYPE C
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TABULATION OF BIDS
ROUTE Us 231
CALL ORDER 251 CONTRACT ID : R -29970-A COUNTIES DUBOIS
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 11-3838875 | ( 2 ) 35-0626844 | ( 3 ) 35-1357381
| CALCAR PAVING INC |J H RUDOLPH & COMPANY |O"MARA DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0045 406-05521 1896.000 SYS | 0.30000 568.80]| 0.50000 948.00] 0.15000 284.40
ASPHALT FOR TACK COAT | |
0046 621-06559 1100.000 sSYS | 1.35000 1485.00 | 1.30000 1430.00| 1.40000 1540.00
MULCHED SEEDING, R | |
0047 214-07202 8.000 SYS | 12.00000 96.00] 5.50000 44.00] 11.00000 88.00
GEOGRID, I | |
0048 621-01004 1.000 EACH | 670.00000 670.00] 650.00000 650.00] 650.00000 650.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 203-02070 169.000 CYS | 24.00000 4056.00| 11.35000 1918.15]| 37.00000 6253.00
BORROW | | |
0050 203-02000 214.000 CYS | 33.50000 7169.00 | 19.25000 4119.50]| 52.00000 11128.00
EXCAVATION, COMMON | |
0051 714-09562 9.500 LFT | 580.00000 5510.00] 1200.00000 11400.00]| 700.00000 6650.00
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE BOX SECTION, 5 FT. | |
X 4 FT. | | |
SECTION TOTALS | S 124,931.38] S 146,879.03| S 148,426.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 124,931.38] $ 146,879.03] $ 148,426.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : US 231
CALL ORDER : 251 CONTRACT 1ID R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-1693410 | ( 6 ) 35-2040801
|RAGLE INC |HUGHES PAVING COMPANY INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 7500.00000 7500.00 | 4750.00000 4750.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 100.00000 200.00] 400.00000 800.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 20.000 MOS | 80.00000 1600.00] 100.00000 2000.00] 50.00000 1000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 8500.00000 8500.00| 9000.00000 9000.00]| 9023.36000 9023.36
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02241 275.000 LFT | 3.75000 1031.25] 10.00000 2750.00] 3.75000 1031.25
GUARDRAIL, REMOVE | |
0013 205-06931 300.000 TON | 5.00000 1500.00]| 38.50000 11550.00] 10.00000 3000.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0014 205-06937 750.000 LFT | 1.65000 1237.50] 2.00000 1500.00] 5.00000 3750.00
TEMPORARY SILT FENCE | |
0016 211-09264 2.640 CYS | 43.75000 115.50] 100.00000 264.00] 120.00000 316.80
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 10.100 TON | 60.00000 606.00] 50.00000 505.00] 110.00000 1111.00
COMPACTED AGGREGATE, NO. 53 | |
0021 601-01848 1.000 EACH | 1795.00000 1795.00] 3000.00000 3000.00] 1795.00000 1795.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 5 | | |
0022 601-02206 131.000 LFT | 38.09000 4989.79| 39.00000 5109.00] 38.09000 4989.79
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN | |
SPACING | | |
0023 601-06854 1.000 EACH | 2895.00000 2895.00] 3000.00000 3000.00] 2895.00000 2895.00
|

GUARDRAIL, W-BEAM, NESTED
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TABULATION OF BIDS
ROUTE : US 231
CALL ORDER : 251 CONTRACT 1ID R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-1693410 | ( 6 ) 35-2040801
|RAGLE INC |HUGHES PAVING COMPANY INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0025 601-94689 1.000 EACH | 2595.00000 2595.00] 3800.00000 3800.00] 2595.00000 2595.00
GUARDRAIL END TREATMENT, OS | |
0027 616-02320 850.000 SYS | 1.20000 1020.00| 4.25000 3612.50] 2.00000 1700.00
GEOTEXTILES | |
0028 616-06405 54.600 TON | 30.00000 1638.00]| 38.50000 2102.10] 80.00000 4368.00
RIPRAP, REVETMENT | |
0030 628-09401 10.000 MOS | 1200.00000 12000.00] 2000.00000 20000.00] 2200.00000 22000.00
FIELD OFFICE, A | |
0031 714-44240 1.110 cCyYs | 2090.00000 2319.90] 2275.00000 2525.25] 6000.00000 6660.00
CONCRETE, A, STRUCTURES | |
0032 801-03290 4.000 EACH | 195.00000 780.00 | 225.00000 900.00| 250.00000 1000.00
CONSTRUCTION SIGN, C | |
0033 801-06640 4.000 EACH | 115.00000 460.00] 150.00000 600.00] 200.00000 800.00
CONSTRUCTION SIGN, A | |
0034 801-06645 5.000 EACH | 60.00000 300.00] 100.00000 500.00] 60.00000 300.00
CONSTRUCTION SIGN, B | |
0035 801-06775 LUMP | 22000.00000 22000.00] 3500.00000 3500.00] 18000.00000 18000.00
MAINTAINING TRAFFIC | |
0036 802-07060 1.000 EACH | 165.00000 165.00| 185.00000 185.00| 165.00000 165.00
SIGN, SHEET, RELOCATE | |
0037 808-06703 1000.000 LFT | 0.42000 420.00] 1.50000 1500.00]| 0.42000 420.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-06716 750.000 LFT | 1.00000 750.00 | 1.75000 1312.50] 1.00000 750.00
LINE, REMOVE | |
0039 808-75245 1800.000 LFT | 0.42000 756.00] 1.50000 2700.00] 0.42000 756.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0040 201-52370 LUMP | 25000.00000 25000.00] 2500.00000 2500.00] 7800.00000 7800.00
CLEARING RIGHT OF WAY | |
0041 207-08263 770.000 SYS | 18.50000 14245.00]| 20.00000 15400.00]| 20.00000 15400.00
SUBGRADE TREATMENT, TYPE IA | |
0042 402-07434 52.400 TON | 128.00000 6707.20] 192.00000 10060.80] 102.00000 5344.80
HMA SURFACE, TYPE C | |
0043 402-07439 87.200 TON | 101.00000 8807.20| 143.00000 12469.60]| 100.00000 8720.00
HMA INTERMEDIATE, TYPE C | |
0044 402-07442 330.000 TON | 87.00000 28710.00] 91.00000 30030.00] 100.00000 33000.00
HMA BASE, TYPE C | |
0045 406-05521 1896.000 SYS | 0.10000 189.60] 2.00000 3792.00] 0.25000 474.00
|

ASPHALT FOR TACK COAT
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TABULATION OF BIDS
ROUTE : US 231

CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-1693410 | ( 6 ) 35-2040801
|RAGLE INC |HUGHES PAVING COMPANY INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0046 621-06559 1100.000 SYS | 0.99000 1089.00] 2.00000 2200.00]| 1.30000 1430.00
MULCHED SEEDING, R | |
0047 214-07202 8.000 sSYS | 12.08000 96.64] 5.12000 40.96 | 15.00000 120.00
GEOGRID, I | |
0048 621-01004 1.000 EACH | 200.00000 200.00] 500.00000 500.00] 650.00000 650.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 203-02070 169.000 CYS | 7.00000 1183.00]| 30.00000 5070.00] 15.00000 2535.00
BORROW | | |
0050 203-02000 214.000 cCyYs | 20.00000 4280.00]| 20.00000 4280.00| 30.00000 6420.00
EXCAVATION, COMMON | |
0051 714-09562 9.500 LFT | 935.00000 8882.50] 579.00000 5500.50] 750.00000 7125.00
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE BOX SECTION, 5 FT. | |
X 4 FT. | | |
SECTION TOTALS | S 172,069.08] S 182,064.21| $ 182,600.00
+ + +
|

CONTRACT TOTALS $ 172,069.08]| $ 182,064.21| $ 182,600.00
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TABULATION OF BIDS
ROUTE Us 231
CALL ORDER 251 CONTRACT ID : R -29970-A COUNTIES DUBOIS
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 7 ) 35-1487672 | ( 8 ) 35-1618530 I ( 9 ) 35-1009310
|[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP | 6500.00000 6500.00] 5000.00000 5000.00] 7400.00000 7400.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 200.00000 400.00] 350.00000 700.00] 170.00000 340.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 20.000 MOS | 100.00000 2000.00] 75.00000 1500.00] 230.00000 4600.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 9000.00000 9000.00]| 11077.29000 11077.29]| 11000.00000 11000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02241 275.000 LFT | 3.75000 1031.25] 3.75000 1031.25] 4.30000 1182.50
GUARDRAIL, REMOVE | |
0013 205-06931 300.000 TON | 32.00000 9600.00| 35.00000 10500.00]| 39.50000 11850.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0014 205-06937 750.000 LFT | 2.25000 1687.50]| 2.25000 1687.50]| 2.00000 1500.00
TEMPORARY SILT FENCE | |
0016 211-09264 2.640 CYS | 140.00000 369.60] 75.00000 198.00] 162.00000 427.68
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 10.100 TON | 92.00000 929.20| 40.00000 404.00| 56.40000 569.64
COMPACTED AGGREGATE, NO. 53 | |
0021 601-01848 1.000 EACH | 1795.00000 1795.00]| 1795.00000 1795.00]| 2050.00000 2050.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 5 | | |
0022 601-02206 131.000 LFT | 38.09000 4989.79| 38.09000 4989.79 | 43.50000 5698.50
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN | |
SPACING | | |
0023 601-06854 1.000 EACH | 2985.00000 2985.00] 2895.00000 2895.00] 3300.00000 3300.00
|

GUARDRAIL, W-BEAM, NESTED
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TABULATION OF BIDS
ROUTE Us 231
CALL ORDER : 251 CONTRACT 1ID -29970-A COUNTIES DUBOIS
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 7 ) 35-1487672 | ( 8 ) 35-1618530 I ( 9 ) 35-1009310
|[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0025 601-94689 1.000 EACH | 2595.00000 2595.00] 2595.00000 2595.00] 2960.00000 2960.00
GUARDRAIL END TREATMENT, OS | |
0027 616-02320 850.000 SYS | 4.00000 3400.00] 3.00000 2550.00] 2.50000 2125.00
GEOTEXTILES | |
0028 616-06405 54.600 TON | 46.00000 2511.60] 35.00000 1911.00]| 39.50000 2156.70
RIPRAP, REVETMENT | |
0030 628-09401 10.000 MOS | 1250.00000 12500.00] 2500.00000 25000.00] 2280.00000 22800.00
FIELD OFFICE, A | |
0031 714-44240 1.110 cCyYs | 4800.00000 5328.00] 4000.00000 4440.00]| 2585.00000 2869.35
CONCRETE, A, STRUCTURES | |
0032 801-03290 4.000 EACH | 195.00000 780.00 | 195.00000 780.00 | 225.00000 900.00
CONSTRUCTION SIGN, C | |
0033 801-06640 4.000 EACH | 115.00000 460.00] 115.00000 460.00] 130.00000 520.00
CONSTRUCTION SIGN, A | |
0034 801-06645 5.000 EACH | 60.00000 300.00] 60.00000 300.00] 69.00000 345.00
CONSTRUCTION SIGN, B | |
0035 801-06775 LUMP | 24500.00000 24500.00] 3500.00000 3500.00] 25325.00000 25325.00
MAINTAINING TRAFFIC | |
0036 802-07060 1.000 EACH | 165.00000 165.00| 165.00000 165.00| 190.00000 190.00
SIGN, SHEET, RELOCATE | |
0037 808-06703 1000.000 LFT | 0.42000 420.00] 0.42000 420.00] 0.50000 500.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-06716 750.000 LFT | 1.00000 750.00 | 1.00000 750.00 | 1.15000 862.50
LINE, REMOVE | |
0039 808-75245 1800.000 LFT | 0.42000 756.00] 0.42000 756.00] 0.50000 900.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0040 201-52370 LUMP | 7500.00000 7500.00 | 10000.00000 10000.00] 25300.00000 25300.00
CLEARING RIGHT OF WAY | |
0041 207-08263 770.000 SYS | 17.00000 13090.00]| 25.00000 19250.00]| 22.50000 17325.00
SUBGRADE TREATMENT, TYPE IA | |
0042 402-07434 52.400 TON | 145.00000 7598.00 | 128.00000 6707.20] 146.00000 7650.40
HMA SURFACE, TYPE C | |
0043 402-07439 87.200 TON | 95.00000 8284.00| 101.00000 8807.20]| 115.10000 10036.72
HMA INTERMEDIATE, TYPE C | |
0044 402-07442 330.000 TON | 91.75000 30277.50] 87.00000 28710.00] 99.25000 32752.50
HMA BASE, TYPE C | |
0045 406-05521 1896.000 SYS | 1.00000 1896.00| 0.10000 189.60] 0.12000 227.52
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 251 -10
TABULATION OF BIDS
ROUTE : US 231
CALL ORDER : 251 CONTRACT 1ID R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 7 ) 35-1487672 | ( 8 35-1618530 | ( ) 35-1009310
|[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0046 621-06559 1100.000 SYS | 2.37000 2607.00| 2.37000 2607.00| 1.50000 1650.00
MULCHED SEEDING, R | |
0047 214-07202 8.000 sSYS | 29.27000 234.16| 20.00000 160.00| 115.00000 920.00
GEOGRID, I | |
0048 621-01004 1.000 EACH | 715.00000 715.00] 715.00000 715.00] 740.00000 740.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 203-02070 169.000 CYS | 1.00000 169.00] 30.00000 5070.00] 22.00000 3718.00
BORROW | | |
0050 203-02000 214.000 cCyYs | 38.00000 8132.00]| 30.00000 6420.00] 68.00000 14552.00
EXCAVATION, COMMON | |
0051 714-09562 9.500 LFT | 1230.00000 11685.00] 5000.00000 47500.00] 475.00000 4512.50
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE BOX SECTION, 5 FT. | |
X 4 FT. | | |
SECTION TOTALS | $ 187,945.60] $ 221,545.83] $ 231,761.51
+ + +
CONTRACT TOTALS | $ 187,945.60] $ 221,545.83] $ 231,761.51




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 251 -11
TABULATION OF BIDS
ROUTE : US 231

CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

[( 10 ) 35-1585012 |
| CRAFTSMAN CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| |

|
0001 105-06845 LUMP | 9326.00000 9326.00 |
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 166.50000 333.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 20.000 MOS | 222.00000 4440.00 |
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 12700.00000 12700.00]|
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02241 275.000 LFT | 12.24000 3366.00]
GUARDRAIL, REMOVE | |
0013 205-06931 300.000 TON | 56.98000 17094.00]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0014 205-06937 750.000 LFT | 2.05000 1537.50]|
TEMPORARY SILT FENCE | |
0016 211-09264 2.640 CYS | 75.48000 199.27]
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 10.100 TON | 28.31000 285.93|
COMPACTED AGGREGATE, NO. 53 | |
0021 601-01848 1.000 EACH | 1992.45000 1992.45]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 5 | | |
0022 601-02206 131.000 LFT | 59.23000 7759.13 |
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN | |
SPACING | | |
0023 601-06854 1.000 EACH | 5434.00000 5434.00]
| |

GUARDRAIL, W-BEAM, NESTED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 251 -12
TABULATION OF BIDS
ROUTE : US 231

CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

[( 10 ) 35-1585012 |
| CRAFTSMAN CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT |

( )

|

|

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0025 601-94689 1.000 EACH | 5100.00000 5100.00]
GUARDRAIL END TREATMENT, OS | |
0027 616-02320 850.000 SYS | 3.48000 2958.00]
GEOTEXTILES | |
0028 616-06405 54.600 TON | 31.08000 1696.97|
RIPRAP, REVETMENT | |
0030 628-09401 10.000 MOS | 1843.60000 18436.00]
FIELD OFFICE, A | |
0031 714-44240 1.110 cCYs | 4119.82000 4573.00 |
CONCRETE, A, STRUCTURES | |
0032 801-03290 4.000 EACH | 216.45000 865.80 |
CONSTRUCTION SIGN, C | |
0033 801-06640 4.000 EACH | 127.65000 510.60]
CONSTRUCTION SIGN, A | |
0034 801-06645 5.000 EACH | 66.60000 333.00]
CONSTRUCTION SIGN, B | |
0035 801-06775 LUMP | 19235.00000 19235.00]|
MAINTAINING TRAFFIC | |
0036 802-07060 1.000 EACH | 183.15000 183.15]
SIGN, SHEET, RELOCATE | |
0037 808-06703 1000.000 LFT | 0.47000 470.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-06716 750.000 LFT | 1.11000 832.50]|
LINE, REMOVE | |
0039 808-75245 1800.000 LFT | 0.47000 846 .00 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |

IN. | | |
0040 201-52370 LUMP | 23310.00000 23310.00]
CLEARING RIGHT OF WAY | |
0041 207-08263 770.000 SYS | 24.86000 19142.20]|
SUBGRADE TREATMENT, TYPE IA | |
0042 402-07434 52.400 TON | 186.16000 9754.78|
HMA SURFACE, TYPE C | |
0043 402-07439 87.200 TON | 131.73000 11486.86 |
HMA INTERMEDIATE, TYPE C | |
0044 402-07442 330.000 TON | 73.84000 24367.20]|
HMA BASE, TYPE C | |
0045 406-05521 1896.000 SYS | 0.63000 1194.48|

| |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
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TABULATION OF BIDS
ROUTE : US 231

CALL ORDER : 251 CONTRACT ID : R -29970-A COUNTIES : DUBOIS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

[( 10 ) 35-1585012
| CRAFTSMAN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT

I( ) I( )
I I
I |
I |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0046 621-06559 1100.000 SYS | 2.35000 2585.00] |
MULCHED SEEDING, R | |
0047 214-07202 8.000 SYS | 290.50000 2324.00]
GEOGRID, I | |
0048 621-01004 1.000 EACH | 666.00000 666.00] |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 203-02070 169.000 CYS | 89.51000 15127.19]| |
BORROW | | |
0050 203-02000 214.000 cCyYs | 55.50000 11877.00]| |
EXCAVATION, COMMON | |
0051 714-09562 9.500 LFT | 1280.95000 12169.03|
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE BOX SECTION, 5 FT. | |
X 4 FT. | | |
SECTION TOTALS | $ 254,516.04| S | $
+ + +
CONTRACT TOTALS | $ 254,516.04]| $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 271 -1
VENDOR RANKING

CALL ORDER : 271 CONTRACT ID : R -30243-A COUNTIES : HUNTINGTON
LETTING DATE : 01/14/09 10:00 AM DISTRICT 1 62
CONTRACT TIME : 05/27/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600806
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 114,980.01 100.0000%
2 35-1016737 WAYNE ASPHALT & CONSTRUCTION $ 117,113.94 101.8559%
3 62-1492793 API CONSTRUCTION CORP $ 125,713.80 109.3354%
4 35-1145884 L I C A CONSTRUCTION $ 129,896.72 112.9733%
5 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 133,698.00 116.2793%
6 35-1505753 GAUNT & SON ASPHALT $ 149,890.65 130.3624%
7 35-1185040 NIBLOCK EXCAVATING INC $ 169,859.44 147.7295%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 271 -2
TABULATION OF BIDS
ROUTE 5
CALL ORDER : 271 CONTRACT 1ID -30243-A COUNTIES HUNTINGTON
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1016737 | ( 3 ) 62-1492793
|[E & B PAVING INC |WAYNE ASPHALT & CONSTRUCTION |API CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 AUXILIARY LANES
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 5500.00000 5500.00] 5500.00000 5500.00] 6285.00000 6285.00
MOBILIZATION AND DEMOBILIZATION | |
0006 203-02000 526.000 CYS | 30.00000 15780.00] 12.00000 6312.00] 16.40000 8626.40
EXCAVATION, COMMON | |
0007 203-02070 592.000 cCYs | 1.00000 592.00] 17.00000 10064.00]| 16.35000 9679.20
BORROW | | |
0008 205-03371 8.000 CYS | 10.00000 80.00] 20.00000 160.00| 30.00000 240.00
SEDIMENT, REMOVE | |
0009 205-06932 60.000 LFT | 12.35000 741.00] 10.00000 600.00] 12.35000 741.00
TEMPORARY CHECK DAM, STRAW BALES | |
0010 205-06937 485.000 LFT | 1.88000 911.80]| 1.50000 727.50| 1.88000 911.80
TEMPORARY SILT FENCE | |
0011 207-08263 1245.000 SYS | 11.00000 13695.00]| 12.00000 14940.00]| 11.80000 14691.00
SUBGRADE TREATMENT, TYPE IA , AGGREGATE | |
OPTION ONLY | |
0012 207-08263 640.000 SYS | 5.00000 3200.00] 12.00000 7680.00 | 11.80000 7552.00
SUBGRADE TREATMENT, TYPE IA , SUBGRADE | |
IMPROVEMENT | |
0013 303-07449 272.000 TON | 12.00000 3264.00] 16.00000 4352.00 | 26.85000 7303.20
COMPACTED AGGREGATE, NO. 73 | |
0014 402-07433 88.000 TON | 85.00000 7480.00| 75.00000 6600.00] 83.00000 7304.00
HMA SURFACE, TYPE B | |
0015 402-07438 149.000 TON | 60.00000 8940.00| 55.00000 8195.00| 66.00000 9834.00
HMA INTERMEDIATE, TYPE B | |
0016 402-07441 525.000 TON | 51.50000 27037.50] 52.00000 27300.00] 54.00000 28350.00
HMA BASE, TYPE B | |
0017 406-05520 0.900 TON | 100.00000 90.00] 800.00000 720.00] 230.00000 207.00
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 271 -3
TABULATION OF BIDS
ROUTE : 5
CALL ORDER 271 CONTRACT 1ID R -30243-A COUNTIES HUNTINGTON
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1016737 | ( 3 ) 62-1492793
|[E & B PAVING INC |WAYNE ASPHALT & CONSTRUCTION |API CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 611-06497 1.000 EACH | 275.00000 275.00] 275.00000 275.00] 275.00000 275.00
MAILBOX ASSEMBLY, SINGLE | |
0019 616-02320 15.000 SYS | 2.00000 30.00] 10.00000 150.00| 46.00000 690.00
GEOTEXTILES | |
0020 616-06451 11.500 TON | 41.74000 480.01 | 28.00000 322.00] 57.00000 655.50
RIPRAP, UNIFORM | |
0021 621-01004 1.000 EACH | 350.00000 350.00] 300.00000 300.00] 350.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0022 621-06557 38.000 LBS | 21.35000 811.30] 10.00000 380.00] 21.35000 811.30
SEED MIXTURE, T | |
0023 621-06559 642.000 SYS | 1.38000 885.96 | 1.00000 642.00] 1.38000 885.96
MULCHED SEEDING, R | |
0024 621-06574 580.000 SYS | 4.90000 2842.00] 5.00000 2900.00] 4.90000 2842.00
SODDING | | |
0025 801-01093 2.000 EACH | 300.00000 600.00] 300.00000 600.00] 300.00000 600.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0026 801-03290 2.000 EACH | 97.50000 195.00| 97.50000 195.00| 97.50000 195.00
CONSTRUCTION SIGN, C | |
0027 801-06207 3836.000 LFT | 0.74000 2838.64] 0.74000 2838.64] 0.74000 2838.64
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0028 801-06640 6.000 EACH | 65.00000 390.00] 65.00000 390.00] 65.00000 390.00
CONSTRUCTION SIGN, A | |
0029 801-06645 2.000 EACH | 36.00000 72.00] 36.00000 72.00] 36.00000 72.00
CONSTRUCTION SIGN, B | |
0030 801-06775 LUMP | 11500.00000 11500.00] 12750.00000 12750.00]| 11235.00000 11235.00
MAINTAINING TRAFFIC | |
0031 808-06713 1100.000 LFT | 0.28000 308.00] 0.28000 308.00] 0.28000 308.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0032 808-06714 2510.000 LFT | 0.28000 702.80]| 0.28000 702.80]| 0.28000 702.80
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0033 808-06716 2500.000 LFT | 2.00000 5000.00] 0.30000 750.00] 0.30000 750.00
LINE, REMOVE | |
0034 808-75998 8.000 EACH | 48.00000 384.00] 48.00000 384.00] 48.00000 384.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 114,980.01] $ 117,113.94] $ 125,713.80
+ + +
CONTRACT TOTALS | $ 114,980.01] $ 117,113.94] $ 125,713.80




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 271 -4
TABULATION OF BIDS
ROUTE : 5
CALL ORDER 271 CONTRACT 1ID R -30243-A COUNTIES HUNTINGTON
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1145884 | ( 5 ) 35-1065659 | ( 6 ) 35-1505753
| I C A CONSTRUCTION | BROOKS CONSTRUCTION COMPANY |GAUNT & SON ASPHALT
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 AUXILIARY LANES
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 7560.00000 7560.00 | 6600.00000 6600.00] 9910.00000 9910.00
MOBILIZATION AND DEMOBILIZATION | |
0006 203-02000 526.000 cCYS | 27.11000 14259.86| 25.00000 13150.00] 9.95000 5233.70
EXCAVATION, COMMON | |
0007 203-02070 592.000 CYS | 25.28000 14965.76 | 18.00000 10656.00] 19.90000 11780.80
BORROW | | |
0008 205-03371 8.000 cCYs | 64.77000 518.16]| 15.00000 120.00] 110.00000 880.00
SEDIMENT, REMOVE | |
0009 205-06932 60.000 LFT | 12.35000 741.00| 12.35000 741.00| 13.25000 795.00
TEMPORARY CHECK DAM, STRAW BALES | |
0010 205-06937 485.000 LFT | 1.88000 911.80] 1.88000 911.80] 2.00000 970.00
TEMPORARY SILT FENCE | |
0011 207-08263 1245.000 SYS | 10.49000 13060.05] 14.00000 17430.00] 19.50000 24277.50
SUBGRADE TREATMENT, TYPE IA , AGGREGATE | |
OPTION ONLY | |
0012 207-08263 640.000 SYS | 9.10000 5824.00] 11.75000 7520.00 | 19.50000 12480.00
SUBGRADE TREATMENT, TYPE IA , SUBGRADE | |
IMPROVEMENT | |
0013 303-07449 272.000 TON | 17.67000 4806.24| 20.00000 5440.00] 24.25000 6596.00
COMPACTED AGGREGATE, NO. 73 | |
0014 402-07433 88.000 TON | 89.36000 7863.68 | 80.00000 7040.00 | 85.00000 7480.00
HMA SURFACE, TYPE B | |
0015 402-07438 149.000 TON | 64.38000 9592.62| 65.00000 9685.00| 81.50000 12143.50
HMA INTERMEDIATE, TYPE B | |
0016 402-07441 525.000 TON | 54.76000 28749.00] 55.00000 28875.00] 68.85000 36146.25
HMA BASE, TYPE B | |
0017 406-05520 0.900 TON | 400.00000 360.00] 100.00000 90.00] 460.00000 414.00
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 271 -5
TABULATION OF BIDS
ROUTE : 5
CALL ORDER 271 CONTRACT 1ID R -30243-A COUNTIES HUNTINGTON
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1145884 | ( 5 ) 35-1065659 | ( 6 ) 35-1505753
|[L I C A CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |GAUNT & SON ASPHALT
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 611-06497 1.000 EACH | 100.00000 100.00] 275.00000 275.00] 295.00000 295.00
MAILBOX ASSEMBLY, SINGLE | |
0019 616-02320 15.000 SYS | 14.41000 216.15] 1.00000 15.00] 6.00000 90.00
GEOTEXTILES | |
0020 616-06451 11.500 TON | 53.80000 618.70] 35.00000 402.50] 42.00000 483.00
RIPRAP, UNIFORM | |
0021 621-01004 1.000 EACH | 350.00000 350.00] 350.00000 350.00] 375.00000 375.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0022 621-06557 38.000 LBS | 23.35000 887.30] 21.35000 811.30] 22.90000 870.20
SEED MIXTURE, T | |
0023 621-06559 642.000 SYS | 1.38000 885.96 | 1.38000 885.96 | 1.50000 963.00
MULCHED SEEDING, R | |
0024 621-06574 580.000 SYS | 4.90000 2842.00] 4.90000 2842.00] 5.25000 3045.00
SODDING | | |
0025 801-01093 2.000 EACH | 300.00000 600.00] 245.00000 490.00 | 321.00000 642.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0026 801-03290 2.000 EACH | 97.50000 195.00| 145.00000 290.00] 104.50000 209.00
CONSTRUCTION SIGN, C | |
0027 801-06207 3836.000 LFT | 0.74000 2838.64] 0.98000 3759.28] 0.80000 3068.80
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0028 801-06640 6.000 EACH | 65.00000 390.00] 85.00000 510.00] 69.65000 417.90
CONSTRUCTION SIGN, A | |
0029 801-06645 2.000 EACH | 36.00000 72.00] 40.00000 80.00] 38.40000 76.80
CONSTRUCTION SIGN, B | |
0030 801-06775 LUMP | 8540.00000 8540.00 | 12051.56000 12051.56| 7950.00000 7950.00
MAINTAINING TRAFFIC | |
0031 808-06713 1100.000 LFT | 0.28000 308.00] 0.26000 286.00] 0.30000 330.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0032 808-06714 2510.000 LFT | 0.28000 702.80]| 0.26000 652.60] 0.30000 753.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0033 808-06716 2500.000 LFT | 0.30000 750.00] 0.38000 950.00] 0.32000 800.00
LINE, REMOVE | |
0034 808-75998 8.000 EACH | 48.00000 384.00] 98.00000 784.00| 51.40000 411.20
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 129,896.72| S 133,698.00] $ 149,890.65
+ + +
CONTRACT TOTALS | $ 129,896.72] $ 133,698.00] $ 149,890.65




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 271 -6
TABULATION OF BIDS
ROUTE 5
CALL ORDER 271 CONTRACT ID : R -30243-A COUNTIES HUNTINGTON
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
I ( 7 ) 35-1185040 I ( ) I (
|NIBLOCK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 AUXILIARY LANES
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 8400.00000 8400.00 |
MOBILIZATION AND DEMOBILIZATION | |
0006 203-02000 526.000 cCYS | 38.00000 19988.00]|
EXCAVATION, COMMON | |
0007 203-02070 592.000 CYS | 22.00000 13024.00]
BORROW | | |
0008 205-03371 8.000 cCYs | 64.00000 512.00]
SEDIMENT, REMOVE | |
0009 205-06932 60.000 LFT | 10.00000 600.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0010 205-06937 485.000 LFT | 1.50000 727.50]
TEMPORARY SILT FENCE | |
0011 207-08263 1245.000 SYS | 20.00000 24900.00]
SUBGRADE TREATMENT, TYPE IA , AGGREGATE | |
OPTION ONLY | |
0012 207-08263 640.000 SYS | 18.00000 11520.00]
SUBGRADE TREATMENT, TYPE IA , SUBGRADE | |
IMPROVEMENT | |
0013 303-07449 272.000 TON | 22.50000 6120.00]|
COMPACTED AGGREGATE, NO. 73 | |
0014 402-07433 88.000 TON | 102.00000 8976.00|
HMA SURFACE, TYPE B | |
0015 402-07438 149.000 TON | 73.00000 10877.00]|
HMA INTERMEDIATE, TYPE B | |
0016 402-07441 525.000 TON | 65.00000 34125.00]
HMA BASE, TYPE B | |
0017 406-05520 0.900 TON | 1500.00000 1350.00]
| |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 271 -7

ROUTE 5
CALL ORDER : 271 CONTRACT 1ID R -30243-A COUNTIES HUNTINGTON
LETTING DATE : 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 7 ) 35-1185040 | I ( )
|NIBLOCK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 611-06497 1.000 EACH | 275.00000 275.00] [
MAILBOX ASSEMBLY, SINGLE | |
0019 616-02320 15.000 SYS | 88.00000 1320.00]|
GEOTEXTILES | |
0020 616-06451 11.500 TON | 59.00000 678.50]
RIPRAP, UNIFORM | |
0021 621-01004 1.000 EACH | 300.00000 300.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0022 621-06557 38.000 LBS | 10.00000 380.00]
SEED MIXTURE, T | |
0023 621-06559 642.000 SYS | 1.00000 642.00]
MULCHED SEEDING, R | |
0024 621-06574 580.000 SYS | 5.00000 2900.00]
SODDING | | |
0025 801-01093 2.000 EACH | 300.00000 600.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0026 801-03290 2.000 EACH | 97.50000 195.00|
CONSTRUCTION SIGN, C | |
0027 801-06207 3836.000 LFT | 0.74000 2838.64]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0028 801-06640 6.000 EACH | 65.00000 390.00]
CONSTRUCTION SIGN, A | |
0029 801-06645 2.000 EACH | 36.00000 72.00]
CONSTRUCTION SIGN, B | |
0030 801-06775 LUMP | 16000.00000 16000.00]
MAINTAINING TRAFFIC | |
0031 808-06713 1100.000 LFT | 0.28000 308.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0032 808-06714 2510.000 LFT | 0.28000 702.80]|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0033 808-06716 2500.000 LFT | 0.30000 750.00]
LINE, REMOVE | |
0034 808-75998 8.000 EACH | 48.00000 384.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 169,859.44]| | $
+ + +
CONTRACT TOTALS | $ 169,859.44| 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 281 -1
VENDOR RANKING

CALL ORDER : 281 CONTRACT ID : R -30441-A COUNTIES : UNION
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 63 FAYETTE
CONTRACT TIME : 11/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0500956
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 38-1646882 SNOWDEN INC S 320,179.00 100.0000%
2 38-2932367 RMD HOLDINGS LTD $ 364,036.75 113.6979%
3 04-3815584 GFS FENCE GUARDRAIL & SIGNAGE INC $ 416,279.94 130.0148%
4 35-0821499 JAMES H DREW CORPORATION $ 421,558.00 131.6632%
5 35-1643252 C-TECH CORPORATION INC $ 427,749.00 133.5968%
6 35-2110733 SPECIALTIES COMPANY LLC $ 428,509.50 133.8344%
7 43-1012298 COLLINS & HERMANN INC $ 615,550.32 192.2519%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 281 -2

GUARDRAIL TERMINAL SYSTEM, W BEAM,

ROUTE 44
CALL ORDER : 281 CONTRACT ID : R -30441-A COUNTIES UNION
LETTING DATE : 01/14/09 10:00 AM DISTRICT : GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 1 ) 38-1646882 | ( 2 ) 38-2932367 | ( 3 ) 04-3815584
| SNOWDEN INC |RMD HOLDINGS LTD |GFS FENCE GUARDRAIL & SIGNAGE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW GUARDRAIL INSTALLATION
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 6600.00000 6600.00] 8267.20000 8267.20
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 125.00000 250.00] 200.00000 400.00 | 345.00000 690.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 50.00000 1200.00]| 100.00000 2400.00] 260.00000 6240.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 10001.00000 10001.00
MOBILIZATION AND DEMOBILIZATION | |
0010 202-02241 5120.000 LFT | 1.45000 7424.00 | 3.00000 15360.00] 4.73000 24217.60
GUARDRAIL, REMOVE | |
0012 203-08607 4195.000 LFT | 3.00000 12585.00]| 2.40000 10068.00]| 0.65000 2726.75
LINEAR GRADING | |
0013 601-01128 4.000 EACH | 1250.00000 5000.00] 900.00000 3600.00] 991.66000 3966.64
GUARDRAIL TRANSITION TYPE WGB | |
0014 601-01625 1.000 EACH | 1500.00000 1500.00]| 350.00000 350.00] 864.00000 864.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0015 601-01700 2.000 EACH | 1650.00000 3300.00] 2000.00000 4000.00]| 2258.90000 4517.80
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0016 601-01846 9.000 EACH | 1800.00000 16200.00] 1900.00000 17100.00] 2258.90000 20330.10
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0017 601-05586 1.000 EACH | 2000.00000 2000.00] 1750.00000 1750.00]| 2258.90000 2258.90
| |
| |

CURVED, 9



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 281 -3
TABULATION OF BIDS
ROUTE 44
CALL ORDER 281 CONTRACT 1ID R -30441-A COUNTIES UNION
LETTING DATE 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 1 ) 38-1646882 | ( 2 38-2932367 | ( 3 ) 04-3815584
| SNOWDEN INC |RMD HOLDINGS LTD |GFS FENCE GUARDRAIL & SIGNAGE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 601-93346 13.000 EACH | 150.00000 1950.00]| 110.00000 1430.00]| 1100.92000 14311.96
GUARDRAIL CONNECTOR, AS | |
0019 601-94689 54.000 EACH | 2300.00000 124200.00] 3000.00000 162000.00] 3219.06000 173829.24
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 6525.000 LFT | 15.00000 97875.00| 16.75000 109293.75]| 18.07000 117906.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 628-09408 24.000 MOS | 100.00000 2400.00] 120.00000 2880.00] 162.50000 3900.00
MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH | |
0022 628-09409 24.000 MOS | 50.00000 1200.00]| 100.00000 2400.00] 312.00000 7488.00
MOBILE INTERNET SERVICE , 2 EACH | |
0023 801-03290 2.000 EACH | 200.00000 400.00 | 500.00000 1000.00| 195.00000 390.00
CONSTRUCTION SIGN, C | |
0024 801-06640 42.000 EACH | 145.00000 6090.00] 200.00000 8400.00| 104.00000 4368.00
CONSTRUCTION SIGN, A | |
0025 801-06775 LUMP | 20600.00000 20600.00] 5000.00000 5000.00] 10001.00000 10001.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | S 320,179.00]| S 364,036.75]| S 416,279.94
+ + +
CONTRACT TOTALS | $ 320,179.00] $ 364,036.75] $ 416,279.94




GUARDRAIL TERMINAL SYSTEM, W BEAM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 281 -4
TABULATION OF BIDS
ROUTE 44
CALL ORDER 281 CONTRACT 1ID R -30441-A COUNTIES UNION
LETTING DATE 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 4 ) 35-0821499 | ( 5 ) 35-1643252 | ( 6 ) 35-2110733
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW GUARDRAIL INSTALLATION
| | |
0001 105-06845 LUMP | 4800.00000 4800.00 | 6000.00000 6000.00] 6000.00000 6000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 125.00000 250.00] 350.00000 700.00] 300.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 145.00000 3480.00] 86.00000 2064.00] 200.00000 4800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 12965.00000 12965.00]| 11000.00000 11000.00]| 21500.00000 21500.00
MOBILIZATION AND DEMOBILIZATION | |
0010 202-02241 5120.000 LFT | 4.00000 20480.00] 2.00000 10240.00] 2.75000 14080.00
GUARDRAIL, REMOVE | |
0012 203-08607 4195.000 LFT | 9.80000 41111.00]| 3.00000 12585.00]| 6.10000 25589.50
LINEAR GRADING | |
0013 601-01128 4.000 EACH | 1500.00000 6000.00] 1170.00000 4680.00 | 1500.00000 6000.00
GUARDRAIL TRANSITION TYPE WGB | |
0014 601-01625 1.000 EACH | 2010.00000 2010.00] 1360.00000 1360.00]| 1700.00000 1700.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0015 601-01700 2.000 EACH | 2530.00000 5060.00] 1525.00000 3050.00] 1900.00000 3800.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0016 601-01846 9.000 EACH | 2530.00000 22770.00] 1450.00000 13050.00] 1800.00000 16200.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0017 601-05586 1.000 EACH | 2530.00000 2530.00] 1890.00000 1890.00]| 1800.00000 1800.00
|
|

CURVED, 9



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 281 -5
TABULATION OF BIDS
ROUTE : 44
CALL ORDER : 281 CONTRACT 1ID R -30441-A COUNTIES : UNION
LETTING DATE : 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 4 ) 35-0821499 | ( 5 35-1643252 | ( 6 ) 35-2110733
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 601-93346 13.000 EACH | 249.00000 3237.00] 120.00000 1560.00]| 200.00000 2600.00
GUARDRAIL CONNECTOR, AS | |
0019 601-94689 54.000 EACH | 2690.00000 145260.00] 3900.00000 210600.00] 2800.00000 151200.00
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 6525.000 LFT | 18.00000 117450.00]| 14.60000 95265.00]| 19.00000 123975.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 628-09408 24.000 MOS | 125.00000 3000.00] 150.00000 3600.00] 250.00000 6000.00
MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH | |
0022 628-09409 24.000 MOS | 125.00000 3000.00] 150.00000 3600.00] 125.00000 3000.00
MOBILE INTERNET SERVICE 2 EACH | |
0023 801-03290 2.000 EACH | 215.00000 430.00 | 250.00000 500.00] 440.00000 880.00
CONSTRUCTION SIGN, C | |
0024 801-06640 42.000 EACH | 160.00000 6720.00] 175.00000 7350.00| 240.00000 10080.00
CONSTRUCTION SIGN, A | |
0025 801-06775 LUMP | 21000.00000 21000.00] 38650.00000 38650.00] 28700.00000 28700.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | S 421,558.00] S 427,749.00| S 428,509.50
+ + +
CONTRACT TOTALS | $ 421,558.00] $ 427,749.00] $ 428,509.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 281 -6
TABULATION OF BIDS

ROUTE : 44
CALL ORDER : 281 CONTRACT ID : R -30441-A COUNTIES : UNION
LETTING DATE : 01/14/09 10:00 AM DISTRICT : GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 7 ) 43-1012298 | ( ) | (
|COLLINS & HERMANN INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 NEW GUARDRAIL INSTALLATION
|

GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 9

| |
0001 105-06845 LUMP | 5147.00000 5147.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 283.09000 566.18]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 77.21000 1853.04|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 38709.08000 38709.08|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-02241 5120.000 LFT | 5.19000 26572.80]|
GUARDRAIL, REMOVE | |
0012 203-08607 4195.000 LFT | 5.97000 25044.15]
LINEAR GRADING | |
0013 601-01128 4.000 EACH | 1413.32000 5653.28
GUARDRAIL TRANSITION TYPE WGB | |
0014 601-01625 1.000 EACH | 2199.85000 2199.85]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0015 601-01700 2.000 EACH | 2199.85000 4399.70|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0016 601-01846 9.000 EACH | 2199.85000 19798.65]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0017 601-05586 1.000 EACH | 2199.85000 2199.85]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 281 -7
TABULATION OF BIDS
ROUTE 44
CALL ORDER 281 CONTRACT ID : R -30441-A COUNTIES UNION
LETTING DATE 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT FAYETTE
SET-ASIDE
| ( 7 ) 43-1012298 | ( | (
|COLLINS & HERMANN INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 601-93346 13.000 EACH | 315.90000 4106.70]| |
GUARDRAIL CONNECTOR, AS | |
0019 601-94689 54.000 EACH | 3326.93000 179654.22
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 6525.000 LFT | 22.38000 146029.50]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 628-09408 24.000 MOS | 1029.40000 24705.60]
MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH | |
0022 628-09409 24.000 MOS | 514.70000 12352.80] |
MOBILE INTERNET SERVICE , 2 EACH | |
0023 801-03290 2.000 EACH | 437.50000 875.00 |
CONSTRUCTION SIGN, C | |
0024 801-06640 42.000 EACH | 200.73000 8430.66 | |
CONSTRUCTION SIGN, A | |
0025 801-06775 LUMP | 107247.26000 107247.26|
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 615,550.32] | $
+ + +
CONTRACT TOTALS | $ 615,550.32] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 291 -1

VENDOR RANKING

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 66
CONTRACT TIME : 07/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0500638
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J H RUDOLPH & COMPANY $ 2,999,764.04 100.0000%
2 35-1139301 E & B PAVING INC $ 3,177,837.00 105.9362%
3 35-1878024 RAGLE INC $ 3,224,909.79 107.5054%
4 35-1057095 BLANKENBERGER BROTHERS INC $ 3,230,433.00 107.6896%
5 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 3,305,117.65 110.1793%
6 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 3,799,500.00 126.6600%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 291 -2

ROUTE LINCOLN AVENUE
CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 ) 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 45000.00000 45000.00]| 21300.00000 21300.00] 40000.00000 40000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 135.00000 270.00] 50.00000 100.00| 100.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 44.000 MOS | 60.00000 2640.00] 75.00000 3300.00] 80.00000 3520.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 149000.00000 149000.00| 190000.00000 190000.00| 161000.00000 161000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 56000.00000 56000.00] 133235.30000 133235.30]| 59500.00000 59500.00
CLEARING RIGHT OF WAY | |
0012 202-02240 1373.000 sSYS | 5.35000 7345.55]| 8.30000 11395.90] 5.00000 6865.00
PAVEMENT REMOVAL | |
0013 202-02241 1013.000 LFT | 6.00000 6078.00] 4.75000 4811.75]| 2.50000 2532.50
GUARDRAIL, REMOVE | |
0014 202-02278 238.000 LFT | 5.50000 1309.00] 6.25000 1487.50]| 4.00000 952.00
CURB, CONCRETE, REMOVE | |
0015 202-52710 170.000 SYS | 9.00000 1530.00]| 10.50000 1785.00]| 13.00000 2210.00
SIDEWALK, CONCRETE, REMOVE | |
0016 202-74035 10.000 EACH | 31.50000 315.00] 65.00000 650.00] 25.00000 250.00
SIGN, REMOVE | |
0017 202-92607 2.000 EACH | 31.50000 63.00] 65.00000 130.00] 35.00000 70.00
|

SIGN POST, CHANNEL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER : 291 CONTRACT 1ID -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1139301 | ( ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 203-02000 26895.000 CYS | 9.25000 248778.75] 9.90000 266260.50] 10.50000 282397.50
EXCAVATION, COMMON | |
0019 205-03371 60.000 CYS | 15.00000 900.00 | 40.00000 2400.00] 3.00000 180.00
SEDIMENT, REMOVE | |
0020 205-06931 273.000 TON | 60.00000 16380.00]| 33.80000 9227.40| 25.00000 6825.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0021 205-06933 9.000 EACH | 108.00000 972.00 | 98.00000 882.00| 25.00000 225.00
TEMPORARY DITCH INLET PROTECTION | |
0022 205-06934 34.000 TON | 445.00000 15130.00]| 427.00000 14518.00]| 427.00000 14518.00
TEMPORARY MULCHING | |
0023 205-06937 3021.000 LFT | 2.00000 6042.00] 3.86000 11661.06| 2.00000 6042.00
TEMPORARY SILT FENCE | |
0024 207-08265 2280.000 SYS | 9.00000 20520.00] 7.40000 16872.00]| 12.50000 28500.00
SUBGRADE TREATMENT, TYPE IIA | |
0025 207-08268 26384.000 SYS | 11.50000 303416.00] 11.30000 298139.20] 15.50000 408952.00
SUBGRADE TREATMENT, TYPE IV | |
0026 211-02050 2185.000 cCYS | 16.00000 34960.00] 18.70000 40859.50]| 24.00000 52440.00
B BORROW | | |
0027 211-09264 476.000 CYS | 20.00000 9520.00 | 36.50000 17374.00] 21.00000 9996.00
STRUCTURE BACKFILL, TYPE 1 | |
0028 211-09265 126.000 CYS | 26.00000 3276.00] 36.50000 4599.00| 30.00000 3780.00
STRUCTURE BACKFILL, TYPE 2 | |
0029 211-09268 351.000 CYS | 75.00000 26325.00] 89.25000 31326.75] 90.00000 31590.00
STRUCTURE BACKFILL, TYPE 5 | |
0030 211-09268 137.000 CYS | 75.00000 10275.00]| 89.25000 12227.25]| 90.00000 12330.00
STRUCTURE BACKFILL, TYPE 5 , Z-ITEM | |
0031 301-07448 1412.000 TON | 40.00000 56480.00] 28.75000 40595.00] 25.00000 35300.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0032 301-07448 107.000 TON | 35.00000 3745.00] 23.00000 2461.00] 25.00000 2675.00
COMPACTED AGGREGATE, NO. 53, BASE , | |
7Z-1TEM | | |
0033 302-07455 149.000 cCYs | 55.00000 8195.00 | 32.00000 4768.00 | 55.00000 8195.00
DENSE GRADED SUBBASE | |
0034 303-07662 100.000 TON | 19.00000 1900.00]| 23.00000 2300.00] 18.00000 1800.00
STONE , NO. 2 | | |
0035 304-07493 78.000 TON | 95.00000 7410.00 | 104.00000 8112.00| 125.00000 9750.00
WIDENING WITH HMA, TYPE B | |
0036 306-08038 1555.000 SYS | 2.45000 3809.75] 2.40000 3732.00] 2.25000 3498.75
|

MILLING, ASPHALT, 4 IN.
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER : 291 CONTRACT 1ID R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 401-07327 1884.000 TON | 70.00000 131880.00] 69.50000 130938.00] 69.50000 130938.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | |
0039 401-07397 3140.000 TON | 61.00000 191540.00| 59.50000 186830.00| 59.50000 186830.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0040 401-07407 8443.000 TON | 58.40000 493071.20] 57.00000 481251.00] 57.00000 481251.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0041 402-07432 336.000 TON | 82.00000 27552.00] 72.50000 24360.00 | 72.50000 24360.00
HMA SURFACE, TYPE A | |
0042 402-07435 681.000 TON | 67.00000 45627.00| 75.00000 51075.00] 75.00000 51075.00
HMA INTERMEDIATE, TYPE A | |
0043 402-07440 1327.000 TON | 55.00000 72985.00] 60.00000 79620.00] 60.00000 79620.00
HMA BASE, TYPE A | |
0044 402-07451 278.000 TON | 64.00000 17792.00]| 70.00000 19460.00]| 70.00000 19460.00
HMA WEDGE AND LEVEL, TYPE B | |
0045 402-07453 142.000 TON | 78.00000 11076.00] 100.00000 14200.00] 115.00000 16330.00
HMA FOR TEMPORARY PAVEMENT | |
0046 406-05520 20.000 TON | 550.00000 11000.00]| 550.00000 11000.00]| 550.00000 11000.00
ASPHALT FOR TACK COAT | |
0048 503-05240 363.000 LEFT | 8.25000 2994.75] 8.00000 2904.00] 8.00000 2904.00
D-1 CONTRACTION JOINT | |
0049 601-01626 1.000 EACH | 1900.00000 1900.00]| 1600.00000 1600.00| 1580.00000 1580.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0050 601-05999 2.000 EACH | 60.00000 120.00| 50.00000 100.00| 90.00000 180.00
CURVED TERMINAL END | |
0051 601-94689 4.000 EACH | 2900.00000 11600.00]| 2600.00000 10400.00]| 2595.00000 10380.00
GUARDRAIL END TREATMENT, OS | |
0052 601-99105 375.000 LFT | 21.00000 7875.00 | 20.00000 7500.00 | 21.80000 8175.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0053 601-99123 4.000 EACH | 2850.00000 11400.00]| 2700.00000 10800.00]| 2395.00000 9580.00
GUARDRAIL TRANSITION, GP | |
0054 604-07894 51.000 SYS | 70.00000 3570.00] 70.00000 3570.00] 75.00000 3825.00
CURB RAMP, CONCRETE, A | |
0055 604-07894 7.000 SYS | 70.00000 490.00] 70.00000 490.00] 75.00000 525.00
CURB RAMP, CONCRETE, A , Z-ITEM | |
0056 604-91531 165.000 SYS | 30.00000 4950.00] 30.00000 4950.00] 40.00000 6600.00
SIDEWALK, CONCRETE, 4 IN. | |
0057 604-91531 21.000 sSYS | 30.00000 630.00] 30.00000 630.00] 40.00000 840.00
|

SIDEWALK, CONCRETE, 4 IN. , Z-

ITEM
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( ) 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 605-06120 1416.000 LFT | 13.50000 19116.00]| 10.50000 14868.00]| 10.50000 14868.00
CURB, CONCRETE | |
0059 605-06120 254.000 LFT | 7.00000 1778.00| 7.00000 1778.00| 7.00000 1778.00
CURB, CONCRETE , MONOLITHIC | |
0060 605-06140 8858.000 LFT | 13.00000 115154.00]| 12.75000 112939.50]| 12.75000 112939.50
CURB AND GUTTER, CONCRETE | |
0061 605-06140 120.000 LFT | 14.00000 1680.00] 13.75000 1650.00] 13.75000 1650.00
CURB AND GUTTER, CONCRETE , Z-ITEM | |
0062 605-06155 989.000 LFT | 14.00000 13846.00]| 13.75000 13598.75]| 13.75000 13598.75
CURB AND GUTTER, CONCRETE, MODIFIED | |
0063 605-94811 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 300.00000 1200.00
CURB TURNOUT | |
0064 605-97937 460.000 LFT | 11.00000 5060.00] 10.75000 4945.00| 10.75000 4945.00
CURB AND GUTTER, CONCRETE, ROLL | |
0065 607-06340 666.000 LFT | 26.00000 17316.00] 25.25000 16816.50] 30.00000 19980.00
PAVED SIDE DITCH, B | |
0066 607-06365 1308.000 LFT | 42.00000 54936.00] 41.50000 54282.00] 46.00000 60168.00
PAVED SIDE DITCH, G | |
0067 610-07486 241.000 TON | 95.00000 22895.00| 96.00000 23136.00| 96.00000 23136.00
HMA FOR APPROACHES, TYPE A | |
0068 610-07486 53.000 TON | 100.00000 5300.00] 96.00000 5088.00] 96.00000 5088.00
HMA FOR APPROACHES, TYPE A , Z-ITEM | |
0069 610-08446 1916.000 SYS | 29.00000 55564.00 | 28.50000 54606.00 | 37.00000 70892.00
PCCP FOR APPROACHES, 6 IN. | |
0070 611-06497 18.000 EACH | 190.00000 3420.00] 150.00000 2700.00] 135.00000 2430.00
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06505 15.000 EACH | 685.00000 10275.00] 500.00000 7500.00 | 595.00000 8925.00
MONUMENT, B | |
0072 615-06527 1.000 EACH | 650.00000 650.00] 400.00000 400.00] 495.00000 495.00
MONUMENT, SECTION CORNER | |
0073 616-02320 177.000 SYS | 10.00000 1770.00 | 4.00000 708.00 | 3.00000 531.00
GEOTEXTILES | |
0074 616-02320 60.000 SYS | 6.00000 360.00] 6.00000 360.00] 3.00000 180.00
GEOTEXTILES , Z-ITEM | |
0075 616-05688 84.000 TON | 25.50000 2142.00] 33.40000 2805.60] 38.00000 3192.00
RIPRAP, CLASS 1 | |
0076 616-05688 42.000 TON | 25.00000 1050.00] 33.40000 1402.80] 38.00000 1596.00
RIPRAP, CLASS 1 , Z-ITEM | |
0077 616-06405 20.000 TON | 57.00000 1140.00]| 33.40000 668.00| 42.00000 840.00
|

RIPRAP, REVETMENT



CULVERT, PRECAST BOX, REINFORCED
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER : 291 CONTRACT 1ID R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 621-01004 4.000 EACH | 715.00000 2860.00] 715.00000 2860.00] 715.00000 2860.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0080 621-02770 992.000 SYS | 2.00000 1984.00| 1.98000 1964.16| 1.98000 1964.16
EROSION CONTROL BLANKET , COIR MATTING | |
0081 621-04258 6.000 LBS | 310.00000 1860.00 | 310.00000 1860.00 | 310.00000 1860.00
SEED MIXTURE , SWALE SEED MIX | |
0082 621-06545 2.000 TON | 715.00000 1430.00] 715.00000 1430.00]| 715.00000 1430.00
FERTILIZER | |
0083 621-06554 620.000 LBS | 4.40000 2728.00] 4.40000 2728.00] 4.40000 2728.00
SEED MIXTURE, U | |
0084 621-06557 2040.000 LBS | 1.55000 3162.00] 1.55000 3162.00] 1.55000 3162.00
SEED MIXTURE, T | |
0085 621-06565 8.000 TON | 540.00000 4320.00]| 540.00000 4320.00]| 540.00000 4320.00
MULCHING MATERIAL | |
0086 621-06567 52.000 kGAL | 1.00000 52.00| 1.00000 52.00 | 1.00000 52.00
WATER | | |
0087 621-06574 919.000 SYS | 4.00000 3676.00] 2.70000 2481.30] 3.50000 3216.50
SODDING | | |
0088 621-06575 11890.000 SYS | 3.85000 45776.50] 2.70000 32103.00] 3.50000 41615.00
SODDING, NURSERY | |
0089 624-92647 0.200 ACRE | 1525.00000 305.00] 1525.00000 305.00] 1525.00000 305.00
HERBICIDE TREATMENT | |
0090 628-09402 22.000 MOS | 1800.00000 39600.00] 1762.06000 38765.32] 1100.00000 24200.00
FIELD OFFICE, B | |
0091 628-09407 22.000 MOS | 100.00000 2200.00] 200.00000 4400.00]| 35.00000 770.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0092 702-90915 37.000 CYS | 460.00000 17020.00]| 544.00000 20128.00] 550.00000 20350.00
CONCRETE, A | |
0093 702-94656 15.000 cCYs | 380.00000 5700.00] 555.00000 8325.00 | 350.00000 5250.00
CONCRETE, B | |
0094 703-51030 3560.000 LBS | 1.80000 6408.00] 1.40000 4984.00| 1.50000 5340.00
REINFORCING STEEL | |
0095 704-04850 162.000 SYS | 33.00000 5346.00] 32.00000 5184.00] 37.00000 5994.00
CONCRETE , EXPOSED AGGREGATE | |
0096 714-06279 224.000 LFT | 380.00000 85120.00] 366.00000 81984.00] 365.00000 81760.00
|
|

CONCRETE, 8 FT. X 3 FT.
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0097 714-06279 88.000 LFT | 380.00000 33440.00] 363.00000 31944.00] 365.00000 32120.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 3 FT. , Z-ITEM | |
0098 715-05024 60.000 LFT | 88.00000 5280.00] 96.25000 5775.00] 80.00000 4800.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0099 715-05119 134.000 LFT | 48.00000 6432.00] 39.00000 5226.00] 37.00000 4958.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0100 715-05129 98.000 LFT | 130.00000 12740.00]| 139.75000 13695.50] 135.00000 13230.00
PIPE, TYPE 1, CIRCULAR, 54 IN. | |
0101 715-05149 1436.000 LFT | 30.00000 43080.00]| 36.75000 52773.00] 32.00000 45952.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0102 715-05151 294.000 LFT | 32.00000 9408.00 | 40.50000 11907.00] 37.00000 10878.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0103 715-05152 247.000 LFT | 32.00000 7904.00| 41.50000 10250.50] 42.00000 10374.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0104 715-05153 10.000 LFT | 43.00000 430.00| 76.00000 760.00 | 80.00000 800.00
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0105 715-05156 74.000 LFT | 66.00000 4884.00| 40.00000 2960.00] 65.00000 4810.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0106 715-05169 43.000 LFT | 45.00000 1935.00| 43.00000 1849.00| 37.00000 1591.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0107 715-05408 468.000 LFT | 35.00000 16380.00]| 36.75000 17199.00]| 22.00000 10296.00
PIPE, SANITARY SEWER, 8 IN. | |
0108 715-05711 33.000 LFT | 125.00000 4125.00 | 67.50000 2227.50] 65.00000 2145.00
PIPE, SANITARY SEWER, 6 IN. | |
0109 715-06492 1.000 EACH | 2000.00000 2000.00] 2065.00000 2065.00] 3000.00000 3000.00
CONCRETE ANCHOR, 54 IN. | |
0110 715-08305 92.000 TON | 74.00000 6808.00] 155.00000 14260.00] 95.00000 8740.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0111 715-09064 1933.000 LFT | 1.75000 3382.75] 1.70000 3286.10] 1.75000 3382.75
VIDEO INSPECTION FOR PIPE | |
0112 715-46000 10.000 EACH | 300.00000 3000.00] 465.00000 4650.00 | 375.00000 3750.00
PIPE END SECTION, 12 IN. | |
0113 715-46005 6.000 EACH | 350.00000 2100.00] 475.00000 2850.00] 400.00000 2400.00
PIPE END SECTION, 15 IN. | |
0114 715-46015 1.000 EACH | 465.00000 465.00 | 740.00000 740.00 | 450.00000 450.00
PIPE END SECTION, 21 IN. | |
0115 715-46030 2.000 EACH | 675.00000 1350.00]| 845.00000 1690.00| 1000.00000 2000.00
|

PIPE END SECTION, 30 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 291 -8
TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
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|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0116 715-46040 1.000 EACH | 825.00000 825.00] 1005.00000 1005.00] 1200.00000 1200.00
PIPE END SECTION, 36 IN. | |
0117 720-03194 1.000 EACH | 1600.00000 1600.00| 955.00000 955.00 | 2000.00000 2000.00
MANHOLE , CORE DRILL | |
0118 720-45030 2.000 EACH | 1000.00000 2000.00] 1645.00000 3290.00] 2500.00000 5000.00
INLET, E7 | | |
0119 720-45035 1.000 EACH | 800.00000 800.00 | 1790.00000 1790.00 | 2500.00000 2500.00
INLET, F7 | | |
0120 720-45040 1.000 EACH | 1200.00000 1200.00]| 3145.00000 3145.00] 2800.00000 2800.00
INLET, G7 | | |
0121 720-45045 1.000 EACH | 1300.00000 1300.00]| 1930.00000 1930.00]| 3000.00000 3000.00
INLET, J10 | | |
0122 720-45055 3.000 EACH | 1300.00000 3900.00] 2430.00000 7290.00| 3000.00000 9000.00
INLET, M10 | | |
0123 720-45135 1.000 EACH | 1100.00000 1100.00| 1790.00000 1790.00 | 2500.00000 2500.00
INLET, F7, MODIFIED | |
0124 720-45270 4.000 EACH | 1200.00000 4800.00| 1900.00000 7600.00| 2100.00000 8400.00
PIPE CATCH BASIN, 18 IN. | |
0125 720-45275 1.000 EACH | 1400.00000 1400.00| 2145.00000 2145.00] 2500.00000 2500.00
PIPE CATCH BASIN, 24 IN. | |
0126 720-45510 2.000 EACH | 2200.00000 4400.00]| 2720.00000 5440.00] 4500.00000 9000.00
MANHOLE, C4, MODIFIED , SANITARY | |
0127 720-93409 5.000 EACH | 2000.00000 10000.00] 2585.00000 12925.00] 3700.00000 18500.00
INLET, B15, MODIFIED | |
0128 720-93411 9.000 EACH | 2100.00000 18900.00]| 2780.00000 25020.00] 3700.00000 33300.00
INLET, Cl15, MODIFIED | |
0129 720-98174 7.000 EACH | 2100.00000 14700.00] 2590.00000 18130.00] 3700.00000 25900.00
INLET, B15 | | |
0130 720-98555 8.000 EACH | 2100.00000 16800.00]| 2730.00000 21840.00] 3700.00000 29600.00
INLET, C15 | | |
0131 801-03290 4.000 EACH | 236.00000 944.00 | 215.00000 860.00 | 195.00000 780.00
CONSTRUCTION SIGN, C | |
0132 801-04308 11.000 EACH | 410.00000 4510.00]| 375.00000 4125.00]| 295.00000 3245.00
ROAD CLOSURE SIGN ASSEMBLY | |
0133 801-06203 1500.000 LFT | 0.75000 1125.00]| 0.75000 1125.00]| 0.75000 1125.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0134 801-06207 1500.000 LFT | 1.05000 1575.00 | 1.05000 1575.00 | 1.05000 1575.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
|

4 IN.



PAVEMENT MESSAGE MARKINGS,
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT 1ID R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( 2 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0135 801-06625 47.000 EACH | 115.00000 5405.00] 105.00000 4935.00| 115.00000 5405.00
DETOUR ROUTE MARKER ASSEMBLY | |
0136 801-06640 16.000 EACH | 203.00000 3248.00] 185.00000 2960.00] 115.00000 1840.00
CONSTRUCTION SIGN, A | |
0137 801-06775 LUMP | 12000.00000 12000.00]| 61358.97000 61358.97] 34250.00000 34250.00
MAINTAINING TRAFFIC | |
0138 801-07119 192.000 LFT | 27.50000 5280.00] 24.95000 4790.40 | 25.00000 4800.00
BARRICADE, III-B | |
0139 802-05701 350.000 LFT | 13.15000 4602.50]| 18.00000 6300.00] 10.76000 3766.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0140 802-07059 31.000 EACH | 33.00000 1023.00]| 101.20000 3137.20] 34.89000 1081.59
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0141 802-76025 126.000 SFT | 21.00000 2646.00] 19.00000 2394.00] 17.00000 2142.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0142 802-76035 62.000 SFT | 23.25000 1441.50] 24.00000 1488.00| 19.00000 1178.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0143 808-03632 552.000 LFT | 2.25000 1242.00]| 2.25000 1242.00| 2.25000 1242.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0144 808-06703 7198.000 LFT | 0.34000 2447.32] 0.34000 2447.32] 0.34000 2447.32
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0146 808-06716 500.000 LFT | 0.85000 425.00 | 0.85000 425.00 | 0.85000 425.00
LINE, REMOVE | |
0147 808-74805 74.000 LFT | 17.50000 1295.00]| 17.50000 1295.00]| 17.50000 1295.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 1IN. | | |
0148 808-75245 7233.000 LFT | 0.34000 2459.22] 0.34000 2459.22] 0.34000 2459.22
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0150 808-75278 1973.000 LFT | 1.50000 2959.50] 1.50000 2959.50] 1.50000 2959.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0151 808-75297 439.000 LFT | 2.90000 1273.10]| 2.90000 1273.10]| 2.90000 1273.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0153 808-75320 21.000 EACH | 51.85000 1088.85]| 51.85000 1088.85]| 51.85000 1088.85
|
|

THERMOPLASTIC,

LANE INDICATION ARROW
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT 1ID R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0626844 | ( ) 35-1139301 | ( 3 ) 35-1878024
|J H RUDOLPH & COMPANY |[E & B PAVING INC |RAGLE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 808-75325 12.000 EACH | 74.40000 892.80] 74.40000 892.80] 74.40000 892.80
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0156 808-92027 6125.000 LFT | 0.68000 4165.00]| 0.68000 4165.00]| 0.68000 4165.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0157 802-07060 4.000 EACH | 195.00000 780.00 | 200.00000 800.00| 195.00000 780.00
SIGN, SHEET, RELOCATE | |
0158 502-06457 784.000 SYS | 36.00000 28224.00] 34.00000 26656.00] 34.00000 26656.00
PCCP, 9 IN. | | |
SECTION TOTALS | S 2,999,764.04| $ 3,177,837.00]| $ 3,224,909.79
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,999,764.04| S 3,177,837.00] S 3,224,909.79




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 291 -11
TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 23750.00000 23750.00] 28460.00000 28460.00] 22000.00000 22000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 100.00000 200.00] 160.00000 320.00] 230.00000 460.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 44.000 MOS | 60.00000 2640.00] 210.00000 9240.00 | 100.00000 4400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 131722.00000 131722.00] 162220.00000 162220.00] 190000.00000 190000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 90877.09000 90877.09| 130255.00000 130255.00]| 57000.00000 57000.00
CLEARING RIGHT OF WAY | |
0012 202-02240 1373.000 sSYS | 4.85000 6659.05] 8.25000 11327.25] 4.00000 5492.00
PAVEMENT REMOVAL | |
0013 202-02241 1013.000 LFT | 3.50000 3545.50] 5.00000 5065.00] 2.50000 2532.50
GUARDRAIL, REMOVE | |
0014 202-02278 238.000 LFT | 7.60000 1808.80| 6.25000 1487.50]| 10.00000 2380.00
CURB, CONCRETE, REMOVE | |
0015 202-52710 170.000 SYS | 16.00000 2720.00] 10.25000 1742.50]| 18.00000 3060.00
SIDEWALK, CONCRETE, REMOVE | |
0016 202-74035 10.000 EACH | 50.00000 500.00] 68.50000 685.00] 65.00000 650.00
SIGN, REMOVE | |
0017 202-92607 2.000 EACH | 100.00000 200.00] 68.50000 137.00]| 65.00000 130.00
SIGN POST, CHANNEL, REMOVE | |
0018 203-02000 26895.000 CYS | 11.66000 313595.70] 10.20000 274329.00] 19.00000 511005.00
|

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 291 -12
TABULATION OF BIDS
ROUTE : LINCOLN AVENUE

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-03371 60.000 cCYS | 22.00000 1320.00]| 39.30000 2358.00] 22.00000 1320.00
SEDIMENT, REMOVE | |
0020 205-06931 273.000 TON | 41.00000 11193.00] 33.30000 9090.90 | 60.00000 16380.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0021 205-06933 9.000 EACH | 98.00000 882.00] 103.30000 929.70] 125.00000 1125.00
TEMPORARY DITCH INLET PROTECTION | |
0022 205-06934 34.000 TON | 427.00000 14518.00] 450.00000 15300.00] 427.00000 14518.00
TEMPORARY MULCHING | |
0023 205-06937 3021.000 LFT | 1.35000 4078.35]| 1.40000 4229.40| 2.00000 6042.00
TEMPORARY SILT FENCE | |
0024 207-08265 2280.000 SYS | 5.20000 11856.00] 7.30000 16644.00] 13.00000 29640.00
SUBGRADE TREATMENT, TYPE IIA | |
0025 207-08268 26384.000 SYS | 15.20000 401036.80]| 11.70000 308692.80] 15.00000 395760.00
SUBGRADE TREATMENT, TYPE IV | |
0026 211-02050 2185.000 CYS | 24.50000 53532.50] 18.50000 40422.50] 35.00000 76475.00
B BORROW | | |
0027 211-09264 476.000 CYS | 25.30000 12042.80]| 35.90000 17088.40]| 50.00000 23800.00
STRUCTURE BACKFILL, TYPE 1 | |
0028 211-09265 126.000 cCYs | 54.70000 6892.20] 36.00000 4536.00 | 55.00000 6930.00
STRUCTURE BACKFILL, TYPE 2 | |
0029 211-09268 351.000 cCYs | 93.00000 32643.00] 89.00000 31239.00] 110.00000 38610.00
STRUCTURE BACKFILL, TYPE 5 | |
0030 211-09268 137.000 cCYs | 93.00000 12741.00] 89.00000 12193.00] 110.00000 15070.00
STRUCTURE BACKFILL, TYPE 5 , Z-ITEM | |
0031 301-07448 1412.000 TON | 49.50000 69894.00] 28.50000 40242.00]| 27.00000 38124.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0032 301-07448 107.000 TON | 40.00000 4280.00 | 22.60000 2418.20] 27.00000 2889.00
COMPACTED AGGREGATE, NO. 53, BASE , | |
Z-I1ITEM | | |
0033 302-07455 149.000 CYS | 51.75000 7710.75]| 31.50000 4693.50]| 55.00000 8195.00
DENSE GRADED SUBBASE | |
0034 303-07662 100.000 TON | 26.00000 2600.00] 22.70000 2270.00] 40.00000 4000.00
STONE , NO. 2 | | |
0035 304-07493 78.000 TON | 104.00000 8112.00]| 117.20000 9141.60]| 94.00000 7332.00
WIDENING WITH HMA, TYPE B | |
0036 306-08038 1555.000 SYS | 4.50000 6997.50] 2.40000 3732.00] 4.50000 6997.50
MILLING, ASPHALT, 4 IN. | |
0038 401-07327 1884.000 TON | 69.50000 130938.00]| 78.30000 147517.20]| 76.00000 143184.00
|

QC/QA-HMA, 2, 70, SURFACE, 9.5 mm |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
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TABULATION OF BIDS
ROUTE : LINCOLN AVENUE

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 401-07397 3140.000 TON | 59.50000 186830.00]| 67.10000 210694.00] 68.00000 213520.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0040 401-07407 8443.000 TON | 57.00000 481251.00] 64.25000 542462.75] 62.00000 523466.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0041 402-07432 336.000 TON | 72.50000 24360.00] 81.70000 27451.20] 82.00000 27552.00
HMA SURFACE, TYPE A | |
0042 402-07435 681.000 TON | 75.00000 51075.00]| 84.50000 57544.50| 69.00000 46989.00
HMA INTERMEDIATE, TYPE A | |
0043 402-07440 1327.000 TON | 60.00000 79620.00]| 67.60000 89705.20]| 64.00000 84928.00
HMA BASE, TYPE A | |
0044 402-07451 278.000 TON | 70.00000 19460.00] 78.90000 21934.20] 82.00000 22796.00
HMA WEDGE AND LEVEL, TYPE B | |
0045 402-07453 142.000 TON | 100.00000 14200.00]| 128.00000 18176.00]| 95.00000 13490.00
HMA FOR TEMPORARY PAVEMENT | |
0046 406-05520 20.000 TON | 550.00000 11000.00] 620.00000 12400.00] 400.00000 8000.00
ASPHALT FOR TACK COAT | |
0048 503-05240 363.000 LFT | 9.40000 3412.20] 8.90000 3230.70] 9.40000 3412.20
D-1 CONTRACTION JOINT | |
0049 601-01626 1.000 EACH | 1600.00000 1600.00 | 1687.00000 1687.00]| 1580.00000 1580.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0050 601-05999 2.000 EACH | 50.00000 100.00] 52.70000 105.40] 90.00000 180.00
CURVED TERMINAL END | |
0051 601-94689 4.000 EACH | 2600.00000 10400.00] 2740.00000 10960.00] 2595.00000 10380.00
GUARDRAIL END TREATMENT, OS | |
0052 601-99105 375.000 LFT | 20.00000 7500.00| 21.00000 7875.00| 21.80000 8175.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0053 601-99123 4.000 EACH | 2700.00000 10800.00] 2845.00000 11380.00] 2395.00000 9580.00
GUARDRAIL TRANSITION, GP | |
0054 604-07894 51.000 sSYS | 110.00000 5610.00] 77.60000 3957.60] 140.00000 7140.00
CURB RAMP, CONCRETE, A | |
0055 604-07894 7.000 SYS | 110.00000 770.00]| 77.60000 543.20] 140.00000 980.00
CURB RAMP, CONCRETE, A , Z-ITEM | |
0056 604-91531 165.000 SYS | 27.85000 4595.25]| 33.25000 5486.25] 43.00000 7095.00
SIDEWALK, CONCRETE, 4 IN. | |
0057 604-91531 21.000 sSYS | 27.85000 584.85] 33.25000 698.25] 43.00000 903.00
SIDEWALK, CONCRETE, 4 IN. , Z-ITEM | |
0058 605-06120 1416.000 LFT | 9.00000 12744.00]| 11.65000 16496.40| 9.00000 12744.00
|

CURB, CONCRETE | |



MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT 1ID -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ) 35-1057095 | ( 35-1009310 | ( ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 605-06120 254.000 LFT | 18.50000 4699.00| 7.75000 1968.50]| 18.50000 4699.00
CURB, CONCRETE , MONOLITHIC | |
0060 605-06140 8858.000 LFT | 11.55000 102309.90| 14.15000 125340.70] 11.55000 102309.90
CURB AND GUTTER, CONCRETE | |
0061 605-06140 120.000 LFT | 11.55000 1386.00]| 15.25000 1830.00]| 11.55000 1386.00
CURB AND GUTTER, CONCRETE , Z-ITEM | |
0062 605-06155 989.000 LFT | 11.45000 11324.05] 15.25000 15082.25] 11.45000 11324.05
CURB AND GUTTER, CONCRETE, MODIFIED | |
0063 605-94811 4.000 EACH | 350.00000 1400.00]| 332.50000 1330.00]| 650.00000 2600.00
CURB TURNOUT | |
0064 605-97937 460.000 LFT | 8.75000 4025.00] 11.90000 5474.00] 8.75000 4025.00
CURB AND GUTTER, CONCRETE, ROLL | |
0065 607-06340 666.000 LFT | 29.75000 19813.50]| 28.00000 18648.00]| 35.00000 23310.00
PAVED SIDE DITCH, B | |
0066 607-06365 1308.000 LEFT | 55.00000 71940.00] 46.00000 60168.00 | 61.00000 79788.00
PAVED SIDE DITCH, G | |
0067 610-07486 241.000 TON | 96.00000 23136.00] 108.15000 26064.15] 96.00000 23136.00
HMA FOR APPROACHES, TYPE A | |
0068 610-07486 53.000 TON | 96.00000 5088.00] 108.15000 5731.95] 96.00000 5088.00
HMA FOR APPROACHES, TYPE A , Z-ITEM | |
0069 610-08446 1916.000 SYS | 34.25000 65623.00] 31.60000 60545.60] 49.00000 93884.00
PCCP FOR APPROACHES, 6 IN. | |
0070 611-06497 18.000 EACH | 150.00000 2700.00] 158.00000 2844.00] 135.00000 2430.00
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06505 15.000 EACH | 500.00000 7500.00| 527.00000 7905.00| 595.00000 8925.00
MONUMENT, B | |
0072 615-06527 1.000 EACH | 400.00000 400.00| 422.00000 422.00| 495.00000 495.00
MONUMENT, SECTION CORNER | |
0073 616-02320 177.000 SYS | 5.00000 885.00] 4.30000 761.10] 4.50000 796.50
GEOTEXTILES | |
0074 616-02320 60.000 SYS | 5.00000 300.00] 6.90000 414.00| 4.50000 270.00
GEOTEXTILES , Z-ITEM | |
0075 616-05688 84.000 TON | 40.00000 3360.00] 32.90000 2763.60] 60.00000 5040.00
RIPRAP, CLASS 1 | |
0076 616-05688 42.000 TON | 39.00000 1638.00]| 32.90000 1381.80]| 60.00000 2520.00
RIPRAP, CLASS 1 , Z-ITEM | |
0077 616-06405 20.000 TON | 67.75000 1355.00] 32.90000 658.00] 60.00000 1200.00
RIPRAP, REVETMENT | |
0079 621-01004 4.000 EACH | 715.00000 2860.00] 754.00000 3016.00] 715.00000 2860.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 291 -15
TABULATION OF BIDS
ROUTE : LINCOLN AVENUE

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 3 FT. , Z-ITEM

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 621-02770 992.000 SYS | 1.98000 1964.16| 2.10000 2083.20] 1.98000 1964.16
EROSION CONTROL BLANKET , COIR MATTING | |
0081 621-04258 6.000 LBS | 310.00000 1860.00 | 327.00000 1962.00 | 310.00000 1860.00
SEED MIXTURE , SWALE SEED MIX | |
0082 621-06545 2.000 TON | 715.00000 1430.00] 755.00000 1510.00]| 715.00000 1430.00
FERTILIZER | |
0083 621-06554 620.000 LBS | 4.40000 2728.00] 4.65000 2883.00] 4.40000 2728.00
SEED MIXTURE, U | |
0084 621-06557 2040.000 LBS | 1.55000 3162.00] 1.65000 3366.00] 1.55000 3162.00
SEED MIXTURE, T | |
0085 621-06565 8.000 TON | 540.00000 4320.00 | 570.00000 4560.00 | 540.00000 4320.00
MULCHING MATERIAL | |
0086 621-06567 52.000 kGAL | 1.00000 52.00] 1.00000 52.00] 1.00000 52.00
WATER | | |
0087 621-06574 919.000 SYS | 2.94000 2701.86| 2.90000 2665.10] 2.70000 2481.30
SODDING | | |
0088 621-06575 11890.000 SYs | 2.94000 34956.60] 2.90000 34481.00] 2.70000 32103.00
SODDING, NURSERY | |
0089 624-92647 0.200 ACRE | 1525.00000 305.00] 1610.00000 322.00] 1525.00000 305.00
HERBICIDE TREATMENT | |
0090 628-09402 22.000 MOS | 1600.00000 35200.00] 1690.00000 37180.00] 2500.00000 55000.00
FIELD OFFICE, B | |
0091 628-09407 22.000 MOS | 150.00000 3300.00] 211.00000 4642.00 | 210.00000 4620.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0092 702-90915 37.000 CYS | 405.00000 14985.00]| 535.00000 19795.00]| 485.00000 17945.00
CONCRETE, A | |
0093 702-94656 15.000 cCYs | 508.00000 7620.00 | 545.00000 8175.00| 400.00000 6000.00
CONCRETE, B | |
0094 703-51030 3560.000 LBS | 1.25000 4450.00]| 1.40000 4984.00| 1.50000 5340.00
REINFORCING STEEL | |
0095 704-04850 162.000 SYS | 50.00000 8100.00 | 35.50000 5751.00] 50.00000 8100.00
CONCRETE , EXPOSED AGGREGATE | |
0096 714-06279 224.000 LFT | 381.00000 85344.00| 365.00000 81760.00| 400.00000 89600.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 3 FT. | |
0097 714-06279 88.000 LFT | 385.00000 33880.00] 362.00000 31856.00] 400.00000 35200.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 291 -16
TABULATION OF BIDS
ROUTE : LINCOLN AVENUE
CALL ORDER 291 CONTRACT 1ID R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 715-05024 60.000 LFT | 97.25000 5835.00] 95.00000 5700.00] 95.00000 5700.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0099 715-05119 134.000 LFT | 46.50000 6231.00] 39.30000 5266.20] 49.00000 6566.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0100 715-05129 98.000 LFT | 147.00000 14406.00]| 138.60000 13582.80]| 160.00000 15680.00
PIPE, TYPE 1, CIRCULAR, 54 IN. | |
0101 715-05149 1436.000 LFT | 44.25000 63543.00] 36.20000 51983.20] 49.00000 70364.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0102 715-05151 294.000 LFT | 46.75000 13744.50]| 39.90000 11730.60]| 49.00000 14406.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0103 715-05152 247.000 LFT | 49.50000 12226.50] 40.90000 10102.30] 66.00000 16302.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0104 715-05153 10.000 LFT | 76.30000 763.00] 74.90000 749.00] 71.00000 710.00
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0105 715-05156 74.000 LFT | 70.35000 5205.90] 39.40000 2915.60] 75.00000 5550.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0106 715-05169 43.000 LFT | 46.80000 2012.40] 42.40000 1823.20]| 53.00000 2279.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0107 715-05408 468.000 LFT | 47.50000 22230.00] 36.10000 16894.80] 50.00000 23400.00
PIPE, SANITARY SEWER, 8 IN. | |
0108 715-05711 33.000 LFT | 30.00000 990.00] 58.50000 1930.50]| 86.00000 2838.00
PIPE, SANITARY SEWER, 6 IN. | |
0109 715-06492 1.000 EACH | 1570.00000 1570.00| 2235.00000 2235.00] 2600.00000 2600.00
CONCRETE ANCHOR, 54 IN. | |
0110 715-08305 92.000 TON | 125.00000 11500.00]| 140.60000 12935.20]| 100.00000 9200.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0111 715-09064 1933.000 LFT | 1.70000 3286.10] 1.80000 3479.40] 1.75000 3382.75
VIDEO INSPECTION FOR PIPE | |
0112 715-46000 10.000 EACH | 230.00000 2300.00] 457.00000 4570.00| 440.00000 4400.00
PIPE END SECTION, 12 IN. | |
0113 715-46005 6.000 EACH | 260.00000 1560.00 | 468.00000 2808.00] 450.00000 2700.00
PIPE END SECTION, 15 IN. | |
0114 715-46015 1.000 EACH | 330.00000 330.00] 730.00000 730.00] 670.00000 670.00
PIPE END SECTION, 21 IN. | |
0115 715-46030 2.000 EACH | 525.00000 1050.00]| 835.00000 1670.00]| 860.00000 1720.00
PIPE END SECTION, 30 IN. | |
0116 715-46040 1.000 EACH | 710.00000 710.00 | 990.00000 990.00| 950.00000 950.00
PIPE END SECTION, 36 IN. | |
0117 720-03194 1.000 EACH | 1200.00000 1200.00]| 942.00000 942.00]| 390.00000 390.00
|

MANHOLE , CORE DRILL
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TABULATION OF BIDS
ROUTE LINCOLN AVENUE
CALL ORDER 291 CONTRACT ID : R -30475-A COUNTIES WARRICK
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0118 720-45030 2.000 EACH | 1225.00000 2450.00]| 1620.00000 3240.00] 2100.00000 4200.00
INLET, E7 | | |
0119 720-45035 1.000 EACH | 1225.00000 1225.00 ]| 1760.00000 1760.00 | 2100.00000 2100.00
INLET, F7 | | |
0120 720-45040 1.000 EACH | 1430.00000 1430.00] 3100.00000 3100.00] 2800.00000 2800.00
INLET, G7 | | |
0121 720-45045 1.000 EACH | 1560.00000 1560.00 | 1900.00000 1900.00 | 2300.00000 2300.00
INLET, J10 | | |
0122 720-45055 3.000 EACH | 1560.00000 4680.00| 2395.00000 7185.00| 2300.00000 6900.00
INLET, M10 | | |
0123 720-45135 1.000 EACH | 1225.00000 1225.00]| 2395.00000 2395.00] 2100.00000 2100.00
INLET, F7, MODIFIED | |
0124 720-45270 4.000 EACH | 1220.00000 4880.00| 1875.00000 7500.00| 2300.00000 9200.00
PIPE CATCH BASIN, 18 IN. | |
0125 720-45275 1.000 EACH | 1650.00000 1650.00 | 2110.00000 2110.00] 2600.00000 2600.00
PIPE CATCH BASIN, 24 IN. | |
0126 720-45510 2.000 EACH | 1600.00000 3200.00] 2405.00000 4810.00| 3900.00000 7800.00
MANHOLE, C4, MODIFIED , SANITARY | |
0127 720-93409 5.000 EACH | 2120.00000 10600.00] 2550.00000 12750.00] 2800.00000 14000.00
INLET, B15, MODIFIED | |
0128 720-93411 9.000 EACH | 2120.00000 19080.00]| 2735.00000 24615.00] 2800.00000 25200.00
INLET, C15, MODIFIED | |
0129 720-98174 7.000 EACH | 2120.00000 14840.00] 2550.00000 17850.00] 2800.00000 19600.00
INLET, B15 | | |
0130 720-98555 8.000 EACH | 2120.00000 16960.00]| 2690.00000 21520.00] 2800.00000 22400.00
INLET, C15 | | |
0131 801-03290 4.000 EACH | 215.00000 860.00 | 240.00000 960.00 | 195.00000 780.00
CONSTRUCTION SIGN, C | |
0132 801-04308 11.000 EACH | 375.00000 4125.00]| 416.00000 4576.00| 295.00000 3245.00
ROAD CLOSURE SIGN ASSEMBLY | |
0133 801-06203 1500.000 LFT | 0.75000 1125.00]| 0.90000 1350.00| 0.45000 675.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0134 801-06207 1500.000 LFT | 1.05000 1575.00]| 1.15000 1725.00]| 1.40000 2100.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0135 801-06625 47.000 EACH | 105.00000 4935.00 | 116.50000 5475.50] 115.00000 5405.00
DETOUR ROUTE MARKER ASSEMBLY | |
0136 801-06640 16.000 EACH | 185.00000 2960.00] 205.00000 3280.00] 115.00000 1840.00
|

CONSTRUCTION

SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 291 -18
TABULATION OF BIDS
ROUTE : LINCOLN AVENUE

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0137 801-06775 LUMP | 16475.00000 16475.00]| 23275.00000 23275.00] 102439.32000 102439.32
MAINTAINING TRAFFIC | |
0138 801-07119 192.000 LFT | 24.95000 4790.40 | 27.70000 5318.40] 25.00000 4800.00
BARRICADE, III-B | |
0139 802-05701 350.000 LFT | 18.00000 6300.00] 19.00000 6650.00] 10.76000 3766.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0140 802-07059 31.000 EACH | 85.00000 2635.00] 79.00000 2449.00] 75.00000 2325.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0141 802-76025 126.000 SFT | 19.00000 2394.00] 20.00000 2520.00] 17.00000 2142.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0142 802-76035 62.000 SFT | 24.00000 1488.00| 25.30000 1568.60]| 19.00000 1178.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0143 808-03632 552.000 LEFT | 2.25000 1242.00] 2.50000 1380.00] 1.50000 828.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0144 808-06703 7198.000 LFT | 0.34000 2447.32] 0.40000 2879.20] 0.42000 3023.16
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0146 808-06716 500.000 LFT | 0.85000 425.00| 0.95000 475.00 | 1.00000 500.00
LINE, REMOVE | |
0147 808-74805 74.000 LFT | 17.50000 1295.00]| 19.50000 1443.00]| 20.00000 1480.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 1IN. | | |
0148 808-75245 7233.000 LFT | 0.34000 2459.22] 0.40000 2893.20] 0.42000 3037.86
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0150 808-75278 1973.000 LFT | 1.50000 2959.50] 1.70000 3354.10] 3.90000 7694.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0151 808-75297 439.000 LFT | 2.90000 1273.10]| 3.25000 1426.75]| 5.90000 2590.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0153 808-75320 21.000 EACH | 51.85000 1088.85]| 57.50000 1207.50]| 60.00000 1260.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0155 808-75325 12.000 EACH | 74.40000 892.80| 82.50000 990.00| 70.00000 840.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 291 -19
TABULATION OF BIDS
ROUTE : LINCOLN AVENUE

CALL ORDER : 291 CONTRACT ID : R -30475-A COUNTIES : WARRICK
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1057095 | ( 5 ) 35-1009310 | ( 6 ) 35-2040801
| BLANKENBERGER BROTHERS INC |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0156 808-92027 6125.000 LFT | 0.68000 4165.00]| 0.75000 4593.75]| 0.84000 5145.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0157 802-07060 4.000 EACH | 100.00000 400.00] 205.50000 822.00] 195.00000 780.00
SIGN, SHEET, RELOCATE | |
0158 502-06457 784.000 SYS | 41.00000 32144.00] 37.70000 29556.80 | 56.00000 43904.00
PCCP, 9 IN. | | |
SECTION TOTALS | S 3,230,433.00] S 3,305,117.65] S 3,799,500.00
+ + +
|

CONTRACT TOTALS $ 3,230,433.00] $ 3,305,117.65] $ 3,799,500.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09

PAGE : 361 -1
VENDOR RANKING

CALL ORDER : 361 CONTRACT ID : RS-28656-A COUNTIES : GREENE OWEN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 66
CONTRACT TIME : 09/26/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 5328007
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 3,087,523.92 100.0000%

2 35-1357381 O MARA DAVE CONTRACTOR $ 3,367,375.50 109.0639%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 361 -2
TABULATION OF BIDS

ROUTE : 43
CALL ORDER ¢ 361 CONTRACT ID : RS-28656-A COUNTIES : GREENE OWEN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( 2 ) 35-1357381 ( )

|WABASH VALLEY ASPHALT CO LLC |O MARA DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

I

|

|

| UNIT PRICE AMOUNT
+ + +

SECTION 0001  ASPHALT RESURFACE
I I

|

0001 105-06845 LUMP | 3242.00000 3242.00] 10000.00000 10000.00]|
CONSTRUCTION ENGINEERING | |

0002 105-08520 2.000 EACH | 75.00000 150.00| 150.00000 300.00]
CELLULAR TELEPHONE/RADIO | |

0003 105-08521 24.000 MOS | 75.00000 1800.00]| 70.00000 1680.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |

0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0010 110-01001 LUMP | 86262.00000 86262.00| 122310.00000 122310.00]
MOBILIZATION AND DEMOBILIZATION | |

0011 202-02241 285.000 LFT | 2.25000 641.25] 2.45000 698.25]
GUARDRAIL, REMOVE | |

0012 202-93741 20.000 EACH | 298.19000 5963.80] 375.00000 7500.00 |
GUARD RAIL END TREATMENT, REMOVE | |

0013 203-02000 504.000 cCyYs | 14.00000 7056.00| 35.00000 17640.00]|
EXCAVATION, COMMON | |

0014 203-02070 126.000 cCYs | 17.00000 2142.00] 65.00000 8190.00 |
BORROW | | |

0015 211-02050 30.000 cCYsS | 47.00000 1410.00]| 53.00000 1590.00]|
B BORROW | I I

0016 211-09265 69.000 CYS | 41.00000 2829.00] 40.00000 2760.00]|
STRUCTURE BACKFILL, TYPE 2 | |

0017 211-09268 102.200 CYS | 72.50000 7409.50| 90.00000 9198.00|

|

STRUCTURE BACKFILL, TYPE 5 |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 361 -3
TABULATION OF BIDS
ROUTE 43
CALL ORDER 361 CONTRACT 1ID RS-28656-A COUNTIES GREENE OWEN
LETTING DATE 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-2126716 | ( 2 ) 35-1357381 | (
|WABASH VALLEY ASPHALT CO LLC |O MARA DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 214-07202 1500.000 SYS | 2.25000 3375.00] 3.50000 5250.00]|
GEOGRID, I | |
0019 303-01180 3535.000 TON | 18.00000 63630.00] 21.75000 76886.25]
COMPACTED AGGREGATE, NO. 53 | |
0020 304-07490 5875.000 TON | 55.08000 323595.00] 70.00000 411250.00]|
HMA PATCHING, TYPE B | |
0021 306-08033 150000.000 SYS | 0.49000 73500.00] 0.55000 82500.00]
MILLING, ASPHALT, 1 IN. | |
0022 306-08043 7000.000 SYS | 0.59000 4130.00]| 0.55000 3850.00]
MILLING, TRANSITION | |
0023 306-08432 8325.000 SYS | 0.59000 4911.75| 0.55000 4578.75|
MILLING, APPROACH | |
0024 401-06264 LUMP | 8909.76000 8909.76 | 5000.00000 5000.00]
PROFILOGRAPH, HMA | |
0025 401-07321 12800.000 TON | 54.97000 703616.00] 54.50000 697600.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0026 401-07371 17000.000 TON | 49.24000 837080.00| 49.00000 833000.00]|
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm | |
0027 402-07451 5200.000 TON | 50.46000 262392.00] 51.25000 266500.00]
HMA WEDGE AND LEVEL, TYPE B | |
0028 406-05520 100.000 TON | 480.00000 48000.00]| 450.00000 45000.00|
ASPHALT FOR TACK COAT | |
0029 601-01625 2.000 EACH | 1550.00000 3100.00] 1700.00000 3400.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0030 601-01626 2.000 EACH | 1550.00000 3100.00] 1700.00000 3400.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0031 601-01701 1.000 EACH | 1725.00000 1725.00]| 1900.00000 1900.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0032 601-01839 2.000 EACH | 1800.00000 3600.00] 1980.00000 3960.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 6 | | |
0033 601-01846 3.000 EACH | 1655.00000 4965.00| 1800.00000 5400.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0034 601-05586 1.000 EACH | 2140.00000 2140.00] 2350.00000 2350.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
|

CURVED, 9



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 361 -4
TABULATION OF BIDS

ROUTE : 43
CALL ORDER ¢ 361 CONTRACT ID : RS-28656-A COUNTIES : GREENE OWEN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-1357381 ( )

I
WABASH VALLEY ASPHALT CO LLC |O MARA DAVE CONTRACTOR |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 601-06035 2025.000 LFT | 6.65000 13466.25]| 7.00000 14175.00]|
GUARDRAIL, RESET | |
0036 601-06037 1.000 EACH | 900.00000 900.00 | 1500.00000 1500.00|
GUARDRAIL END TREATMENT, I | |
0037 601-06854 2.000 EACH | 2775.00000 5550.00] 3000.00000 6000.00]
GUARDRAIL, W-BEAM, NESTED | |
0038 601-94689 21.000 EACH | 2550.00000 53550.00] 3500.00000 73500.00|
GUARDRAIL END TREATMENT, OS | |
0039 601-95300 4.000 EACH | 130.00000 520.00] 140.00000 560.00]
CONNECTOR, A S | |
0040 601-99105 848.000 LFT | 18.65000 15815.20] 20.00000 16960.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0041 610-07487 1850.000 TON | 73.01000 135068.50] 82.00000 151700.00]|
HMA FOR APPROACHES, TYPE B | |
0042 616-02320 1650.000 SYS | 2.00000 3300.00] 2.50000 4125.00 |
GEOTEXTILES | |
0043 616-05688 60.000 TON | 28.00000 1680.00| 49.00000 2940.00]
RIPRAP, CLASS 1 | |
0044 616-05689 90.000 TON | 29.00000 2610.00] 47.50000 4275.00|
RIPRAP, CLASS 2 | |
0045 616-06405 25.000 TON | 33.00000 825.00] 55.00000 1375.00]|
RIPRAP, REVETMENT | |
0046 621-01004 2.000 EACH | 300.00000 600.00] 750.00000 1500.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06559 500.000 SYS | 2.90000 1450.00]| 2.50000 1250.00]|
MULCHED SEEDING, R | |
0048 628-09402 12.000 MOS | 1700.00000 20400.00] 1650.00000 19800.00]
FIELD OFFICE, B | |
0049 628-09407 12.000 MOS | 225.00000 2700.00] 220.00000 2640.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL 1 EACH | |
0050 714-01633 44.000 LFT | 656.00000 28864.00] 610.00000 26840.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT X 5 FT | |
0051 714-93978 32.000 LFT | 303.00000 9696.00 | 335.00000 10720.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 4 FT. X 2 FT. | |
0052 715-05048 10.000 LFT | 28.00000 280.00] 7.50000 75.00]
|

PIPE, TYPE 4, CIRCULAR, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 361 -5
TABULATION OF BIDS

ROUTE : 43
CALL ORDER ¢ 361 CONTRACT ID : RS-28656-A COUNTIES : GREENE OWEN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-1357381 ( )

I
WABASH VALLEY ASPHALT CO LLC |O MARA DAVE CONTRACTOR |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 715-05119 38.000 LFT | 62.00000 2356.00] 115.00000 4370.00]|
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0054 715-05121 92.000 LFT | 49.00000 4508.00 | 105.00000 9660.00 |
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0055 715-05123 115.000 LFT | 71.00000 8165.00]| 126.00000 14490.00]|
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0056 715-08305 64.600 TON | 160.00000 10336.00] 130.00000 8398.00|
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0057 725-03407 38.000 LFT | 1035.22000 39338.36] 1135.00000 43130.00]|
PIPE LINER, POLYETHYLENE, 72 IN. | |
0058 725-06859 74.000 LFT | 457.78000 33875.72]| 500.00000 37000.00]|
PIPE LINER, THERMOPLASTIC, 48 IN. | |
0059 725-08642 120.000 LFT | 489.75000 58770.00] 525.00000 63000.00]
PIPE LINER, THERMOPLASTIC, MIN. AREA 17 | |
6 SFT. | | |
0060 725-09299 44.000 LFT | 868.42000 38210.48] 935.00000 41140.00]
PIPE LINER, THERMOPLASTIC, 23.2 SFT. | |
0061 801-03290 4.000 EACH | 200.00000 800.00] 210.00000 840.00]
CONSTRUCTION SIGN, C | |
0062 801-04308 4.000 EACH | 360.00000 1440.00| 325.00000 1300.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0063 801-06207 23100.000 LFT | 0.60000 13860.00]| 1.10000 25410.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0064 801-06625 30.000 EACH | 89.00000 2670.00] 120.00000 3600.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0065 801-06640 60.000 EACH | 165.00000 9900.00 | 125.00000 7500.00 |
CONSTRUCTION SIGN, A | |
0066 801-06775 LUMP | 37400.00000 37400.00] 68000.00000 68000.00]
MAINTAINING TRAFFIC | |
0067 801-07118 80.000 LFT | 12.00000 960.00 | 22.00000 1760.00]|
BARRICADE, III-A | |
0068 801-07119 20.000 LFT | 13.00000 260.00] 27.00000 540.00]
BARRICADE, III-B | |
0069 808-06712 625.000 LFT | 0.11000 68.75]| 0.13000 81.25]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0070 808-06713 127000.000 LFT | 0.11000 13970.00]| 0.13000 16510.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 121000.000 LFT | 0.11000 13310.00]| 0.13000 15730.00]|
|

LINE, PAINT, SOLID, YELLOW, 4 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 361 -6
TABULATION OF BIDS

ROUTE : 43
CALL ORDER ¢ 361 CONTRACT ID : RS-28656-A COUNTIES : GREENE OWEN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-1357381 ( )

LINE NO / ITEM CODE / ALT

I
WABASH VALLEY ASPHALT CO LLC |O MARA DAVE CONTRACTOR |
I I

I

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 808-75215 47.000 LFT | 3.20000 150.40] 11.00000 517.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | |
IN. | | |
0073 808-75297 60.000 LFT | 23.00000 1380.00] 11.00000 660.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0074 808-75996 1564.000 EACH | 4.00000 6256.00] 4.25000 6647.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0075 808-75998 1564.000 EACH | 13.80000 21583.20] 15.00000 23460.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 3,087,523.92| $ 3,367,375.50] $
+ + +
|

CONTRACT TOTALS $ 3,087,523.92] $ 3,367,375.50] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 371 -1

VENDOR RANKING

CALL ORDER : 371 CONTRACT ID : RS-30342-A COUNTIES : LAKE
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 64
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) 0710028
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 38-2066594 AGGREGATE INDUSTRIES CENTRAL REGION $ 661,674.95 100.0000%
2 35-1120685 WALSH & KELLY INC $ 663,881.09 100.3334%
$ 761,097.35 115.0259%

3 35-0918397 RIETH RILEY CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 371 -2
TABULATION OF BIDS
ROUTE 51
CALL ORDER : 371 CONTRACT ID : RS-30342-A COUNTIES LAKE
LETTING DATE : 01/14/09 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2066594 | ( 2 ) 35-1120685 | ( 3 ) 35-0918397
| AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 3500.00000 3500.00] 3897.08000 3897.08
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 150.00000 300.00] 175.00000 350.00] 98.74000 197.48
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 10.000 MOS | 125.00000 1250.00]| 175.00000 1750.00]| 65.82000 658.20
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 9350.00000 9350.00 | 33300.00000 33300.00] 38054.57000 38054.57
MOBILIZATION AND DEMOBILIZATION | |
0011 303-07449 65.000 TON | 60.00000 3900.00] 60.00000 3900.00] 112.43000 7307.95
COMPACTED AGGREGATE, NO. 73 | |
0012 304-07491 300.000 TON | 171.50000 51450.00] 180.00000 54000.00] 258.28000 77484.00
HMA PATCHING, TYPE C | |
0013 306-08034 53500.000 SYS | 1.24000 66340.00]| 0.85000 45475.00| 1.07000 57245.00
MILLING, ASPHALT, 1 1/2 IN. | |
0014 306-08432 6158.000 SYS | 2.10000 12931.80] 1.90000 11700.20] 7.52000 46308.16
MILLING, APPROACH | |
0015 401-06264 LUMP | 5500.00000 5500.00] 4000.00000 4000.00]| 4172.93000 4172.93
PROFILOGRAPH, HMA | |
0016 401-07328 3500.000 TON | 86.21000 301735.00] 75.00000 262500.00] 84.70000 296450.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0017 402-07432 1000.000 TON | 73.30000 73300.00]| 76.00000 76000.00| 76.72000 76720.00
|

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 51
CALL ORDER 371 CONTRACT 1ID RS-30342-A COUNTIES LAKE
LETTING DATE 01/14/09 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2066594 | ( 2 ) 35-1120685 | ( 3 ) 35-0918397
| AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 406-05520 15.000 TON | 887.33000 13309.95]| 1000.00000 15000.00]| 343.71000 5155.65
ASPHALT FOR TACK COAT | |
0019 412-09355 1600.000 SYS | 0.31000 496 .00 | 3.00000 4800.00 | 1.35000 2160.00
FOG SEAL | | |
0020 610-07486 510.000 TON | 82.02000 41830.20]| 110.00000 56100.00] 131.56000 67095.60
HMA FOR APPROACHES, TYPE A | |
0021 615-06520 1.000 EACH | 1500.00000 1500.00| 400.00000 400.00 | 500.00000 500.00
MONUMENT, RE-ESTABLISH | |
0022 628-09401 5.000 MOS | 1270.00000 6350.00] 3000.00000 15000.00]| 3543.88000 17719.40
FIELD OFFICE, A | |
0023 801-03290 4.000 EACH | 105.00000 420.00 | 155.00000 620.00] 155.00000 620.00
CONSTRUCTION SIGN, C | |
0024 801-06640 30.000 EACH | 80.00000 2400.00] 105.00000 3150.00] 105.00000 3150.00
CONSTRUCTION SIGN, A | |
0025 801-06775 LUMP | 9000.00000 9000.00 | 25000.00000 25000.00] 516.08000 516.08
MAINTAINING TRAFFIC | |
0026 805-02503 640.000 LFT | 0.35000 224.00] 0.35000 224.00] 0.35000 224.00
CABLE, ROADWAY LOOP, 1C 14GA. | |
0027 805-78785 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
SIGNAL DETECTOR HOUSING | |
0028 805-78795 160.000 LFT | 9.00000 1440.00]| 9.00000 1440.00]| 9.00000 1440.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0029 808-06701 960.000 LFT | 0.30000 288.00] 0.30000 288.00] 0.30000 288.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0030 808-06703 27918.000 LFT | 0.30000 8375.40| 0.30000 8375.40| 0.30000 8375.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0031 808-75240 2278.000 LFT | 0.30000 683.40] 0.30000 683.40] 0.30000 683.40
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0032 808-75245 11944.000 LFT | 0.30000 3583.20] 0.30000 3583.20] 0.30000 3583.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0033 808-75274 150.000 LFT | 1.50000 225.00] 1.20000 180.00] 1.20000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 8 IN. | |
0034 808-75297 375.000 LFT | 4.50000 1687.50]| 3.50000 1312.50] 3.50000 1312.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 371 -4
TABULATION OF BIDS
ROUTE 51
CALL ORDER 371 CONTRACT 1ID RS-30342-A COUNTIES LAKE
LETTING DATE 01/14/09 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 38-2066594 | ( 2 ) 35-1120685 | ( 3 ) 35-0918397
| AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 808-75300 186.000 LFT | 1.50000 279.00]| 0.94000 174.84| 0.94000 174.84
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0036 808-75320 14.000 EACH | 50.00000 700.00] 64.00000 896.00] 64.00000 896.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0037 808-75325 10.000 EACH | 65.00000 650.00] 92.00000 920.00 | 92.00000 920.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0038 808-75996 295.000 EACH | 10.15000 2994.25] 5.00000 1475.00]| 4.42000 1303.90
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0039 808-75998 295.000 EACH | 19.75000 5826.25] 19.29000 5690.55] 19.29000 5690.55
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0040 801-06207 18600.000 LFT | 1.25000 23250.00] 0.75000 13950.00] 1.25000 23250.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0041 801-06710 40.000 DAY | 12.50000 500.00] 9.30000 372.00] 9.30000 372.00
FLASHING ARROW SIGN | |
0042 801-06211 6.000 EACH | 35.00000 210.00] 75.00000 450.00 | 1.25000 7.50
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0043 801-09133 2.000 EACH | 1995.00000 3990.00] 1995.00000 3990.00] 1995.00000 3990.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0044 720-44000 2.000 EACH | 200.00000 400.00] 375.00000 750.00] 806.48000 1612.96
CASTING, ADJUST TO GRADE | |
0045 801-06218 300.000 LFT | 5.00000 1500.00 | 5.25000 1575.00 | 1.25000 375.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
SECTION TOTALS | S 661,674.95]| S 663,881.09] $ 761,097.35
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 661,674.95] $ 663,881.09] $ 761,097.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 401 -1
VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : B -27597-A COUNTIES : FRANKLIN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/26/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9924010
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 311,080.34 100.0000%
2 35-1385672 FORCE CONSTRUCTION CO INC $ 448,779.57 144.2648%
3 31-0889208 THE RIGHTER COMPANY INC $ 478,800.00 153.9152%
4 35-1801998 CLR INC S 528,999.50 170.0524%
5 35-1917625 MILESTONE CONTRACTORS LP $ 541,700.00 174.1351%
6 35-1128289 BEATY CONSTRUCTION INC $ 644,518.02 207.1870%
7 35-1618530 AMERICAN CONTRACTING & SERVICES $ 856,242.97 275.2482%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 401 -2
TABULATION OF BIDS
ROUTE
CALL ORDER 401 CONTRACT 1ID B -27597-A COUNTIES FRANKLIN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1310611 | ( 2 ) 35-1385672 | ( 3 ) 31-0889208
| DUNCAN ROBERTSON INC |FORCE CONSTRUCTION CO INC | THE RIGHTER COMPANY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 7500.00000 7500.00| 3990.00000 3990.00] 3900.00000 3900.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 16000.00000 16000.00] 22439.30000 22439.30] 23500.00000 23500.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 3000.00000 3000.00] 6000.00000 6000.00] 4700.00000 4700.00
CLEARING RIGHT OF WAY | |
0008 202-51328 LUMP | 17500.00000 17500.00] 22773.05000 22773.05] 30000.00000 30000.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 203-02000 1344.000 CYS | 19.00000 25536.00] 13.55000 18211.20]| 20.00000 26880.00
EXCAVATION, COMMON | |
0010 205-06932 126.000 LFT | 4.00000 504.00] 8.00000 1008.00| 10.00000 1260.00
TEMPORARY CHECK DAM, STRAW BALES | |
0011 205-06937 1000.000 LFT | 1.00000 1000.00]| 1.25000 1250.00]| 1.75000 1750.00
TEMPORARY SILT FENCE | |
0012 210-05721 LUMP | 3250.00000 3250.00] 13534.92000 13534.92] 6000.00000 6000.00
FIRE RETARDANT TREATMENT | |
0013 210-05801 184.000 LFT | 10.00000 1840.00]| 31.20000 5740.80| 20.00000 3680.00
REPLACE , WOOD BRIDGE RAIL | |
0014 210-05813 LUMP | 8000.00000 8000.00] 10000.00000 10000.00] 8500.00000 8500.00
PAINT , COVERED BRIDGE | |
0015 210-06752 1.000 EACH | 214.50000 214.50] 195.00000 195.00] 195.00000 195.00
INSTALL , HISTORICAL MARKER | |
0016 210-06984 1.000 EACH | 500.00000 500.00] 145.12000 145.12] 250.00000 250.00
ADJUST , FIELD DRAIN | |
0017 301-07448 1280.000 TON | 22.00000 28160.00] 17.86000 22860.80] 25.00000 32000.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0018 303-01180 130.000 TON | 29.00000 3770.00] 40.21000 5227.30] 25.00000 3250.00
COMPACTED AGGREGATE, NO. 53 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 401 -3
TABULATION OF BIDS
ROUTE
CALL ORDER 401 CONTRACT 1ID B -27597-A COUNTIES FRANKLIN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1310611 | ( 2 ) 35-1385672 | ( 3 ) 31-0889208
| DUNCAN ROBERTSON INC |FORCE CONSTRUCTION CO INC | THE RIGHTER COMPANY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07432 139.000 TON | 116.60000 16207.40]| 104.20000 14483.80]| 83.00000 11537.00
HMA SURFACE, TYPE A | |
0020 402-07435 231.000 TON | 85.80000 19819.80] 78.00000 18018.00] 80.00000 18480.00
HMA INTERMEDIATE, TYPE A | |
0021 406-05521 1679.000 SYS | 0.05000 83.95] 0.05000 83.95] 0.20000 335.80
ASPHALT FOR TACK COAT | |
0022 601-05399 LUMP | 8750.00000 8750.00 | 11373.25000 11373.25] 10000.00000 10000.00
GUARDRAIL | |
0023 610-07486 33.000 TON | 116.60000 3847.80] 104.20000 3438.60] 120.00000 3960.00
HMA FOR APPROACHES, TYPE A | |
0024 616-02320 220.000 SYS | 3.00000 660.00] 3.53000 776.60 | 3.00000 660.00
GEOTEXTILES | |
0025 616-05689 110.000 TON | 30.00000 3300.00] 37.64000 4140.40]| 40.00000 4400.00
RIPRAP, CLASS 2 | |
0026 616-06405 80.000 TON | 30.00000 2400.00] 33.35000 2668.00] 40.00000 3200.00
RIPRAP, REVETMENT | |
0027 621-06559 3050.000 SYS | 1.75000 5337.50] 0.95000 2897.50] 1.75000 5337.50
MULCHED SEEDING, R | |
0028 621-06574 35.000 SYS | 10.00000 350.00] 35.00000 1225.00] 20.00000 700.00
SODDING | | |
0029 628-09402 8.000 MOS | 1000.00000 8000.00| 1412.88000 11303.04]| 1000.00000 8000.00
FIELD OFFICE, B | |
0030 708-05394 LUMP | 1500.00000 1500.00] 4883.90000 4883.90] 6000.00000 6000.00
REPAIR , END SIDING AND TRIM | |
0031 708-05394 LUMP | 1200.00000 1200.00]| 2727.28000 2727.28] 3000.00000 3000.00
REPAIR , FLOOR BEAM BRACING | |
0032 708-05394 LUMP | 1750.00000 1750.00 | 4883.90000 4883.90] 6000.00000 6000.00
REPAIR , FRAMING | |
0033 708-05394 LUMP | 45000.00000 45000.00| 84780.04000 84780.04| 131342.41000 131342.41
REPAIR , TRUSS | |
0034 710-51870 600.000 SFT | 19.00000 11400.00] 10.00000 6000.00] 5.00000 3000.00
REPOINTING MASONRY IN STRUCTURES | |
0035 711-05395 29.000 EACH | 725.00000 21025.00] 1134.58000 32902.82] 1100.00000 31900.00
REPLACE , FLOOR BEAMS, STEEL | |
0036 711-05395 8.000 EACH | 150.00000 1200.00]| 427.57000 3420.56| 2000.00000 16000.00
REPLACE , FLOOR BEAMS, WOOD | |
0037 711-05395 30.000 EACH | 18.00000 540.00] 73.04000 2191.20] 60.00000 1800.00
REPLACE , SHAKES | |
0038 711-05396 LUMP | 18120.00000 18120.00]| 58546.90000 58546.90] 25000.00000 25000.00
|

REPLACE , DECK



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 401 -4
TABULATION OF BIDS

ROUTE
CALL ORDER : 401 CONTRACT ID : B -27597-A COUNTIES : FRANKLIN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1310611 | ( 2 ) 35-1385672 | ( 3 ) 31-0889208
| DUNCAN ROBERTSON INC |FORCE CONSTRUCTION CO INC | THE RIGHTER COMPANY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 711-05396 LUMP | 1250.00000 1250.00]| 951.63000 951.63] 2500.00000 2500.00
REPLACE , RIDGE CAP | |
0040 711-05396 LUMP | 8000.00000 8000.00 | 29865.76000 29865.76 | 25000.00000 25000.00
REPLACE , SIDING | |
0041 715-05119 69.000 LFT | 30.00000 2070.00] 39.22000 2706.18] 50.00000 3450.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0042 715-46005 4.000 EACH | 450.00000 1800.00 | 350.87000 1403.48| 400.00000 1600.00
PIPE END SECTION, 15 IN. | |
0043 801-04308 4.000 EACH | 324.50000 1298.00| 295.00000 1180.00]| 295.00000 1180.00
ROAD CLOSURE SIGN ASSEMBLY | |
0044 801-06625 11.000 EACH | 126.50000 1391.50] 115.00000 1265.00| 115.00000 1265.00
DETOUR ROUTE MARKER ASSEMBLY | |
0045 801-06640 5.000 EACH | 275.00000 1375.00]| 250.00000 1250.00]| 250.00000 1250.00
CONSTRUCTION SIGN, A | |
0046 801-07118 72.000 LEFT | 27.50000 1980.00 | 25.00000 1800.00| 25.00000 1800.00
BARRICADE, III-A | |
0047 802-76025 127.100 SFT | 21.90000 2783.49] 19.90000 2529.29] 19.90000 2529.29
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0048 802-76055 240.000 LFT | 5.45000 1308.00| 4.95000 1188.00| 4.95000 1188.00
SIGN POST, A | |
0049 808-06713 1650.000 LFT | 0.30000 495.00] 0.28000 462.00] 0.28000 462.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0050 808-06726 9.000 LFT | 6.60000 59.40 | 6.00000 54.00 | 6.00000 54.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
SECTION TOTALS | $ 311,080.34] $ 448,779.57] $ 478,800.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 311,080.34] $ 448,779.57]| $ 478,800.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 401 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 401 CONTRACT 1ID B -27597-A COUNTIES : FRANKLIN
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 35-1917625 | ( 6 ) 35-1128289
|CLR INC IMILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 4225.00000 4225.00] 7500.00000 7500.00 | 3550.00000 3550.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 26500.00000 26500.00] 32000.00000 32000.00] 32225.00000 32225.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 5300.00000 5300.00] 7000.00000 7000.00 | 6500.00000 6500.00
CLEARING RIGHT OF WAY | |
0008 202-51328 LUMP | 24000.00000 24000.00] 42000.00000 42000.00]| 27403.64000 27403.64
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 203-02000 1344.000 CYs | 15.20000 20428.80 | 25.00000 33600.00| 18.50000 24864.00
EXCAVATION, COMMON | |
0010 205-06932 126.000 LFT | 15.00000 1890.00]| 8.20000 1033.20]| 12.00000 1512.00
TEMPORARY CHECK DAM, STRAW BALES | |
0011 205-06937 1000.000 LFT | 2.20000 2200.00] 2.00000 2000.00] 2.00000 2000.00
TEMPORARY SILT FENCE | |
0012 210-05721 LUMP | 8700.00000 8700.00| 10500.00000 10500.00] 41000.00000 41000.00
FIRE RETARDANT TREATMENT | |
0013 210-05801 184.000 LFT | 24.50000 4508.00] 25.00000 4600.00] 12.00000 2208.00
REPLACE , WOOD BRIDGE RAIL | |
0014 210-05813 LUMP | 17345.00000 17345.00]| 15800.00000 15800.00]| 16750.00000 16750.00
PAINT , COVERED BRIDGE | |
0015 210-06752 1.000 EACH | 225.00000 225.00] 400.00000 400.00| 500.00000 500.00
INSTALL , HISTORICAL MARKER | |
0016 210-06984 1.000 EACH | 925.00000 925.00] 400.00000 400.00] 500.00000 500.00
ADJUST , FIELD DRAIN | |
0017 301-07448 1280.000 TON | 17.00000 21760.00] 21.00000 26880.00 | 18.25000 23360.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0018 303-01180 130.000 TON | 39.00000 5070.00] 30.00000 3900.00] 34.25000 4452.50
|

COMPACTED AGGREGATE, NO. 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 401 CONTRACT 1ID B -27597-A COUNTIES : FRANKLIN
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1917625 | ( 6 ) 35-1128289
|CLR INC IMILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07432 139.000 TON | 118.00000 16402.00]| 102.00000 14178.00]| 90.00000 12510.00
HMA SURFACE, TYPE A | |
0020 402-07435 231.000 TON | 87.00000 20097.00] 85.00000 19635.00] 90.00000 20790.00
HMA INTERMEDIATE, TYPE A | |
0021 406-05521 1679.000 SYS | 0.05000 83.95] 0.15000 251.85] 0.30000 503.70
ASPHALT FOR TACK COAT | |
0022 601-05399 LUMP | 12000.00000 12000.00] 14500.00000 14500.00] 16200.00000 16200.00
GUARDRAIL | |
0023 610-07486 33.000 TON | 119.00000 3927.00] 135.00000 4455.00| 135.00000 4455.00
HMA FOR APPROACHES, TYPE A | |
0024 616-02320 220.000 SYS | 10.00000 2200.00] 3.00000 660.00] 3.00000 660.00
GEOTEXTILES | |
0025 616-05689 110.000 TON | 72.00000 7920.00| 36.00000 3960.00] 30.00000 3300.00
RIPRAP, CLASS 2 | |
0026 616-06405 80.000 TON | 62.00000 4960.00] 33.00000 2640.00] 22.00000 1760.00
RIPRAP, REVETMENT | |
0027 621-06559 3050.000 SYS | 1.45000 4422.50]| 1.00000 3050.00] 1.40000 4270.00
MULCHED SEEDING, R | |
0028 621-06574 35.000 SYS | 102.00000 3570.00] 36.00000 1260.00] 100.00000 3500.00
SODDING | | |
0029 628-09402 8.000 MOS | 2200.00000 17600.00]| 2750.00000 22000.00] 2250.00000 18000.00
FIELD OFFICE, B | |
0030 708-05394 LUMP | 10000.00000 10000.00] 9000.00000 9000.00] 8125.00000 8125.00
REPAIR , END SIDING AND TRIM | |
0031 708-05394 LUMP | 1750.00000 1750.00]| 3000.00000 3000.00] 2785.00000 2785.00
REPAIR , FLOOR BEAM BRACING | |
0032 708-05394 LUMP | 12750.00000 12750.00] 8000.00000 8000.00] 1785.00000 1785.00
REPAIR , FRAMING | |
0033 708-05394 LUMP | 146000.00000 146000.00]| 98000.00000 98000.00| 250500.00000 250500.00
REPAIR , TRUSS | |
0034 710-51870 600.000 SFT | 8.00000 4800.00] 6.00000 3600.00] 11.00000 6600.00
REPOINTING MASONRY IN STRUCTURES | |
0035 711-05395 29.000 EACH | 750.00000 21750.00] 1300.00000 37700.00] 925.00000 26825.00
REPLACE , FLOOR BEAMS, STEEL | |
0036 711-05395 8.000 EACH | 450.00000 3600.00] 450.00000 3600.00] 650.00000 5200.00
REPLACE , FLOOR BEAMS, WOOD | |
0037 711-05395 30.000 EACH | 150.00000 4500.00] 90.00000 2700.00] 36.00000 1080.00
REPLACE , SHAKES | |
0038 711-05396 LUMP | 44000.00000 44000.00]| 50000.00000 50000.00] 27550.00000 27550.00
|

REPLACE , DECK



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 401 -7
TABULATION OF BIDS
ROUTE
CALL ORDER 401 CONTRACT 1ID B -27597-A COUNTIES FRANKLIN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 35-1917625 | ( 6 ) 35-1128289
|CLR INC |[MILESTONE CONTRACTORS LP |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 711-05396 LUMP | 2400.00000 2400.00] 2970.30000 2970.30] 1600.00000 1600.00
REPLACE , RIDGE CAP | |
0040 711-05396 LUMP | 25500.00000 25500.00] 35000.00000 35000.00] 25750.00000 25750.00
REPLACE , SIDING | |
0041 715-05119 69.000 LFT | 46.00000 3174.00] 35.00000 2415.00] 30.00000 2070.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0042 715-46005 4.000 EACH | 355.00000 1420.00| 300.00000 1200.00| 300.00000 1200.00
PIPE END SECTION, 15 IN. | |
0043 801-04308 4.000 EACH | 390.00000 1560.00]| 305.00000 1220.00]| 400.00000 1600.00
ROAD CLOSURE SIGN ASSEMBLY | |
0044 801-06625 11.000 EACH | 110.00000 1210.00]| 120.00000 1320.00]| 125.00000 1375.00
DETOUR ROUTE MARKER ASSEMBLY | |
0045 801-06640 5.000 EACH | 250.00000 1250.00]| 270.00000 1350.00]| 175.00000 875.00
CONSTRUCTION SIGN, A | |
0046 801-07118 72.000 LEFT | 16.50000 1188.00| 26.00000 1872.00] 16.00000 1152.00
BARRICADE, III-A | |
0047 802-76025 127.100 SFT | 17.50000 2224.25] 22.00000 2796.20] 16.75000 2128.93
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0048 802-76055 240.000 LFT | 8.00000 1920.00 | 5.00000 1200.00| 5.75000 1380.00
SIGN POST, A | |
0049 808-06713 1650.000 LFT | 1.00000 1650.00] 0.30000 495.00] 1.25000 2062.50
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0050 808-06726 9.000 LFT | 10.00000 90.00]| 6.05000 54.45| 10.75000 96.75
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
SECTION TOTALS | $ 528,999.50] $ 541,700.00] $ 644,518.02
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 528,999.50] $ 541,700.00] $ 644,518.02
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PAGE : 401 -8
TABULATION OF BIDS

ROUTE
CALL ORDER : 401 CONTRACT ID : B -27597-A COUNTIES : FRANKLIN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 [ ( ) I (
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 BRIDGE REHABILITATION
|

| |
0001 105-06845 LUMP | 10000.00000 10000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 42812.14000 42812.14|
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 15175.00000 15175.00]|
CLEARING RIGHT OF WAY | |
0008 202-51328 LUMP | 65000.00000 65000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 203-02000 1344.000 CYS | 15.00000 20160.00]
EXCAVATION, COMMON | |
0010 205-06932 126.000 LFT | 8.00000 1008.00]|
TEMPORARY CHECK DAM, STRAW BALES | |
0011 205-06937 1000.000 LFT | 1.25000 1250.00|
TEMPORARY SILT FENCE | |
0012 210-05721 LUMP | 10000.00000 10000.00]
FIRE RETARDANT TREATMENT | |
0013 210-05801 184.000 LFT | 30.00000 5520.00]
REPLACE , WOOD BRIDGE RAIL | |
0014 210-05813 LUMP | 15500.00000 15500.00]
PAINT , COVERED BRIDGE | |
0015 210-06752 1.000 EACH | 500.00000 500.00]
INSTALL , HISTORICAL MARKER | |
0016 210-06984 1.000 EACH | 1000.00000 1000.00]
ADJUST , FIELD DRAIN | |
0017 301-07448 1280.000 TON | 25.00000 32000.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0018 303-01180 130.000 TON | 30.00000 3900.00]
| |

COMPACTED AGGREGATE, NO. 53
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TABULATION OF BIDS
ROUTE
CALL ORDER 401 CONTRACT 1ID B -27597-A COUNTIES FRANKLIN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 [ ( ) I (
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07432 139.000 TON | 85.00000 11815.00]|
HMA SURFACE, TYPE A | |
0020 402-07435 231.000 TON | 85.00000 19635.00]
HMA INTERMEDIATE, TYPE A | |
0021 406-05521 1679.000 SYS | 0.27000 453.33]|
ASPHALT FOR TACK COAT | |
0022 601-05399 LUMP | 11725.00000 11725.00]
GUARDRAIL | |
0023 610-07486 33.000 TON | 125.00000 4125.00]|
HMA FOR APPROACHES, TYPE A | |
0024 616-02320 220.000 SYS | 4.00000 880.00|
GEOTEXTILES | |
0025 616-05689 110.000 TON | 30.00000 3300.00]
RIPRAP, CLASS 2 | |
0026 616-06405 80.000 TON | 30.00000 2400.00]
RIPRAP, REVETMENT | |
0027 621-06559 3050.000 SYS | 0.95000 2897.50]
MULCHED SEEDING, R | |
0028 621-06574 35.000 SYS | 35.00000 1225.00]
SODDING | | |
0029 628-09402 8.000 MOS | 2500.00000 20000.00]
FIELD OFFICE, B | |
0030 708-05394 LUMP | 15000.00000 15000.00]
REPAIR , END SIDING AND TRIM | |
0031 708-05394 LUMP | 10000.00000 10000.00]|
REPAIR , FLOOR BEAM BRACING | |
0032 708-05394 LUMP | 20000.00000 20000.00 |
REPAIR , FRAMING | |
0033 708-05394 LUMP | 194000.00000 194000.00]|
REPAIR , TRUSS | |
0034 710-51870 600.000 SFT | 70.00000 42000.00]
REPOINTING MASONRY IN STRUCTURES | |
0035 711-05395 29.000 EACH | 2500.00000 72500.00|
REPLACE , FLOOR BEAMS, STEEL | |
0036 711-05395 8.000 EACH | 2500.00000 20000.00]
REPLACE , FLOOR BEAMS, WOOD | |
0037 711-05395 30.000 EACH | 200.00000 6000.00]
REPLACE , SHAKES | |
0038 711-05396 LUMP | 80000.00000 80000.00]|
| |

REPLACE , DECK
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TABULATION OF BIDS
ROUTE
CALL ORDER 401 CONTRACT 1ID B -27597-A COUNTIES FRANKLIN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( ) I (
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 711-05396 LUMP | 8000.00000 8000.00|
REPLACE , RIDGE CAP | |
0040 711-05396 LUMP | 70000.00000 70000.00]
REPLACE , SIDING | |
0041 715-05119 69.000 LFT | 45.00000 3105.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0042 715-46005 4.000 EACH | 600.00000 2400.00]
PIPE END SECTION, 15 IN. | |
0043 801-04308 4.000 EACH | 295.00000 1180.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0044 801-06625 11.000 EACH | 115.00000 1265.00 |
DETOUR ROUTE MARKER ASSEMBLY | |
0045 801-06640 5.000 EACH | 250.00000 1250.00]
CONSTRUCTION SIGN, A | |
0046 801-07118 72.000 LEFT | 25.00000 1800.00|
BARRICADE, III-A | |
0047 802-76025 127.100 SFT | 20.00000 2542.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0048 802-76055 240.000 LFT | 10.00000 2400.00]
SIGN POST, A | |
0049 808-06713 1650.000 LFT | 0.28000 462.00]|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0050 808-06726 9.000 LFT | 6.00000 54.00 |
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
SECTION TOTALS | $ 856,242.97| $ | S
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 856,242.97] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 411 -1
VENDOR RANKING

CALL ORDER : 411 CONTRACT ID : B -27741-A COUNTIES : MIAMI
LETTING DATE : 01/14/09 10:00 AM DISTRICT 1 62
CONTRACT TIME : 08/28/09 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - 0ld Code PROJECT (S) : 1536011
1536011
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1374866 PRIMCO INC $ 1,234,768.72 100.0000%
2 35-1917625 MILESTONE CONTRACTORS LP $ 1,292,000.00 104.6350%
3 35-1057237 R L MCCOY INC $ 1,342,203.06 108.7008%
4 35-1817530 PIONEER ASSOCIATES INC $ 1,343,452.06 108.8019%
5 35-1609544 SCHUTT-LOOKABILL CO $ 1,454,458.80 117.7920%
6 35-1339168 LAPORTE CONSTRUCTION CO $ 1,487,091.35 120.4348%
7 35-1386990 ISOM JACK CONSTRUCTION CO $ 1,525,207.94 123.5218%
8 35-1128289 BEATY CONSTRUCTION INC $ 1,536,959.05 124.4734%
9 32-0154474 JCI BRIDGE GROUP INC $ 1,621,875.44 131.3505%
10 35-1618530 AMERICAN CONTRACTING & SERVICES S 1,631,719.49 132.1478%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE Us 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 ) 35-1917625 | ( 3 ) 35-1057237
|PRIMCO INC |[MILESTONE CONTRACTORS LP |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 4510.00000 4510.00| 9000.00000 9000.00| 3000.00000 3000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0007 110-01001 LUMP | 61738.43000 61738.43] 65750.00000 65750.00] 67000.00000 67000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 202-02240 542.000 SYS | 23.73000 12861.66 | 20.00000 10840.00] 20.00000 10840.00
PAVEMENT REMOVAL | |
0009 202-02241 865.000 LFT | 2.75000 2378.75] 4.00000 3460.00] 0.20000 173.00
GUARDRAIL, REMOVE | |
0011 202-51328 LUMP | 44166.03000 44166.03 70000.00000 70000.00] 85000.00000 85000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR NO. 2 | |
0012 202-51328 LUMP | 36827.53000 36827.53] 75700.00000 75700.00] 80000.00000 80000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR. NO. 1 | |
0013 202-99187 188.500 LFT | 6.00000 1131.00] 3.00000 565.50] 3.00000 565.50
FENCE, FARM FIELD, REMOVE | |
0014 203-02000 490.000 cCYs | 4.50000 2205.00] 15.00000 7350.00 | 30.00000 14700.00
EXCAVATION, COMMON | |
0015 203-08607 780.000 LFT | 8.36000 6520.80] 3.00000 2340.00] 2.00000 1560.00
LINEAR GRADING | |
0016 205-02770 80.000 SYS | 4.55000 364.00] 4.75000 380.00] 4.55000 364.00
EROSION CONTROL BLANKET | |
0017 205-06932 60.000 LFT | 14.00000 840.00 | 12.50000 750.00 | 12.35000 741.00
TEMPORARY CHECK DAM, STRAW BALES | |
0018 205-06933 2.000 EACH | 143.15000 286.30] 125.00000 250.00] 125.00000 250.00
|

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE : 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1374866 | ( 2 ) 35-1917625 | ( 3 ) 35-1057237
|PRIMCO INC |[MILESTONE CONTRACTORS LP |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 146.000 CYS | 18.00000 2628.00| 20.00000 2920.00] 35.00000 5110.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 211-06467 146.000 CYsS | 46.35000 6767.10]| 25.00000 3650.00] 37.00000 5402.00
AGGREGATE FOR END BENT BACKFILL | |
0021 302-07455 138.400 CYS | 55.22000 7642 .45]| 45.00000 6228.00] 64.00000 8857.60
DENSE GRADED SUBBASE | |
0022 303-01180 186.000 TON | 28.58000 5315.88] 20.00000 3720.00] 25.00000 4650.00
COMPACTED AGGREGATE, NO. 53 | |
0023 303-60012 100.000 TON | 8.00000 800.00] 20.00000 2000.00] 18.00000 1800.00
AGGREGATE, 2 | |
0024 304-07493 973.000 TON | 59.00000 57407.00| 60.00000 58380.00] 59.00000 57407.00
WIDENING WITH HMA, TYPE B | |
0025 306-08043 782.000 SYS | 8.66000 6772.12] 4.50000 3519.00] 12.00000 9384.00
MILLING, TRANSITION | |
0026 402-07433 166.000 TON | 108.50000 18011.00] 110.00000 18260.00] 108.50000 18011.00
HMA SURFACE, TYPE B | |
0027 406-05520 0.500 TON | 1000.00000 500.00] 500.00000 250.00] 1000.00000 500.00
ASPHALT FOR TACK COAT | |
0028 502-06329 42.600 SYS | 80.00000 3408.00] 120.00000 5112.00] 80.00000 3408.00
PCCP, 12 1IN. | | |
0029 503-03489 96.000 EACH | 17.50000 1680.00| 20.00000 1920.00]| 20.00000 1920.00
RETROFITTED TIE BARS | |
0030 503-05310 96.000 LFT | 154.26000 14808.96| 250.00000 24000.00] 150.00000 14400.00
TERMINAL JOINT | |
0031 601-01522 4.000 EACH | 2050.00000 8200.00| 2100.00000 8400.00| 2050.00000 8200.00
GUARDRAIL TRANSITION TYPE TGB | |
0032 601-94689 2.000 EACH | 3103.40000 6206.80] 2500.00000 5000.00] 2450.00000 4900.00
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 4653.40000 9306.80]| 4000.00000 8000.00| 4000.00000 8000.00
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 325.000 LFT | 18.50000 6012.50] 19.00000 6175.00] 18.50000 6012.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99108 425.000 LFT | 26.50000 11262.50] 27.00000 11475.00] 26.50000 11262.50
GUARDRAIL, W BEAM, DOUBLE FACED, FT. | |
3 IN. SPACING | |
0036 602-06729 24.000 EACH | 11.65000 279.60] 13.00000 312.00] 9.00000 216.00
BARRIER DELINEATOR | |
0037 603-06040 188.500 LFT | 18.00000 3393.00] 18.00000 3393.00] 18.00000 3393.00
|

FENCE, FARM FIELD, 47 IN.
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TABULATION OF BIDS
ROUTE Us 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 35-1917625 | ( 3 ) 35-1057237
|PRIMCO INC |[MILESTONE CONTRACTORS LP |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 606-07484 2255.000 LFT | 1.51000 3405.05| 1.80000 4059.00] 2.00000 4510.00
MILLED HMA SHOULDER CORRUGATIONS | |
0039 609-06259 830.400 SYS | 90.00000 74736.00 | 80.00000 66432.00] 91.00000 75566 .40
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 566.000 SYS | 2.32000 1313.12] 1.00000 566.00] 2.00000 1132.00
GEOTEXTILES | |
0041 616-06405 216.000 TON | 26.23000 5665.68] 24.00000 5184.00] 26.00000 5616.00
RIPRAP, REVETMENT | |
0042 619-09429 19832.000 SFT | 0.86000 17055.52]| 0.75000 14874.00]| 0.85000 16857.20
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0043 619-09437 19832.000 SFT | 0.51000 10114.32]| 0.50000 9916.00| 0.60000 11899.20
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0044 621-01004 2.000 EACH | 175.00000 350.00] 200.00000 400.00 | 175.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-01620 830.000 SYS | 0.80000 664.00] 0.90000 747.00] 0.80000 664.00
MULCHED SEEDING, LEGUME, 1 | |
0046 621-02363 3200.000 SYS | 0.45000 1440.00| 0.45000 1440.00| 0.45000 1440.00
MULCHED SEEDING, CONVENTIONAL MIX | |
0047 621-06559 4280.000 SYS | 0.52000 2225.60] 0.55000 2354.00] 0.52000 2225.60
MULCHED SEEDING, R | |
0048 621-06567 0.100 kGAL | 50.00000 5.00] 60.00000 6.00]| 50.00000 5.00
WATER | | |
0049 621-06574 90.000 SYS | 15.30000 1377.00]| 15.50000 1395.00]| 15.30000 1377.00
SODDING | | |
0050 628-09401 9.000 MOS | 1500.00000 13500.00] 1600.00000 14400.00] 1500.00000 13500.00
FIELD OFFICE, A | |
0051 702-51110 6168.000 LBS | 2.00000 12336.00]| 2.30000 14186.40]| 2.50000 15420.00
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0052 702-51863 136.000 EACH | 12.20000 1659.20| 10.00000 1360.00| 13.00000 1768.00
FIELD DRILLED HOLE IN CONCRETE | |
0053 703-51032 234065.000 LBS | 0.82000 191933.30]| 0.80000 187252.00]| 0.70000 163845.50
REINFORCING STEEL, EPOXY COATED | |
0054 703-97936 334.000 EACH | 20.00000 6680.00] 20.00000 6680.00] 17.00000 5678.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 608.500 CYS | 565.00000 343802.50] 565.00000 343802.50] 575.00000 349887.50
CONCRETE, C, SUPERSTRUCTURE | |



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : US 31
CALL ORDER : 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE : 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1374866 | ( 2 35-1917625 | ( 3 ) 35-1057237
|PRIMCO INC IMILESTONE CONTRACTORS LP |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 706-05732 8.000 EACH | 950.00000 7600.00| 1400.00000 11200.00]| 1200.00000 9600.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0057 706-51020 90.600 CYS | 525.00000 47565.00] 330.00000 29898.00] 478.00000 43306.80
CONCRETE, C, RAILING | |
0058 709-51821 LUMP | 4000.00000 4000.00]| 6000.00000 6000.00] 7680.00000 7680.00
SURFACE SEAL , STR. NO. 1 | |
0059 709-51821 LUMP | 4000.00000 4000.00] 6000.00000 6000.00] 7680.00000 7680.00
SURFACE SEAL , STR. NO. 2 | |
0060 711-96800 4329.000 EACH | 3.24000 14025.96| 2.85000 12337.65]| 2.70000 11688.30
STUD SHEAR CONNECTORS | |
0061 715-91361 98.000 LFT | 41.60000 4076.80 | 14.00000 1372.00]| 24.00000 2352.00
PIPE, PVC, 6 IN. | |
0062 724-51925 262.000 LFT | 140.00000 36680.00] 110.00000 28820.00] 130.00000 34060.00
STRUCTURAL EXPANSION JOINT, SS | |
0063 801-01093 8.000 EACH | 710.00000 5680.00] 82.00000 656.00] 710.00000 5680.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0064 801-01504 8.000 EACH | 60.00000 480.00] 600.00000 4800.00]| 60.00000 480.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0065 801-03290 2.000 EACH | 395.00000 790.00] 225.00000 450.00] 395.00000 790.00
CONSTRUCTION SIGN, C | |
0066 801-06207 13379.000 LFT | 0.54000 7224.66 | 0.94000 12576.26 | 0.54000 7224.66
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0067 801-06640 37.000 EACH | 77.00000 2849.00] 170.00000 6290.00] 77.00000 2849.00
CONSTRUCTION SIGN, A | |
0068 801-06645 14.000 EACH | 52.00000 728.00 | 90.00000 1260.00| 52.00000 728.00
CONSTRUCTION SIGN, B | |
0069 801-06710 480.000 DAY | 0.01000 4.80] 2.75000 1320.00]| 0.01000 4.80
FLASHING ARROW SIGN | |
0070 801-06775 LUMP | 11230.00000 11230.00] 14307.69000 14307.69] 12000.00000 12000.00
MAINTAINING TRAFFIC | |
0071 801-07024 2.000 EACH | 6700.00000 13400.00]| 6800.00000 13600.00]| 6700.00000 13400.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0072 801-07119 36.000 LFT | 16.25000 585.00] 18.50000 666.00] 16.25000 585.00
BARRICADE, III-B | |
0073 801-08508 920.000 LFT | 31.56000 29035.20] 35.00000 32200.00] 35.00000 32200.00
|
|

ANCHORED
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TABULATION OF BIDS
ROUTE Us 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1374866 | ( 2 35-1917625 | ( 3 ) 35-1057237
|PRIMCO INC |[MILESTONE CONTRACTORS LP |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05704 21.400 LFT | 12.00000 256.80]| 12.00000 256.80]| 12.00000 256.80
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0075 802-07060 2.000 EACH | 95.00000 190.00] 100.00000 200.00] 95.00000 190.00
SIGN, SHEET, RELOCATE | |
0076 805-02503 185.000 LFT | 1.00000 185.00| 0.50000 92.50] 1.00000 185.00
CABLE, ROADWAY LOOP, 1C 14GA. | |
0077 805-78785 1.000 EACH | 700.00000 700.00] 1800.00000 1800.00]| 700.00000 700.00
SIGNAL DETECTOR HOUSING | |
0078 805-78795 65.000 LFT | 15.00000 975.00] 10.50000 682.50] 15.00000 975.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0079 808-03002 804.000 LFT | 0.73000 586.92 | 0.65000 522.60] 0.73000 586.92
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0080 808-03631 1720.000 LFT | 0.73000 1255.60]| 0.65000 1118.00]| 0.73000 1255.60
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0081 808-03632 1816.000 LFT | 0.73000 1325.68]| 0.50000 908.00 | 0.73000 1325.68
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0082 808-06716 596.000 LFT | 5.00000 2980.00] 1.10000 655.60] 5.00000 2980.00
LINE, REMOVE | |
0083 808-75996 12.000 EACH | 15.40000 184.80| 56.00000 672.00] 20.00000 240.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0084 808-75998 12.000 EACH | 98.00000 1176.00| 140.00000 1680.00 | 98.00000 1176.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0085 202-05543 250.000 SFT | 10.00000 2500.00] 22.00000 5500.00] 125.00000 31250.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
SECTION TOTALS | $ 1,234,768.72] $ 1,292,000.00] $ 1,342,203.06
+ + +
CONTRACT TOTALS | S 1,234,768.72] S 1,292,000.00] S 1,342,203.06




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -7
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 35-1609544 | ( 6 ) 35-1339168
|PIONEER ASSOCIATES INC | SCHUTT-LOOKABILL CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 2300.00000 2300.00] 8110.80000 8110.80]| 9287.16000 9287.16
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0007 110-01001 LUMP | 30000.00000 30000.00] 72722.00000 72722.00]| 74000.00000 74000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 202-02240 542.000 SYS | 25.00000 13550.00]| 11.61000 6292.62] 18.51000 10032.42
PAVEMENT REMOVAL | |
0009 202-02241 865.000 LFT | 0.20000 173.00] 2.59000 2240.35] 0.20000 173.00
GUARDRAIL, REMOVE | |
0011 202-51328 LUMP | 55000.00000 55000.00] 114990.82000 114990.82]| 83412.74000 83412.74
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR . NO. 2 | |
0012 202-51328 LUMP | 58500.00000 58500.00|] 120465.00000 120465.00| 115071.29000 115071.29
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR. NO. 1 | |
0013 202-99187 188.500 LFT | 3.00000 565.50] 10.00000 1885.00| 3.00000 565.50
FENCE, FARM FIELD, REMOVE | |
0014 203-02000 490.000 CYS | 15.00000 7350.00| 3.01000 1474.90| 17.27000 8462.30
EXCAVATION, COMMON | |
0015 203-08607 780.000 LFT | 3.00000 2340.00] 12.22000 9531.60| 12.17000 9492.60
LINEAR GRADING | |
0016 205-02770 80.000 SYS | 4.55000 364.00] 4.91000 392.80] 4.55000 364.00
EROSION CONTROL BLANKET | |
0017 205-06932 60.000 LFT | 12.35000 741.00| 13.34000 800.40| 12.35000 741.00
TEMPORARY CHECK DAM, STRAW BALES | |
0018 205-06933 2.000 EACH | 125.00000 250.00] 135.00000 270.00] 125.00000 250.00
|

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -8
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1609544 | ( 6 ) 35-1339168
|PIONEER ASSOCIATES INC | SCHUTT-LOOKABILL CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 146.000 CYS | 45.00000 6570.00] 30.64000 4473 .44| 12.84000 1874.64
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 211-06467 146.000 CYsS | 35.00000 5110.00] 48.68000 7107.28| 35.19000 5137.74
AGGREGATE FOR END BENT BACKFILL | |
0021 302-07455 138.400 CYS | 35.00000 4844.00| 55.00000 7612.00| 44.99000 6226.62
DENSE GRADED SUBBASE | |
0022 303-01180 186.000 TON | 17.25000 3208.50] 23.70000 4408.20] 53.94000 10032.84
COMPACTED AGGREGATE, NO. 53 | |
0023 303-60012 100.000 TON | 75.00000 7500.00| 21.54000 2154.00] 16.61000 1661.00
AGGREGATE, 2 | |
0024 304-07493 973.000 TON | 81.00000 78813.00] 83.70000 81440.10] 74.11000 72109.03
WIDENING WITH HMA, TYPE B | |
0025 306-08043 782.000 SYS | 10.40000 8132.80]| 13.52000 10572.64| 13.59000 10627.38
MILLING, TRANSITION | |
0026 402-07433 166.000 TON | 90.00000 14940.00] 117.18000 19451.88] 108.50000 18011.00
HMA SURFACE, TYPE B | |
0027 406-05520 0.500 TON | 400.00000 200.00] 1080.00000 540.00] 1000.00000 500.00
ASPHALT FOR TACK COAT | |
0028 502-06329 42.600 SYS | 145.00000 6177.00] 100.95000 4300.47| 132.25000 5633.85
PCCP, 12 1IN. | | |
0029 503-03489 96.000 EACH | 25.00000 2400.00] 19.48000 1870.08]| 19.79000 1899.84
RETROFITTED TIE BARS | |
0030 503-05310 96.000 LFT | 215.00000 20640.00] 227.18000 21809.28| 214.57000 20598.72
TERMINAL JOINT | |
0031 601-01522 4.000 EACH | 2050.00000 8200.00| 2052.00000 8208.00| 2050.00000 8200.00
GUARDRAIL TRANSITION TYPE TGB | |
0032 601-94689 2.000 EACH | 2450.00000 4900.00] 2916.00000 5832.00] 2450.00000 4900.00
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 4000.00000 8000.00| 3996.00000 7992.00| 4000.00000 8000.00
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 325.000 LEFT | 18.50000 6012.50] 19.44000 6318.00] 18.50000 6012.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99108 425.000 LFT | 26.50000 11262.50] 24.84000 10557.00]| 26.50000 11262.50
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0036 602-06729 24.000 EACH | 14.00000 336.00] 10.00000 240.00] 10.00000 240.00
BARRIER DELINEATOR | |
0037 603-06040 188.500 LFT | 18.00000 3393.00] 21.60000 4071.60]| 18.00000 3393.00
|

FENCE, FARM FIELD, 47 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -9
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1609544 | ( 6 ) 35-1339168
|PIONEER ASSOCIATES INC | SCHUTT-LOOKABILL CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 606-07484 2255.000 LFT | 1.70000 3833.50] 1.08000 2435.40] 2.12000 4780.60
MILLED HMA SHOULDER CORRUGATIONS | |
0039 609-06259 830.400 SYS | 75.00000 62280.00] 84.72000 70351.49] 82.69000 68665.78
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 566.000 SYS | 3.00000 1698.00 | 1.75000 990.50 | 2.44000 1381.04
GEOTEXTILES | |
0041 616-06405 216.000 TON | 30.00000 6480.00] 26.77000 5782.32] 22.15000 4784.40
RIPRAP, REVETMENT | |
0042 619-09429 19832.000 SFT | 0.71000 14080.72]| 0.92000 18245.44| 0.86000 17055.52
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0043 619-09437 19832.000 SFT | 0.28000 5552.96| 0.65000 12890.80]| 0.86000 17055.52
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0044 621-01004 2.000 EACH | 175.00000 350.00] 189.00000 378.00] 175.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-01620 830.000 SYS | 0.80000 664.00] 0.86000 713.80] 0.80000 664.00
MULCHED SEEDING, LEGUME, 1 | |
0046 621-02363 3200.000 SYS | 0.45000 1440.00| 0.49000 1568.00 | 0.45000 1440.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0047 621-06559 4280.000 SYS | 0.52000 2225.60] 0.56000 2396.80] 0.52000 2225.60
MULCHED SEEDING, R | |
0048 621-06567 0.100 kGAL | 50.00000 5.00] 54.00000 5.40] 50.00000 5.00
WATER | | |
0049 621-06574 90.000 SYS | 15.30000 1377.00]| 16.52000 1486.80| 15.30000 1377.00
SODDING | | |
0050 628-09401 9.000 MOS | 3000.00000 27000.00] 1785.85000 16072.65] 2592.03000 23328.27
FIELD OFFICE, A | |
0051 702-51110 6168.000 LBS | 5.25000 32382.00] 2.68000 16530.24| 3.03000 18689.04
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0052 702-51863 136.000 EACH | 11.50000 1564.00 | 8.00000 1088.00| 9.48000 1289.28
FIELD DRILLED HOLE IN CONCRETE | |
0053 703-51032 234065.000 LBS | 1.02000 238746.30] 0.78000 182570.70]| 0.72000 168526.80
REINFORCING STEEL, EPOXY COATED | |
0054 703-97936 334.000 EACH | 22.00000 7348.00 | 15.30000 5110.20] 19.51000 6516.34
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 608.500 CYS | 540.00000 328590.00] 522.22000 317770.87] 600.00000 365100.00
CONCRETE, C, SUPERSTRUCTURE | |



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -10
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1609544 | ( 6 ) 35-1339168
|PIONEER ASSOCIATES INC | SCHUTT-LOOKABILL CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 706-05732 8.000 EACH | 1200.00000 9600.00| 2000.00000 16000.00]| 1500.00000 12000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0057 706-51020 90.600 CYS | 500.00000 45300.00] 433.07000 39236.14] 600.00000 54360.00
CONCRETE, C, RAILING | |
0058 709-51821 LUMP | 5850.00000 5850.00] 7419.60000 7419.60| 5850.00000 5850.00
SURFACE SEAL , STR. NO. 1 | |
0059 709-51821 LUMP | 5850.00000 5850.00] 7419.60000 7419.60 | 5850.00000 5850.00
SURFACE SEAL , STR. NO. 2 | |
0060 711-96800 4329.000 EACH | 2.70000 11688.30]| 8.77000 37965.33| 3.75000 16233.75
STUD SHEAR CONNECTORS | |
0061 715-91361 98.000 LFT | 12.00000 1176.00| 16.23000 1590.54| 45.52000 4460.96
PIPE, PVC, 6 IN. | |
0062 724-51925 262.000 LFT | 175.00000 45850.00| 163.91000 42944 .42 201.19000 52711.78
STRUCTURAL EXPANSION JOINT, SS | |
0063 801-01093 8.000 EACH | 1031.51000 8252.08| 766.80000 6134.40] 710.00000 5680.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0064 801-01504 8.000 EACH | 87.17000 697.36| 64.80000 518.40] 60.00000 480.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0065 801-03290 2.000 EACH | 573.87000 1147.74| 426.60000 853.20] 395.00000 790.00
CONSTRUCTION SIGN, C | |
0066 801-06207 13379.000 LFT | 0.78000 10435.62] 0.58000 7759.82 | 0.54000 7224.66
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0067 801-06640 37.000 EACH | 111.87000 4139.19| 83.16000 3076.92] 77.00000 2849.00
CONSTRUCTION SIGN, A | |
0068 801-06645 14.000 EACH | 75.55000 1057.70]| 56.16000 786.24 | 52.00000 728.00
CONSTRUCTION SIGN, B | |
0069 801-06710 480.000 DAY | 0.01000 4.80] 0.01000 4.80] 0.01000 4.80
FLASHING ARROW SIGN | |
0070 801-06775 LUMP | 10000.00000 10000.00] 25989.40000 25989.40] 16876.04000 16876.04
MAINTAINING TRAFFIC | |
0071 801-07024 2.000 EACH | 6700.00000 13400.00]| 6372.00000 12744.00]| 6700.00000 13400.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0072 801-07119 36.000 LFT | 23.61000 849.96 | 17.55000 631.80] 16.25000 585.00
BARRICADE, III-B | |
0073 801-08508 920.000 LFT | 35.00000 32200.00] 25.37000 23340.40] 36.85000 33902.00
|
|

ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -11
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1609544 | ( 6 ) 35-1339168
|PIONEER ASSOCIATES INC | SCHUTT-LOOKABILL CO | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05704 21.400 LFT | 12.00000 256.80] 16.20000 346.68| 12.00000 256.80
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0075 802-07060 2.000 EACH | 95.00000 190.00] 270.00000 540.00] 95.00000 190.00
SIGN, SHEET, RELOCATE | |
0076 805-02503 185.000 LFT | 1.40000 259.00] 0.54000 99.90] 0.50000 92.50
CABLE, ROADWAY LOOP, 1C 14GA. | |
0077 805-78785 1.000 EACH | 982.26000 982.26] 1890.00000 1890.00| 1750.00000 1750.00
SIGNAL DETECTOR HOUSING | |
0078 805-78795 65.000 LFT | 21.05000 1368.25]| 10.80000 702.00] 10.00000 650.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0079 808-03002 804.000 LFT | 1.06000 852.24| 0.79000 635.16| 0.73000 586.92
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0080 808-03631 1720.000 LFT | 1.06000 1823.20]| 0.79000 1358.80| 0.73000 1255.60
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0081 808-03632 1816.000 LFT | 1.06000 1924.96 | 0.79000 1434.64| 0.73000 1325.68
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0082 808-06716 596.000 LFT | 7.26000 4326.96 | 2.16000 1287.36| 5.00000 2980.00
LINE, REMOVE | |
0083 808-75996 12.000 EACH | 12.73000 152.76 | 10.00000 120.00| 15.00000 180.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE I I |
0084 808-75998 12.000 EACH | 118.50000 1422.00| 105.84000 1270.08]| 98.00000 1176.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0085 202-05543 250.000 SFT | 60.00000 15000.00]| 23.33000 5832.50] 125.00000 31250.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
SECTION TOTALS | $ 1,343,452.06 | $ 1,454,458.80| $ 1,487,091.35
+ + +
CONTRACT TOTALS | $ 1,343,452.06| $ 1,454,458.80] $ 1,487,091.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -12
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 7 ) 35-1386990 | ( 8 ) 35-1128289 | ( 9 ) 32-0154474
|ISOM JACK CONSTRUCTION CO |BEATY CONSTRUCTION INC |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 9500.00000 9500.00] 5000.00000 5000.00] 8000.00000 8000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0007 110-01001 LUMP | 72000.00000 72000.00] 77000.00000 77000.00] 81000.00000 81000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 202-02240 542.000 SYS | 35.00000 18970.00]| 40.00000 21680.00] 20.00000 10840.00
PAVEMENT REMOVAL | |
0009 202-02241 865.000 LFT | 5.00000 4325.00] 0.20000 173.00]| 2.00000 1730.00
GUARDRAIL, REMOVE | |
0011 202-51328 LUMP | 45000.00000 45000.00]| 52500.00000 52500.00] 92000.00000 92000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR . NO. 2 | |
0012 202-51328 LUMP | 45000.00000 45000.00| 63400.00000 63400.00] 92000.00000 92000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR. NO. 1 | |
0013 202-99187 188.500 LFT | 5.00000 942.50| 3.30000 622.05] 2.00000 377.00
FENCE, FARM FIELD, REMOVE | |
0014 203-02000 490.000 CYS | 35.00000 17150.00]| 30.00000 14700.00]| 15.00000 7350.00
EXCAVATION, COMMON | |
0015 203-08607 780.000 LFT | 25.00000 19500.00] 3.00000 2340.00] 8.00000 6240.00
LINEAR GRADING | |
0016 205-02770 80.000 SYS | 12.00000 960.00] 5.00000 400.00] 4.55000 364.00
EROSION CONTROL BLANKET | |
0017 205-06932 60.000 LFT | 15.00000 900.00| 13.50000 810.00| 12.35000 741.00
TEMPORARY CHECK DAM, STRAW BALES | |
0018 205-06933 2.000 EACH | 300.00000 600.00] 135.00000 270.00] 125.00000 250.00
|

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 35-1386990 | ( 8 ) 35-1128289 | ( 9 ) 32-0154474
|ISOM JACK CONSTRUCTION CO |BEATY CONSTRUCTION INC |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 146.000 CYS | 20.00000 2920.00] 28.00000 4088.00| 13.00000 1898.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 211-06467 146.000 CYS | 45.00000 6570.00] 52.00000 7592.00 | 35.00000 5110.00
AGGREGATE FOR END BENT BACKFILL | |
0021 302-07455 138.400 CYS | 45.00000 6228.00] 50.00000 6920.00] 40.00000 5536.00
DENSE GRADED SUBBASE | |
0022 303-01180 186.000 TON | 30.00000 5580.00] 31.00000 5766.00| 23.00000 4278.00
COMPACTED AGGREGATE, NO. 53 | |
0023 303-60012 100.000 TON | 35.00000 3500.00] 45.00000 4500.00| 15.00000 1500.00
AGGREGATE, 2 | |
0024 304-07493 973.000 TON | 135.00000 131355.00] 65.00000 63245.00 | 78.00000 75894.00
WIDENING WITH HMA, TYPE B | |
0025 306-08043 782.000 SYS | 6.50000 5083.00] 15.00000 11730.00]| 10.00000 7820.00
MILLING, TRANSITION | |
0026 402-07433 166.000 TON | 112.00000 18592.00] 120.00000 19920.00] 108.50000 18011.00
HMA SURFACE, TYPE B | |
0027 406-05520 0.500 TON | 550.00000 275.00] 1100.00000 550.00] 1000.00000 500.00
ASPHALT FOR TACK COAT | |
0028 502-06329 42.600 SYS | 62.00000 2641.20] 195.00000 8307.00| 200.00000 8520.00
PCCP, 12 1IN. | | |
0029 503-03489 96.000 EACH | 28.00000 2688.00] 32.00000 3072.00] 20.00000 1920.00
RETROFITTED TIE BARS | |
0030 503-05310 96.000 LFT | 165.00000 15840.00] 245.00000 23520.00| 180.00000 17280.00
TERMINAL JOINT | |
0031 601-01522 4.000 EACH | 2035.00000 8140.00| 2250.00000 9000.00| 2050.00000 8200.00
GUARDRAIL TRANSITION TYPE TGB | |
0032 601-94689 2.000 EACH | 3000.00000 6000.00] 2600.00000 5200.00] 2450.00000 4900.00
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 4275.00000 8550.00| 4425.00000 8850.00| 4000.00000 8000.00
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 325.000 LEFT | 22.00000 7150.00 | 20.25000 6581.25] 18.50000 6012.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99108 425.000 LFT | 32.00000 13600.00]| 29.00000 12325.00]| 26.50000 11262.50
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0036 602-06729 24.000 EACH | 15.00000 360.00] 16.50000 396.00] 8.00000 192.00
BARRIER DELINEATOR | |
0037 603-06040 188.500 LFT | 15.00000 2827.50] 20.00000 3770.00] 18.00000 3393.00
|

FENCE, FARM FIELD, 47 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 35-1386990 | ( 8 ) 35-1128289 | ( 9 ) 32-0154474
|ISOM JACK CONSTRUCTION CO |BEATY CONSTRUCTION INC |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 606-07484 2255.000 LFT | 2.00000 4510.00]| 1.90000 4284.50]| 1.40000 3157.00
MILLED HMA SHOULDER CORRUGATIONS | |
0039 609-06259 830.400 SYS | 62.00000 51484.80 | 105.00000 87192.00] 125.00000 103800.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 566.000 SYS | 5.00000 2830.00] 3.60000 2037.60] 3.00000 1698.00
GEOTEXTILES | |
0041 616-06405 216.000 TON | 35.00000 7560.00| 31.00000 6696.00| 33.00000 7128.00
RIPRAP, REVETMENT | |
0042 619-09429 19832.000 SFT | 2.25000 44622.00]| 0.90000 17848.80| 0.75000 14874.00
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0043 619-09437 19832.000 SFT | 0.90000 17848.80| 0.65000 12890.80]| 0.75000 14874.00
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0044 621-01004 2.000 EACH | 500.00000 1000.00] 185.00000 370.00] 175.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-01620 830.000 SYS | 1.25000 1037.50]| 0.85000 705.50] 0.80000 664.00
MULCHED SEEDING, LEGUME, 1 | |
0046 621-02363 3200.000 sSYS | 1.00000 3200.00] 0.50000 1600.00] 0.45000 1440.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0047 621-06559 4280.000 SYS | 0.85000 3638.00] 0.55000 2354.00] 0.52000 2225.60
MULCHED SEEDING, R | |
0048 621-06567 0.100 kGAL | 1.00000 0.10] 55.00000 5.50] 50.00000 5.00
WATER | | |
0049 621-06574 90.000 SYS | 12.00000 1080.00]| 18.00000 1620.00]| 15.30000 1377.00
SODDING | | |
0050 628-09401 9.000 MOS | 2200.00000 19800.00] 3200.00000 28800.00 | 2200.00000 19800.00
FIELD OFFICE, A | |
0051 702-51110 6168.000 LBS | 5.00000 30840.00] 2.95000 18195.60]| 3.25000 20046.00
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0052 702-51863 136.000 EACH | 15.00000 2040.00] 15.00000 2040.00] 11.00000 1496.00
FIELD DRILLED HOLE IN CONCRETE | |
0053 703-51032 234065.000 LBS | 0.75000 175548.75]| 0.80000 187252.00]| 1.00000 234065.00
REINFORCING STEEL, EPOXY COATED | |
0054 703-97936 334.000 EACH | 14.00000 4676.00 | 15.75000 5260.50] 20.00000 6680.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 608.500 CYS | 585.00000 355972.50] 750.00000 456375.00]| 750.00000 456375.00
CONCRETE, C, SUPERSTRUCTURE | |



TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -15
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 35-1386990 | ( 8 ) 35-1128289 | ( 9 ) 32-0154474
|ISOM JACK CONSTRUCTION CO |BEATY CONSTRUCTION INC |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 706-05732 8.000 EACH | 1750.00000 14000.00]| 1360.00000 10880.00]| 1500.00000 12000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0057 706-51020 90.600 CYS | 650.00000 58890.00] 540.00000 48924.00] 550.00000 49830.00
CONCRETE, C, RAILING | |
0058 709-51821 LUMP | 8800.00000 8800.00| 6450.00000 6450.00] 5850.00000 5850.00
SURFACE SEAL , STR. NO. 1 | |
0059 709-51821 LUMP | 8800.00000 8800.00 | 6450.00000 6450.00] 5850.00000 5850.00
SURFACE SEAL , STR. NO. 2 | |
0060 711-96800 4329.000 EACH | 2.65000 11471.85]| 3.10000 13419.90]| 3.00000 12987.00
STUD SHEAR CONNECTORS | |
0061 715-91361 98.000 LFT | 15.00000 1470.00| 48.00000 4704.00 | 30.00000 2940.00
PIPE, PVC, 6 IN. | |
0062 724-51925 262.000 LFT | 185.00000 48470.00| 195.00000 51090.00] 150.00000 39300.00
STRUCTURAL EXPANSION JOINT, SS | |
0063 801-01093 8.000 EACH | 1000.00000 8000.00 | 88.00000 704.00 | 710.00000 5680.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0064 801-01504 8.000 EACH | 35.00000 280.00| 630.00000 5040.00] 60.00000 480.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0065 801-03290 2.000 EACH | 180.00000 360.00] 245.00000 490.00] 395.00000 790.00
CONSTRUCTION SIGN, C | |
0066 801-06207 13379.000 LFT | 1.05000 14047.95] 1.00000 13379.00] 0.54000 7224.66
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0067 801-06640 37.000 EACH | 165.00000 6105.00] 180.00000 6660.00] 77.00000 2849.00
CONSTRUCTION SIGN, A | |
0068 801-06645 14.000 EACH | 66.00000 924.00] 99.00000 1386.00]| 52.00000 728.00
CONSTRUCTION SIGN, B | |
0069 801-06710 480.000 DAY | 14.00000 6720.00] 2.75000 1320.00]| 0.01000 4.80
FLASHING ARROW SIGN | |
0070 801-06775 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 18000.00000 18000.00
MAINTAINING TRAFFIC | |
0071 801-07024 2.000 EACH | 7900.00000 15800.00]| 7400.00000 14800.00]| 6700.00000 13400.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0072 801-07119 36.000 LFT | 16.00000 576.00] 19.25000 693.00] 16.25000 585.00
BARRICADE, III-B | |
0073 801-08508 920.000 LFT | 35.00000 32200.00] 32.50000 29900.00] 40.00000 36800.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -16
TABULATION OF BIDS
ROUTE : US 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 35-1386990 | ( 8 35-1128289 | ( 9 ) 32-0154474
|ISOM JACK CONSTRUCTION CO |BEATY CONSTRUCTION INC |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05704 21.400 LFT | 25.00000 535.00] 13.25000 283.55] 12.00000 256.80
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0075 802-07060 2.000 EACH | 225.00000 450.00] 105.00000 210.00] 95.00000 190.00
SIGN, SHEET, RELOCATE | |
0076 805-02503 185.000 LFT | 0.85000 157.25]| 7.00000 1295.00| 0.50000 92.50
CABLE, ROADWAY LOOP, 1C 14GA. | |
0077 805-78785 1.000 EACH | 2000.00000 2000.00] 1100.00000 1100.00]| 1750.00000 1750.00
SIGNAL DETECTOR HOUSING | |
0078 805-78795 65.000 LFT | 15.00000 975.00] 20.00000 1300.00]| 10.00000 650.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0079 808-03002 804.000 LFT | 1.55000 1246.20| 0.75000 603.00] 0.73000 586.92
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0080 808-03631 1720.000 LFT | 1.55000 2666.00] 0.55000 946.00] 0.73000 1255.60
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0081 808-03632 1816.000 LFT | 1.55000 2814.80] 0.55000 998.80 | 0.73000 1325.68
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0082 808-06716 596.000 LFT | 1.44000 858.24] 1.20000 715.20] 5.00000 2980.00
LINE, REMOVE | |
0083 808-75996 12.000 EACH | 15.00000 180.00]| 60.00000 720.00 | 11.24000 134.88
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0084 808-75998 12.000 EACH | 185.00000 2220.00] 150.00000 1800.00| 98.00000 1176.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0085 202-05543 250.000 SFT | 175.00000 43750.00]| 23.75000 5937.50] 60.00000 15000.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
SECTION TOTALS | $ 1,525,207.94] $ 1,536,959.05] $ 1,621,875.44
+ + +
CONTRACT TOTALS | $ 1,525,207.94] $ 1,536,959.05] $ 1,621,875.44




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 411 -17

ROUTE Us 31
CALL ORDER : 411 CONTRACT 1ID B -27741-A COUNTIES MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
[( 10 ) 35-1618530 I ( I )
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 7500.00000 7500.00 |
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0007 110-01001 LUMP | 81585.97000 81585.97|
MOBILIZATION AND DEMOBILIZATION | |
0008 202-02240 542.000 SYS | 20.00000 10840.00]|
PAVEMENT REMOVAL | |
0009 202-02241 865.000 LFT | 0.20000 173.00]
GUARDRAIL, REMOVE | |
0011 202-51328 LUMP | 145000.00000 145000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR . NO. 2 | |
0012 202-51328 LUMP | 145000.00000 145000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | |
STR. NO. 1 | |
0013 202-99187 188.500 LFT | 3.00000 565.50]
FENCE, FARM FIELD, REMOVE | |
0014 203-02000 490.000 CYS | 30.00000 14700.00]|
EXCAVATION, COMMON | |
0015 203-08607 780.000 LFT | 10.00000 7800.00 ]|
LINEAR GRADING | |
0016 205-02770 80.000 SYS | 4.55000 364.00]
EROSION CONTROL BLANKET | |
0017 205-06932 60.000 LFT | 12.35000 741.00]|
TEMPORARY CHECK DAM, STRAW BALES | |
0018 205-06933 2.000 EACH | 125.00000 250.00]
| |

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -18
TABULATION OF BIDS
ROUTE Us 31
CALL ORDER : 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
[( 10 ) 35-1618530 I ( I )
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 146.000 CYS | 15.00000 2190.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 211-06467 146.000 CYsS | 60.00000 8760.00|
AGGREGATE FOR END BENT BACKFILL | |
0021 302-07455 138.400 CYS | 60.00000 8304.00|
DENSE GRADED SUBBASE | |
0022 303-01180 186.000 TON | 25.00000 4650.00 |
COMPACTED AGGREGATE, NO. 53 | |
0023 303-60012 100.000 TON | 35.00000 3500.00]
AGGREGATE, 2 | |
0024 304-07493 973.000 TON | 59.00000 57407.00|
WIDENING WITH HMA, TYPE B | |
0025 306-08043 782.000 SYS | 20.00000 15640.00]
MILLING, TRANSITION | |
0026 402-07433 166.000 TON | 108.50000 18011.00]
HMA SURFACE, TYPE B | |
0027 406-05520 0.500 TON | 1000.00000 500.00]
ASPHALT FOR TACK COAT | |
0028 502-06329 42.600 SYS | 200.00000 8520.00 |
PCCP, 12 1IN. | | |
0029 503-03489 96.000 EACH | 25.00000 2400.00]
RETROFITTED TIE BARS | |
0030 503-05310 96.000 LFT | 275.00000 26400.00]
TERMINAL JOINT | |
0031 601-01522 4.000 EACH | 2050.00000 8200.00]|
GUARDRAIL TRANSITION TYPE TGB | |
0032 601-94689 2.000 EACH | 2450.00000 4900.00 |
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 4000.00000 8000.00|
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 325.000 LFT | 18.50000 6012.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99108 425.000 LFT | 26.50000 11262.50]
GUARDRAIL, W BEAM, DOUBLE FACED, FT. | |
3 IN. SPACING | |
0036 602-06729 24.000 EACH | 14.00000 336.00]
BARRIER DELINEATOR | |
0037 603-06040 188.500 LFT | 18.00000 3393.00]
| |

FENCE, FARM FIELD, 47 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE Us 31
CALL ORDER : 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
[( 10 ) 35-1618530 I ( I )
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 606-07484 2255.000 LFT | 2.00000 4510.00]|
MILLED HMA SHOULDER CORRUGATIONS | |
0039 609-06259 830.400 SYS | 90.00000 74736.00 |
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 566.000 SYS | 3.00000 1698.00 |
GEOTEXTILES | |
0041 616-06405 216.000 TON | 35.00000 7560.00|
RIPRAP, REVETMENT | |
0042 619-09429 19832.000 SFT | 0.71000 14080.72]|
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0043 619-09437 19832.000 SFT | 0.28000 5552.96|
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0044 621-01004 2.000 EACH | 175.00000 350.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-01620 830.000 SYS | 0.80000 664.00]
MULCHED SEEDING, LEGUME, 1 | |
0046 621-02363 3200.000 SYS | 0.45000 1440.00|
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0047 621-06559 4280.000 SYS | 0.52000 2225.60]
MULCHED SEEDING, R | |
0048 621-06567 0.100 kGAL | 50.00000 5.00]
WATER | | |
0049 621-06574 90.000 SYS | 15.30000 1377.00]|
SODDING | | |
0050 628-09401 9.000 MOS | 2000.00000 18000.00]
FIELD OFFICE, A | |
0051 702-51110 6168.000 LBS | 3.00000 18504.00]|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0052 702-51863 136.000 EACH | 15.00000 2040.00]
FIELD DRILLED HOLE IN CONCRETE | |
0053 703-51032 234065.000 LBS | 0.90000 210658.50]
REINFORCING STEEL, EPOXY COATED | |
0054 703-97936 334.000 EACH | 25.00000 8350.00 |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 608.500 CYS | 625.00000 380312.50]
| |

CONCRETE, C, SUPERSTRUCTURE



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 411 -20
TABULATION OF BIDS
ROUTE Us 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES : MIAMI
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE

| ( 10 ) 35-1618530 [ ( ) |
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +

0056 706-05732 8.000 EACH | 2000.00000 16000.00]| [
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0057 706-51020 90.600 CYS | 500.00000 45300.00]
CONCRETE, C, RAILING | |
0058 709-51821 LUMP | 5850.00000 5850.00]
SURFACE SEAL , STR. NO. 1 | |
0059 709-51821 LUMP | 5850.00000 5850.00]
SURFACE SEAL , STR. NO. 2 | |
0060 711-96800 4329.000 EACH | 2.82000 12207.78]|
STUD SHEAR CONNECTORS | |
0061 715-91361 98.000 LFT | 50.00000 4900.00]
PIPE, PVC, 6 IN. | |
0062 724-51925 262.000 LFT | 140.00000 36680.00]
STRUCTURAL EXPANSION JOINT, SS | |
0063 801-01093 8.000 EACH | 575.00000 4600.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0064 801-01504 8.000 EACH | 80.00000 640.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0065 801-03290 2.000 EACH | 225.00000 450.00]
CONSTRUCTION SIGN, C | |
0066 801-06207 13379.000 LFT | 0.94000 12576.26 |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |

4 IN. | | |
0067 801-06640 37.000 EACH | 165.00000 6105.00]
CONSTRUCTION SIGN, A | |
0068 801-06645 14.000 EACH | 90.00000 1260.00]
CONSTRUCTION SIGN, B | |
0069 801-06710 480.000 DAY | 2.50000 1200.00]|
FLASHING ARROW SIGN | |
0070 801-06775 LUMP | 12000.00000 12000.00]
MAINTAINING TRAFFIC | |
0071 801-07024 2.000 EACH | 7500.00000 15000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0072 801-07119 36.000 LFT | 17.50000 630.00]
BARRICADE, III-B | |
0073 801-08508 920.000 LFT | 50.00000 46000.00]|

| |

| |

ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 01/21/09
PAGE : 411 -21

ROUTE Us 31
CALL ORDER 411 CONTRACT 1ID B -27741-A COUNTIES MIAMI
LETTING DATE : 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
[( 10 ) 35-1618530 I ( I )
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05704 21.400 LFT | 12.00000 256.80]
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0075 802-07060 2.000 EACH | 95.00000 190.00]
SIGN, SHEET, RELOCATE | |
0076 805-02503 185.000 LFT | 0.60000 111.00]|
CABLE, ROADWAY LOOP, 1C 14GA. | |
0077 805-78785 1.000 EACH | 2101.05000 2101.05]
SIGNAL DETECTOR HOUSING | |
0078 805-78795 65.000 LFT | 12.01000 780.65]|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0079 808-03002 804.000 LFT | 0.65000 522.60]
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0080 808-03631 1720.000 LFT | 0.50000 860.00|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0081 808-03632 1816.000 LFT | 0.50000 908.00|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0082 808-06716 596.000 LFT | 1.10000 655.60]
LINE, REMOVE | |
0083 808-75996 12.000 EACH | 15.00000 180.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0084 808-75998 12.000 EACH | 140.00000 1680.00 |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0085 202-05543 250.000 SFT | 125.00000 31250.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
SECTION TOTALS | $ 1,631,719.49] | S
+ + +
CONTRACT TOTALS | $ 1,631,719.49] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 421 -1
VENDOR RANKING

CALL ORDER : 421 CONTRACT ID : B -28868-A COUNTIES : FLOYD
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/29/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0201181
0710271
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 61-1023045 FAULKNER CONSTRUCTION LLC $ 1,197,000.00 100.0000%
2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,378,587.06 115.1702%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,480,141.54 123.6543%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,645,000.00 137.4269%
5 35-1385672 FORCE CONSTRUCTION CO INC $ 1,784,466.87 149.0783%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 421 -2
TABULATION OF BIDS
ROUTE 311
CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 61-1023045 | ( 2 ) 35-1487672 | ( 3 ) 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 1000.00000 1000.00]| 3000.00000 3000.00] 6500.00000 6500.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 200.00000 600.00] 200.00000 600.00] 350.00000 1050.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 30.000 MOS | 300.00000 9000.00| 100.00000 3000.00] 75.00000 2250.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 57000.00000 57000.00] 50000.00000 50000.00] 74007.07000 74007.07
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 500.00000 500.00] 2000.00000 2000.00] 7400.70000 7400.70
CLEARING RIGHT OF WAY | |
0012 202-01300 7.000 EACH | 1050.00000 7350.00 | 150.00000 1050.00| 150.00000 1050.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0013 202-02240 1172.000 SYS | 4.00000 4688.00| 5.00000 5860.00] 12.00000 14064.00
PAVEMENT REMOVAL | |
0014 202-02241 1930.000 LFT | 1.50000 2895.00] 1.30000 2509.00] 1.50000 2895.00
GUARDRAIL, REMOVE | |
0015 202-02272 26.000 LFT | 15.00000 390.00] 41.00000 1066.00| 20.00000 520.00
PAVED SIDE DITCH, REMOVE | |
0016 202-51328 LUMP | 25000.00000 25000.00| 150000.00000 150000.00] 114000.00000 114000.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0017 202-91385 2.000 EACH | 300.00000 600.00] 475.00000 950.00] 500.00000 1000.00
|

INLET, REMOVE
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TABULATION OF BIDS
ROUTE 311
CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ) 61-1023045 | ( 2 ) 35-1487672 | ( 3 ) 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 203-02000 70.000 CYS | 55.00000 3850.00] 35.00000 2450.00] 25.00000 1750.00
EXCAVATION, COMMON | |
0020 203-08607 212.000 LFT | 5.00000 1060.00| 20.00000 4240.00 | 10.00000 2120.00
LINEAR GRADING | |
0021 213-09269 290.000 cCyYs | 25.00000 7250.00| 75.00000 21750.00] 100.00000 29000.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0022 302-07455 245.000 CYS | 25.00000 6125.00] 45.00000 11025.00] 50.00000 12250.00
DENSE GRADED SUBBASE | |
0023 306-08041 775.000 SYS | 2.65000 2053.75] 2.25000 1743.75]| 4.00000 3100.00
MILLING, PCCP | |
0024 306-08043 1084.000 sSYS | 2.65000 2872.60| 2.25000 2439.00] 4.00000 4336.00
MILLING, TRANSITION | |
0025 406-05521 4726.000 SYS | 0.10000 472.60] 0.25000 1181.50]| 0.10000 472.60
ASPHALT FOR TACK COAT | |
0026 502-06457 147.000 SYS | 65.00000 9555.00 | 115.00000 16905.00] 100.00000 14700.00
PCCP, 9 IN. | | |
0027 503-03489 86.000 EACH | 16.00000 1376.00]| 23.00000 1978.00| 60.00000 5160.00
RETROFITTED TIE BARS | |
0028 503-05310 120.000 LFT | 74.00000 8880.00 | 142.00000 17040.00]| 175.00000 21000.00
TERMINAL JOINT | |
0029 601-01522 8.000 EACH | 2060.00000 16480.00]| 1950.00000 15600.00]| 2060.00000 16480.00
GUARDRAIL TRANSITION TYPE TGB | |
0030 601-05999 2.000 EACH | 90.00000 180.00| 50.00000 100.00| 90.00000 180.00
CURVED TERMINAL END | |
0031 601-08433 1.000 EACH | 895.00000 895.00] 600.00000 600.00] 895.00000 895.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 1 | |
0032 601-94689 2.000 EACH | 2395.00000 4790.00]| 2340.00000 4680.00 | 2395.00000 4790.00
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 3695.00000 7390.00| 3850.00000 7700.00| 3695.00000 7390.00
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 425.000 LFT | 22.81000 9694.25| 16.70000 7097.50]| 22.81000 9694.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99106 12.500 LFT | 35.60000 445.00] 28.00000 350.00] 35.60000 445.00
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | |
0036 601-99108 406.250 LFT | 25.40000 10318.75] 24.85000 10095.31| 25.40000 10318.75
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0037 602-06729 28.000 EACH | 14.00000 392.00] 20.00000 560.00] 14.00000 392.00
|

BARRIER DELINEATOR
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TABULATION OF BIDS
ROUTE 311
CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 61-1023045 | ( 2 ) 35-1487672 | ( 3 ) 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-05523 20.000 LFT | 115.00000 2300.00] 120.00000 2400.00] 115.00000 2300.00
CURB, HMA | | |
0039 609-06259 538.000 SYS | 62.00000 33356.00] 90.00000 48420.00] 125.00000 67250.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 610-07487 298.000 TON | 87.00000 25926.00] 123.00000 36654.00] 87.00000 25926.00
HMA FOR APPROACHES, TYPE B | |
0041 616-02320 462.000 SYS | 1.50000 693.00] 4.00000 1848.00| 2.00000 924.00
GEOTEXTILES | |
0042 616-06451 16.000 TON | 40.00000 640.00] 48.00000 768.00| 50.00000 800.00
RIPRAP, UNIFORM | | |
0043 619-04414 2.000 EACH | 63.00000 126.00| 1000.00000 2000.00] 350.00000 700.00
DRAIN EXTENSION | |
0044 619-09429 20839.000 SFT | 1.35000 28132.65] 1.00000 20839.00] 0.53000 11044.67
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0045 619-09437 20839.000 SFT | 2.20000 45845.80| 1.60000 33342.40] 0.60000 12503.40
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0046 619-98427 2.000 EACH | 244.00000 488.00 | 300.00000 600.00] 750.00000 1500.00
CLEAN DRAINS | |
0047 621-01004 2.000 EACH | 500.00000 1000.00]| 500.00000 1000.00]| 515.00000 1030.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0048 621-06559 2322.000 SYS | 0.85000 1973.70]| 2.00000 4644.00 | 0.97000 2252.34
MULCHED SEEDING, R | |
0049 621-06567 3.000 kGAL | 5.00000 15.00] 10.00000 30.00] 1.00000 3.00
WATER | | |
0050 621-06574 30.000 sSYS | 25.00000 750.00 | 10.00000 300.00] 30.33000 909.90
SODDING | | |
0051 628-09402 10.000 MOS | 1500.00000 15000.00]| 1750.00000 17500.00]| 2500.00000 25000.00
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 25.00000 500.00]| 200.00000 4000.00 | 350.00000 7000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0053 702-51110 645.000 LBS | 4.00000 2580.00] 8.00000 5160.00] 3.00000 1935.00
GRATES, BASINS, AND FITTINGS, CAST IRON | |
, 0S | | |
0054 702-51863 310.000 EACH | 6.50000 2015.00] 11.00000 3410.00] 15.00000 4650.00
|

FIELD DRILLED HOLE IN CONCRETE
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ROUTE : 311
CALL ORDER : 421 CONTRACT 1ID B -28868-A COUNTIES : FLOYD
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 61-1023045 | ( 2 35-1487672 | ( 3 ) 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 702-92857 86.000 CYS | 800.00000 68800.00| 700.00000 60200.00] 900.00000 77400.00
CONCRETE, C, SUBSTRUCTURE | |
0056 703-06029 75000.000 LBS | 0.75000 56250.00] 1.00000 75000.00] 0.90000 67500.00
REINFORCING BARS, EPOXY COATED | |
0057 703-97936 248.000 EACH | 14.90000 3695.20] 12.50000 3100.00] 20.00000 4960.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0058 704-51002 102.000 cCyYs | 800.00000 81600.00] 800.00000 81600.00] 600.00000 61200.00
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-06339 456.000 LFT | 41.00000 18696.00]| 90.00000 41040.00]| 70.00000 31920.00
RAILING, PF-1 | |
0060 706-06351 4.000 EACH | 1700.00000 6800.00] 2000.00000 8000.00 | 1800.00000 7200.00
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-1 , TBC MOD | |
0061 706-06351 4.000 EACH | 1700.00000 6800.00] 2000.00000 8000.00| 1800.00000 7200.00
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-1 , TPF-1 MOD | |
0062 706-51020 72.000 CYS | 569.72000 41019.84| 590.00000 42480.00| 600.00000 43200.00
CONCRETE, C, RAILING | |
0063 709-51821 LUMP | 5580.00000 5580.00] 4656.00000 4656.00] 4656.00000 4656.00
SURFACE SEAL | |
0064 710-51870 250.000 SFT | 4.00000 1000.00]| 60.00000 15000.00]| 75.00000 18750.00
REPOINTING MASONRY IN STRUCTURES | |
0065 711-51035 5000.000 LBS | 3.00000 15000.00] 4.00000 20000.00] 4.50000 22500.00
STRUCTURAL STEEL | |
0066 711-51864 88.000 EACH | 50.00000 4400.00]| 28.00000 2464.00] 35.00000 3080.00
DRILLED HOLE | |
0067 711-51877 LUMP | 102615.75000 102615.75] 19000.00000 19000.00] 50000.00000 50000.00
JACKING AND SUPPORTING BEAMS | |
0068 711-96479 94.000 EACH | 50.00000 4700.00| 33.00000 3102.00] 30.00000 2820.00
BOLT, REMOVE | |
0069 715-91361 14.000 LFT | 25.00000 350.00] 40.00000 560.00] 75.00000 1050.00
PIPE, PVC, 6 IN. | |
0070 720-07253 2.000 EACH | 2400.00000 4800.00| 1250.00000 2500.00] 1500.00000 3000.00
INLET, R | | |
0071 720-44070 2.000 EACH | 1000.00000 2000.00] 800.00000 1600.00| 1000.00000 2000.00
CASTING, 13, FURNISH AND ADJUST TO GRAD | |
0072 722-51401 2225.000 SFT | 2.00000 4450.00 | 21.00000 46725.00] 15.00000 33375.00
BRIDGE DECK PATCHING, FULL DEPTH | |
0073 722-51842 2307.000 SYS | 50.43000 116342.01| 55.00000 126885.00]| 75.00000 173025.00
|

BRIDGE DECK OVERLAY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 421 -6
TABULATION OF BIDS
ROUTE 311
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SET-ASIDE
1 ) 61-1023045 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

AULKNER CONSTRUCTION LLC

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

SIGN, SHEET, ENCAPSULATED LENS WITH

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 722-51846 36.000 CYS | 330.00000 11880.00]| 330.00000 11880.00]| 330.00000 11880.00
BRIDGE DECK OVERLAY, ADDITIONAL | |
0075 722-51852 3114.000 SFT | 3.56000 11085.84| 18.00000 56052.00] 4.00000 12456.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0076 722-60824 1962.000 SYS | 14.33000 28115.46]| 1.65000 3237.30] 5.00000 9810.00
SURFACE MILLING | |
0077 724-51925 198.000 LFT | 76.60000 15166.80] 130.00000 25740.00 | 125.00000 24750.00
STRUCTURAL EXPANSION JOINT, SS | |
0078 726-92406 28.000 EACH | 1357.00000 37996.00] 1600.00000 44800.00]| 2000.00000 56000.00
BEARING ASSEMBLY, ELASTOMERIC | |
0079 801-01504 27.000 EACH | 45.00000 1215.00]| 20.00000 540.00] 45.00000 1215.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0080 801-03290 2.000 EACH | 195.00000 390.00] 275.00000 550.00] 195.00000 390.00
CONSTRUCTION SIGN, C | |
0081 801-06203 40.000 LFT | 1.00000 40.00] 1.07000 42.80] 1.00000 40.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0082 801-06207 10245.000 LFT | 0.90000 9220.50]| 1.07000 10962.15]| 0.90000 9220.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0083 801-06640 24.000 EACH | 115.00000 2760.00] 195.00000 4680.00]| 115.00000 2760.00
CONSTRUCTION SIGN, A | |
0084 801-06645 2.000 EACH | 60.00000 120.00| 50.00000 100.00| 60.00000 120.00
CONSTRUCTION SIGN, B | |
0085 801-06775 LUMP | 107582.14000 107582.14| 29000.00000 29000.00] 95000.00000 95000.00
MAINTAINING TRAFFIC | |
0086 801-07023 2.000 EACH | 2500.00000 5000.00]| 6750.00000 13500.00] 2500.00000 5000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0090 802-04993 LUMP | 1330.00000 1330.00]| 1330.00000 1330.00]| 1330.00000 1330.00
SIGN , OVERHEAD PANEL, REMOVE | |
0091 802-07057 240.000 SFT | 20.00000 4800.00 | 20.00000 4800.00 | 20.00000 4800.00
SIGN, PANEL, WITH LEGEND | |
0092 802-07057 20.000 SFT | 20.00000 400.00] 20.00000 400.00] 20.00000 400.00
SIGN, PANEL, WITH LEGEND , EXIT PLAQUE | |
0093 802-07154 2.000 EACH | 400.00000 800.00] 400.00000 800.00] 400.00000 800.00
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, XIT | |
0094 802-76025 15.000 SFT | 24.00000 360.00] 24.00000 360.00] 24.00000 360.00
|
|

LEGEND, 0.080 IN. THICKNESS
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CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 61-1023045 | ( 2 35-1487672 | ( 3 ) 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 802-76095 1142.000 LBS | 4.50000 5139.00] 4.50000 5139.00] 4.50000 5139.00
STRUCTURAL STEEL, BREAKAWAY | |
0096 805-01836 1000.000 LFT | 1.00000 1000.00| 1.00000 1000.00| 1.00000 1000.00
SIGNAL CABLE DETECTOR, 2C 16GA., | |
SHIELDED, LEAD IN | |
0097 805-78470 800.000 LFT | 0.40000 320.00] 0.40000 320.00] 0.40000 320.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0098 805-78785 3.000 EACH | 550.00000 1650.00]| 550.00000 1650.00]| 550.00000 1650.00
SIGNAL DETECTOR HOUSING | |
0099 805-78795 320.000 LFT | 8.00000 2560.00] 8.00000 2560.00] 8.00000 2560.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0100 808-03631 410.000 LFT | 1.20000 492.00 | 1.20000 492.00 | 1.20000 492.00
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0101 808-06711 514.000 LFT | 0.28000 143.92] 1.20000 616.80] 0.28000 143.92
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0102 808-06713 2292.000 LFT | 0.28000 641.76 | 0.60000 1375.20]| 0.28000 641.76
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0103 808-06714 1656.000 LFT | 0.28000 463.68] 0.60000 993.60] 0.28000 463.68
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0104 808-06716 2245.000 LFT | 1.00000 2245.00] 0.75000 1683.75]| 1.00000 2245.00
LINE, REMOVE | |
0105 808-74805 120.000 LFT | 8.00000 960.00] 8.00000 960.00] 8.00000 960.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 1IN. | | |
0106 808-74807 4.000 EACH | 86.00000 344.00] 86.00000 344.00] 86.00000 344.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0107 808-74808 2.000 EACH | 90.00000 180.00| 90.00000 180.00| 90.00000 180.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0108 808-75320 2.000 EACH | 60.00000 120.00| 225.00000 450.00 | 60.00000 120.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0109 808-75325 1.000 EACH | 70.00000 70.00] 335.00000 335.00] 70.00000 70.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0110 202-99383 120.000 LFT | 18.00000 2160.00] 73.00000 8760.00 | 20.00000 2400.00
TERMINAL JOINT, REMOVE | |
0111 801-09133 4.000 EACH | 750.00000 3000.00] 4500.00000 18000.00]| 7200.00000 28800.00
|

TEMPORARY CHANGEABLE MESSAGE SIGN
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SET-ASIDE
| ( 1 ) 61-1023045 | ( 2 ) 35-1487672 | ( 35-1618530
| FAULKNER CONSTRUCTION LLC |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0112 801-08508 930.000 LFT | 30.00000 27900.00] 35.00000 32550.00] 50.00000 46500.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
SECTION TOTALS | $ 1,197,000.00] $ 1,378,587.06] 1,480,141.54
+ + +
CONTRACT TOTALS | $ 1,197,000.00] $ 1,378,587.06] 1,480,141.54
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CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
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SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 35-1385672 | (
| GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 15714.31000 15714.31] 4900.00000 4900.00 |
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 250.00000 750.00] 175.00000 525.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 30.000 MOS | 130.00000 3900.00] 125.00000 3750.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 82000.00000 82000.00] 89000.00000 89000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 8000.00000 8000.00| 5118.09000 5118.09]
CLEARING RIGHT OF WAY | |
0012 202-01300 7.000 EACH | 150.00000 1050.00| 150.00000 1050.00|
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0013 202-02240 1172.000 SYS | 25.00000 29300.00] 19.16000 22455.52]
PAVEMENT REMOVAL | |
0014 202-02241 1930.000 LFT | 3.00000 5790.00] 1.50000 2895.00]
GUARDRAIL, REMOVE | |
0015 202-02272 26.000 LFT | 22.00000 572.00] 17.05000 443.30]
PAVED SIDE DITCH, REMOVE | |
0016 202-51328 LUMP | 225000.00000 225000.00|] 131814.00000 131814.00]|
PRESENT STRUCTURE, REMOVE PORTIONS | |
0017 202-91385 2.000 EACH | 475.00000 950.00 | 304.73000 609.46 |
INLET, REMOVE | |
0019 203-02000 70.000 CYS | 35.00000 2450.00] 52.52000 3676.40]
|

EXCAVATION, COMMON
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CALL ORDER : 421 CONTRACT 1ID B -28868-A COUNTIES : FLOYD
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SET-ASIDE
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| GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 203-08607 212.000 LFT | 12.50000 2650.00] 25.54000 5414.48]|
LINEAR GRADING | |
0021 213-09269 290.000 CYS | 80.00000 23200.00] 71.66000 20781.40]
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0022 302-07455 245.000 cCyYs | 75.00000 18375.00]| 87.31000 21390.95]
DENSE GRADED SUBBASE | |
0023 306-08041 775.000 SYS | 9.00000 6975.00] 6.89000 5339.75]
MILLING, PCCP | |
0024 306-08043 1084.000 SYS | 6.75000 7317.00]| 4.56000 4943.04|
MILLING, TRANSITION | |
0025 406-05521 4726.000 SYS | 0.12000 567.12] 0.10000 472.60 |
ASPHALT FOR TACK COAT | |
0026 502-06457 147.000 SYS | 92.00000 13524.00]| 79.83000 11735.01|
PCCP, 9 IN. | | |
0027 503-03489 86.000 EACH | 20.00000 1720.00 | 30.14000 2592.04]
RETROFITTED TIE BARS | |
0028 503-05310 120.000 LFT | 175.00000 21000.00] 167.23000 20067.60]
TERMINAL JOINT | |
0029 601-01522 8.000 EACH | 1950.00000 15600.00] 2060.00000 16480.00]
GUARDRAIL TRANSITION TYPE TGB | |
0030 601-05999 2.000 EACH | 50.00000 100.00] 90.00000 180.00]
CURVED TERMINAL END | |
0031 601-08433 1.000 EACH | 600.00000 600.00] 895.00000 895.00 |
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 1 | |
0032 601-94689 2.000 EACH | 2340.00000 4680.00| 2395.00000 4790.00|
GUARDRAIL END TREATMENT, OS | |
0033 601-94690 2.000 EACH | 3850.00000 7700.00 | 3695.00000 7390.00 |
GUARDRAIL END TREATMENT, MS | |
0034 601-99105 425.000 LFT | 16.70000 7097.50]| 22.81000 9694.25]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 601-99106 12.500 LFT | 28.00000 350.00] 35.60000 445,00 |
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | |
0036 601-99108 406.250 LFT | 24.85000 10095.31| 25.40000 10318.75]|
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0037 602-06729 28.000 EACH | 14.00000 392.00] 25.00000 700.00 |
BARRIER DELINEATOR | |
0038 605-05523 20.000 LFT | 127.00000 2540.00] 115.00000 2300.00]
|

CURB, HMA
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CALL ORDER : 421 CONTRACT ID : B -28868-A COUNTIES : FLOYD
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

( 4 ) 35-2040801 | ( 5 ) 35-1385672
GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC |
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 609-06259 538.000 SYS | 110.00000 59180.00] 77.34000 41608.92|
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 610-07487 298.000 TON | 88.00000 26224.00] 87.00000 25926.00]
HMA FOR APPROACHES, TYPE B | |
0041 616-02320 462.000 SYS | 4.00000 1848.00]| 1.54000 711.48]|
GEOTEXTILES | |
0042 616-06451 16.000 TON | 50.00000 800.00] 74.87000 1197.92]|
RIPRAP, UNIFORM | | |
0043 619-04414 2.000 EACH | 500.00000 1000.00]| 135.62000 271.24]
DRAIN EXTENSION | |
0044 619-09429 20839.000 SFT | 1.00000 20839.00] 1.35000 28132.65]
CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, | |
QP-2 | | |
0045 619-09437 20839.000 SFT | 0.43000 8960.77| 2.20000 45845.80 |
PAINT STEEL BRIDGE, PARTIAL, TYPE 1 | |
0046 619-98427 2.000 EACH | 1500.00000 3000.00] 309.74000 619.48|
CLEAN DRAINS | |
0047 621-01004 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0048 621-06559 2322.000 SYS | 0.85000 1973.70]| 0.85000 1973.70]|
MULCHED SEEDING, R | |
0049 621-06567 3.000 kGAL | 5.00000 15.00] 5.00000 15.00]|
WATER | | |
0050 621-06574 30.000 sSYS | 25.00000 750.00] 25.00000 750.00]
SODDING | | |
0051 628-09402 10.000 MOS | 1600.00000 16000.00] 1545.76000 15457.60 |
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 200.00000 4000.00]| 308.35000 6167.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0053 702-51110 645.000 LBS | 3.00000 1935.00]| 10.33000 6662.85]
GRATES, BASINS, AND FITTINGS, CAST IRON | |
, 0S | | |
0054 702-51863 310.000 EACH | 15.00000 4650.00 | 12.10000 3751.00]
FIELD DRILLED HOLE IN CONCRETE | |
0055 702-92857 86.000 CYS | 1125.00000 96750.00| 921.05000 79210.30]|
|

CONCRETE, C, SUBSTRUCTURE



CALL ORDER : 421
LETTING DATE : 01/14/09 10:00 AM

SET-ASIDE

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

DISTRICT

B -28868-A

SEYMOUR DISTRICT

DATE : 01/21/09
PAGE : 421 -12

ROUTE : 311
COUNTIES : FLOYD

LINE NO / ITEM CODE / ALT

4 )

OHMANN ASPHALT & CONSTR INC

35-2040801

I( I
|FORCE CONSTRUCTION CO INC |
I

5

35-1

385672 ( )

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 703-06029 75000.000 LBS | 0.90000 67500.00] 1.25000 93750.00]|
REINFORCING BARS, EPOXY COATED | |
0057 703-97936 248.000 EACH | 15.00000 3720.00] 21.66000 5371.68]|
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0058 704-51002 102.000 CYS | 1300.00000 132600.00]| 1126.52000 114905.04|
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-06339 456.000 LFT | 93.00000 42408.00] 91.34000 41651.04
RAILING, PF-1 | |
0060 706-06351 4.000 EACH | 1500.00000 6000.00] 2568.10000 10272.40]|
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-1 , TBC MOD | |
0061 706-06351 4.000 EACH | 1600.00000 6400.00] 2568.10000 10272.40]|
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-1 , TPF-1 MOD | |
0062 706-51020 72.000 CYS | 600.00000 43200.00] 855.81000 61618.32]
CONCRETE, C, RAILING | |
0063 709-51821 LUMP | 5580.00000 5580.00] 5580.00000 5580.00]
SURFACE SEAL | |
0064 710-51870 250.000 SFT | 175.00000 43750.00| 37.35000 9337.50]
REPOINTING MASONRY IN STRUCTURES | |
0065 711-51035 5000.000 LBS | 2.25000 11250.00]| 5.31000 26550.00]
STRUCTURAL STEEL | |
0066 711-51864 88.000 EACH | 25.00000 2200.00] 12.00000 1056.00 |
DRILLED HOLE | |
0067 711-51877 LUMP | 40000.00000 40000.00]| 21417.05000 21417.05]
JACKING AND SUPPORTING BEAMS | |
0068 711-96479 94.000 EACH | 20.00000 1880.00| 12.77000 1200.38]|
BOLT, REMOVE | |
0069 715-91361 14.000 LFT | 35.00000 490.00] 24.63000 344.82|
PIPE, PVC, 6 IN. | |
0070 720-07253 2.000 EACH | 2600.00000 5200.00] 2282.08000 4564.16 |
INLET, R | | |
0071 720-44070 2.000 EACH | 1200.00000 2400.00] 489.07000 978.14]
CASTING, 13, FURNISH AND ADJUST TO GRAD | |
0072 722-51401 2225.000 SFT | 24.00000 53400.00] 48.97000 108958.25]|
BRIDGE DECK PATCHING, FULL DEPTH | |
0073 722-51842 2307.000 SYS | 55.00000 126885.00] 96.93000 223617.51|
BRIDGE DECK OVERLAY | |
0074 722-51846 36.000 CYS | 330.00000 11880.00]| 330.00000 11880.00]|
|

BRIDGE DECK OVERLAY, ADDITIONAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 421 -13
TABULATION OF BIDS
ROUTE : 311

CALL ORDER : 421 CONTRACT ID : B -28868-A COUNTIES : FLOYD
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

( 4 ) 35-2040801 | ( 5 ) 35-1385672
GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC |
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 722-51852 3114.000 SFT | 15.00000 46710.00| 26.57000 82738.98]|
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0076 722-60824 1962.000 SYS | 5.00000 9810.00| 4.95000 9711.90]|
SURFACE MILLING | |
0077 724-51925 198.000 LFT | 120.00000 23760.00] 124.58000 24666.84]
STRUCTURAL EXPANSION JOINT, SS | |
0078 726-92406 28.000 EACH | 1200.00000 33600.00] 2227.45000 62368.60]
BEARING ASSEMBLY, ELASTOMERIC | |
0079 801-01504 27.000 EACH | 45.00000 1215.00]| 45.00000 1215.00]|
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0080 801-03290 2.000 EACH | 195.00000 390.00] 195.00000 390.00]
CONSTRUCTION SIGN, C | |
0081 801-06203 40.000 LFT | 1.00000 40.00] 1.00000 40.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0082 801-06207 10245.000 LFT | 1.04000 10654.80] 0.90000 9220.50|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0083 801-06640 24.000 EACH | 115.00000 2760.00] 115.00000 2760.00]
CONSTRUCTION SIGN, A | |
0084 801-06645 2.000 EACH | 60.00000 120.00] 60.00000 120.00]
CONSTRUCTION SIGN, B | |
0085 801-06775 LUMP | 38941.93000 38941.93| 36839.42000 36839.42]
MAINTAINING TRAFFIC | |
0086 801-07023 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0090 802-04993 LUMP | 1330.00000 1330.00]| 1330.00000 1330.00]|
SIGN , OVERHEAD PANEL, REMOVE | |
0091 802-07057 240.000 SFT | 20.00000 4800.00| 20.00000 4800.00|
SIGN, PANEL, WITH LEGEND | |
0092 802-07057 20.000 SFT | 20.00000 400.00 | 20.00000 400.00 |
SIGN, PANEL, WITH LEGEND , EXIT PLAQUE | |
0093 802-07154 2.000 EACH | 400.00000 800.00] 400.00000 800.00]
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, XII | |
0094 802-76025 15.000 SFT | 24.00000 360.00] 24.00000 360.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0095 802-76095 1142.000 LBS | 4.50000 5139.00] 4.50000 5139.00]
|

STRUCTURAL STEEL, BREAKAWAY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 421 -14
TABULATION OF BIDS
ROUTE 311
CALL ORDER 421 CONTRACT 1ID B -28868-A COUNTIES FLOYD
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 35-1385672 | (
| GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 805-01836 1000.000 LFT | 1.00000 1000.00]| 1.00000 1000.00]|
SIGNAL CABLE DETECTOR, 2C 16GA., | |
SHIELDED, LEAD IN | |
0097 805-78470 800.000 LFT | 0.40000 320.00] 0.40000 320.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0098 805-78785 3.000 EACH | 550.00000 1650.00 | 550.00000 1650.00 |
SIGNAL DETECTOR HOUSING | |
0099 805-78795 320.000 LFT | 8.00000 2560.00] 8.00000 2560.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0100 808-03631 410.000 LFT | 7.42000 3042.20] 1.20000 492.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0101 808-06711 514.000 LFT | 0.28000 143.92]| 0.28000 143.92]|
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0102 808-06713 2292.000 LFT | 0.28000 641.76| 0.28000 641.76|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0103 808-06714 1656.000 LFT | 0.28000 463.68| 0.28000 463.68|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0104 808-06716 2245.000 LFT | 1.00000 2245.00] 1.00000 2245.00]
LINE, REMOVE | |
0105 808-74805 120.000 LFT | 8.00000 960.00 | 8.00000 960.00 |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 IN. | | |
0106 808-74807 4.000 EACH | 86.00000 344.00] 86.00000 344.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0107 808-74808 2.000 EACH | 90.00000 180.00] 90.00000 180.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0108 808-75320 2.000 EACH | 225.00000 450.00] 60.00000 120.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0109 808-75325 1.000 EACH | 335.00000 335.00] 70.00000 70.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0110 202-99383 120.000 LFT | 100.00000 12000.00]| 136.87000 16424.40|
TERMINAL JOINT, REMOVE | |
0111 801-09133 4.000 EACH | 5000.00000 20000.00] 7200.00000 28800.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0112 801-08508 930.000 LFT | 40.00000 37200.00] 59.52000 55353.60]
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
SECTION TOTALS | $ 1,645,000.00] $ 1,784,466.87]| $
+ + +
CONTRACT TOTALS | $ 1,645,000.00] $ 1,784,466.87]| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 431 -1
VENDOR RANKING

CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0300038
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS LP $ 694,112.94 100.0000%
2 35-1310611 DUNCAN ROBERTSON INC $ 824,221.25 118.7445%
3 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 887,714.00 127.8919%
4 61-1023045 FAULKNER CONSTRUCTION LLC $ 897,000.00 129.2297%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 962,754.84 138.7029%
6 35-1385672 FORCE CONSTRUCTION CO INC $ 996,895.41 143.6215%
7 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,035,000.00 149.1112%
8 35-1609544 SCHUTT-LOOKABILL CO $ 1,223,106.29 176.2114%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 431 -2
TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 10000.00000 10000.00]| 4000.00000 4000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 110-01001 LUMP | 34500.00000 34500.00] 45000.00000 45000.00]| 40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION | |
0006 201-52370 LUMP | 13900.00000 13900.00] 20000.00000 20000.00 | 4550.00000 4550.00
CLEARING RIGHT OF WAY | |
0007 202-02241 350.000 LFT | 1.60000 560.00] 5.00000 1750.00]| 1.50000 525.00
GUARDRAIL, REMOVE | |
0008 202-51328 LUMP | 20000.00000 20000.00| 150000.00000 150000.00| 95000.00000 95000.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 213-09269 2.000 cCys | 400.00000 800.00]| 250.00000 500.00] 210.00000 420.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0010 302-07455 28.000 CYS | 140.00000 3920.00] 50.00000 1400.00] 63.00000 1764.00
DENSE GRADED SUBBASE | |
0011 306-08034 616.000 SYS | 10.00000 6160.00] 5.00000 3080.00] 5.40000 3326.40
MILLING, ASPHALT, 1 1/2 IN. | |
0012 402-07434 53.000 TON | 190.00000 10070.00] 175.00000 9275.00 | 175.00000 9275.00
HMA SURFACE, TYPE C | |
0013 402-07439 48.000 TON | 160.00000 7680.00| 160.00000 7680.00| 160.00000 7680.00
HMA INTERMEDIATE, TYPE C | |
0014 406-05520 1.800 TON | 580.00000 1044.00] 750.00000 1350.00] 750.00000 1350.00
ASPHALT FOR TACK COAT | |
0015 601-02103 18.750 LFT | 45.00000 843.75] 46.20000 866.25] 44.00000 825.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0016 601-02800 4.000 EACH | 1300.00000 5200.00] 1312.50000 5250.00] 1250.00000 5000.00
GUARDRAIL TRANSITION, TGT MODIFIED | |
0017 601-05999 1.000 EACH | 100.00000 100.00] 95.00000 95.00] 90.00000 90.00
|

CURVED TERMINAL END |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 431 -3
TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 601-08434 1.000 EACH | 850.00000 850.00] 835.00000 835.00] 795.00000 795.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0019 601-94689 1.000 EACH | 2400.00000 2400.00] 2725.00000 2725.00] 2595.00000 2595.00
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 437.500 LFT | 32.00000 14000.00] 32.40000 14175.00]| 30.85000 13496.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 605-94811 4.000 EACH | 400.00000 1600.00]| 750.00000 3000.00] 793.51000 3174.04
CURB TURNOUT | |
0022 609-06259 165.200 SYS | 95.00000 15694.00]| 90.00000 14868.00]| 125.00000 20650.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0023 616-02320 130.000 SYS | 1.00000 130.00] 5.00000 650.00] 4.00000 520.00
GEOTEXTILES | |
0024 616-06405 101.000 TON | 35.00000 3535.00] 30.00000 3030.00] 59.00000 5959.00
RIPRAP, REVETMENT | |
0025 621-06559 100.000 SYS | 7.50000 750.00] 5.00000 500.00] 7.21000 721.00
MULCHED SEEDING, R | |
0026 621-06567 1.000 kGAL | 100.00000 100.00]| 1.00000 1.00] 100.00000 100.00
WATER | | |
0027 621-06574 63.000 SYS | 17.75000 1118.25]| 10.00000 630.00] 17.61000 1109.43
SODDING | | |
0028 628-09401 6.000 MOS | 2000.00000 12000.00] 1500.00000 9000.00 | 1500.00000 9000.00
FIELD OFFICE, A | |
0029 702-51863 184.000 EACH | 16.00000 2944.00] 15.00000 2760.00] 19.00000 3496.00
FIELD DRILLED HOLE IN CONCRETE | |
0030 703-51032 22620.000 LBS | 0.75000 16965.00] 1.00000 22620.00] 0.95000 21489.00
REINFORCING STEEL, EPOXY COATED | |
0031 703-97936 54.000 EACH | 18.00000 972.00] 20.00000 1080.00]| 15.00000 810.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0032 704-51002 70.000 cCYS | 550.00000 38500.00] 2000.00000 140000.00] 1500.00000 105000.00
CONCRETE, C, SUPERSTRUCTURE | |
0033 706-91957 525.000 LFT | 65.00000 34125.00] 71.00000 37275.00] 78.00000 40950.00
BRIDGE RAILING, THRIE BEAM | |
0034 709-51821 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 2000.00000 2000.00
SURFACE SEAL | |
0035 710-09158 2314.000 SFT | 30.00000 69420.00] 20.00000 46280.00] 70.00000 161980.00
PATCHING CONCRETE STRUCTURES | |
0036 713-51820 LUMP | 95000.00000 95000.00]| 15000.00000 15000.00]| 25999.29000 25999.29
|

TEMPORARY SUPPORT |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 431 -4
TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 722-51401 1012.000 SFT | 53.00000 53636.00] 15.00000 15180.00]| 35.00000 35420.00
BRIDGE DECK PATCHING, FULL DEPTH | |
0038 722-51842 871.000 SYS | 65.00000 56615.00] 70.00000 60970.00] 70.00000 60970.00
BRIDGE DECK OVERLAY | |
0039 722-51846 46.000 cCYS | 330.00000 15180.00]| 330.00000 15180.00]| 330.00000 15180.00
BRIDGE DECK OVERLAY, ADDITIONAL | |
0040 722-51852 2694.000 SFT | 7.50000 20205.00] 15.00000 40410.00] 25.00000 67350.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0041 722-60824 770.000 SYS | 8.00000 6160.00] 5.00000 3850.00] 5.40000 4158.00
SURFACE MILLING | |
0042 724-51925 76.000 LEFT | 260.00000 19760.00] 150.00000 11400.00] 248.00000 18848.00
STRUCTURAL EXPANSION JOINT, SS | |
0043 726-97941 16.000 EACH | 500.00000 8000.00| 350.00000 5600.00] 1000.00000 16000.00
BEARING ASSEMBLY, TFE ELASTOMERIC | |
0044 801-03290 5.000 EACH | 200.00000 1000.00| 205.00000 1025.00| 195.00000 975.00
CONSTRUCTION SIGN, C | |
0045 801-06207 2628.000 LFT | 1.00000 2628.00] 1.05000 2759.40] 1.00000 2628.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0046 801-06218 24.000 LFT | 6.20000 148.80| 6.30000 151.20]| 6.00000 144.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0047 801-06640 22.000 EACH | 120.00000 2640.00] 121.00000 2662.00] 115.00000 2530.00
CONSTRUCTION SIGN, A | |
0048 801-06645 7.000 EACH | 62.00000 434.00] 63.00000 441.00] 60.00000 420.00
CONSTRUCTION SIGN, B | |
0049 801-06775 LUMP | 9000.00000 9000.00 | 20000.00000 20000.00] 10500.00000 10500.00
MAINTAINING TRAFFIC | |
0050 801-07023 2.000 EACH | 2500.00000 5000.00] 2625.00000 5250.00] 2500.00000 5000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0051 801-07119 72.000 LFT | 26.00000 1872.00] 26.25000 1890.00| 25.00000 1800.00
BARRICADE, III-B | |
0052 801-08508 409.000 LFT | 45.00000 18405.00]| 50.00000 20450.00] 55.00000 22495.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | I I
0053 801-53072 LUMP | 50000.00000 50000.00] 40000.00000 40000.00] 24100.00000 24100.00
TEMPORARY TRAFFIC SIGNAL | |
0054 802-07060 5.000 EACH | 200.00000 1000.00]| 205.00000 1025.00]| 195.00000 975.00
|

SIGN, SHEET, RELOCATE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 431 -5
TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
IMILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 808-03631 549.000 LFT | 0.50000 274.50] 0.60000 329.40] 2.00000 1098.00
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0056 808-03632 549.000 LFT | 0.50000 274.50] 0.60000 329.40] 2.00000 1098.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0057 808-06703 1349.000 LFT | 0.44000 593.56/| 0.45000 607.05] 0.42000 566.58
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0058 808-06716 610.000 LFT | 1.00000 610.00] 1.05000 640.50] 1.00000 610.00
LINE, REMOVE | |
0059 808-75245 1349.000 LFT | 0.42000 566.58] 0.45000 607.05] 0.42000 566.58
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0060 808-75297 12.000 LFT | 10.00000 120.00| 10.50000 126.00| 9.90000 118.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0061 808-75996 6.000 EACH | 25.00000 150.00| 30.00000 180.00| 10.00000 60.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0062 808-75998 6.000 EACH | 76.00000 456.00] 80.00000 480.00] 75.00000 450.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 694,112.94] $ 824,221.25] $ 887,714.00
+ + +
|

CONTRACT TOTALS $ 694,112.94]| $ 824,221.25]| $ 887,714.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 46
CALL ORDER : 431 CONTRACT 1ID B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 61-1023045 I ( 5 35-1618530 I ( 6 ) 35-1385672

LINE NO / ITEM CODE / ALT

| FAULKNER CONSTRUCTION LLC

| AMERICAN CONTRACTING & SERVI

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 20000.00000 20000.00] 4000.00000 4000.00 | 5600.00000 5600.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 110-01001 LUMP | 43857.14275 43857.14| 48137.74000 48137.74]| 49845.60000 49845.60
MOBILIZATION AND DEMOBILIZATION | |
0006 201-52370 LUMP | 9000.00000 9000.00| 19255.09000 19255.09| 7037.30000 7037.30
CLEARING RIGHT OF WAY | |
0007 202-02241 350.000 LFT | 1.50000 525.00] 1.50000 525.00] 1.50000 525.00
GUARDRAIL, REMOVE | |
0008 202-51328 LUMP | 53381.00000 53381.00|] 164000.00000 164000.00|] 176378.60000 176378.60
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 213-09269 2.000 cCYS | 200.00000 400.00 | 250.00000 500.00] 122.14000 244.28
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0010 302-07455 28.000 cCYsS | 100.00000 2800.00] 85.00000 2380.00] 85.73000 2400.44
DENSE GRADED SUBBASE | |
0011 306-08034 616.000 sSYS | 4.95000 3049.20] 10.00000 6160.00] 7.98000 4915.68
MILLING, ASPHALT, 1 1/2 IN. | |
0012 402-07434 53.000 TON | 4.95000 262.35] 175.00000 9275.00| 175.00000 9275.00
HMA SURFACE, TYPE C | |
0013 402-07439 48.000 TON | 160.00000 7680.00 | 160.00000 7680.00 | 160.00000 7680.00
HMA INTERMEDIATE, TYPE C | |
0014 406-05520 1.800 TON | 580.00000 1044.00]| 750.00000 1350.00]| 750.00000 1350.00
ASPHALT FOR TACK COAT | |
0015 601-02103 18.750 LFT | 44.00000 825.00 | 44.00000 825.00 | 44.00000 825.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0016 601-02800 4.000 EACH | 1250.00000 5000.00] 1250.00000 5000.00] 1250.00000 5000.00
GUARDRAIL TRANSITION, TGT MODIFIED | |
0017 601-05999 1.000 EACH | 90.00000 90.00]| 90.00000 90.00]| 90.00000 90.00
CURVED TERMINAL END | |
0018 601-08434 1.000 EACH | 795.00000 795.00] 795.00000 795.00] 795.00000 795.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
|

PARTS PACKAGE, STAGE 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES BROWN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 61-1023045 | ( 5 ) 35-1618530 I ( 6 ) 35-1385672
| FAULKNER CONSTRUCTION LLC |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 601-94689 1.000 EACH | 2595.00000 2595.00] 2595.00000 2595.00] 2595.00000 2595.00
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 437.500 LFT | 30.85000 13496.88| 30.85000 13496.88] 30.85000 13496.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 605-94811 4.000 EACH | 100.00000 400.00] 1250.00000 5000.00] 1245.79000 4983.16
CURB TURNOUT | |
0022 609-06259 165.200 SYsS | 62.00000 10242.40] 95.00000 15694.00] 75.63000 12494.08
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0023 616-02320 130.000 SYS | 2.00000 260.00] 4.00000 520.00] 4.87000 633.10
GEOTEXTILES | |
0024 616-06405 101.000 TON | 80.00000 8080.00] 50.00000 5050.00] 37.74000 3811.74
RIPRAP, REVETMENT | |
0025 621-06559 100.000 SYS | 11.71000 1171.00] 8.89000 889.00]| 7.21000 721.00
MULCHED SEEDING, R | |
0026 621-06567 1.000 kGAL | 100.00000 100.00| 123.31000 123.31| 100.00000 100.00
WATER | | |
0027 621-06574 63.000 SYS | 17.81000 1122.03]| 21.72000 1368.36| 17.61000 1109.43
SODDING | | |
0028 628-09401 6.000 MOS | 2000.00000 12000.00] 2500.00000 15000.00] 1451.06000 8706.36
FIELD OFFICE, A | |
0029 702-51863 184.000 EACH | 10.00000 1840.00]| 15.00000 2760.00] 12.26000 2255.84
FIELD DRILLED HOLE IN CONCRETE | |
0030 703-51032 22620.000 LBS | 0.80000 18096.00] 1.00000 22620.00 | 1.33000 30084.60
REINFORCING STEEL, EPOXY COATED | |
0031 703-97936 54.000 EACH | 14.50000 783.00] 30.00000 1620.00]| 24.69000 1333.26
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0032 704-51002 70.000 CYS | 1181.89000 82732.30] 1200.00000 84000.00] 1252.03000 87642.10
CONCRETE, C, SUPERSTRUCTURE | |
0033 706-91957 525.000 LFT | 67.30000 35332.50] 67.30000 35332.50] 67.30000 35332.50
BRIDGE RAILING, THRIE BEAM | |
0034 709-51821 LUMP | 1380.00000 1380.00] 1380.00000 1380.00] 2000.00000 2000.00
SURFACE SEAL | |
0035 710-09158 2314.000 SFT | 35.00000 80990.00] 79.00000 182806.00]| 71.30000 164988.20
PATCHING CONCRETE STRUCTURES | |
0036 713-51820 LUMP | 41000.00000 41000.00] 50000.00000 50000.00 | 26566.43000 26566.43
TEMPORARY SUPPORT | |
0037 722-51401 1012.000 SFT | 53.55000 54192.60] 15.00000 15180.00]| 49.57000 50164.84
|

BRIDGE DECK PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 46
CALL ORDER 431 CONTRACT 1ID B -29190-A COUNTIES BROWN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 61-1023045 | ( 5 ) 35-1618530 I ( 6 ) 35-1385672
| FAULKNER CONSTRUCTION LLC |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 722-51842 871.000 SYS | 48.24000 42017.04| 100.00000 87100.00| 95.59000 83258.89
BRIDGE DECK OVERLAY | |
0039 722-51846 46.000 cCYs | 330.00000 15180.00] 330.00000 15180.00] 330.00000 15180.00
BRIDGE DECK OVERLAY, ADDITIONAL | |
0040 722-51852 2694.000 SFT | 3.44000 9267.36| 4.00000 10776.00]| 25.63000 69047.22
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0041 722-60824 770.000 SYS | 19.49000 15007.30] 10.00000 7700.00]| 4.95000 3811.50
SURFACE MILLING | |
0042 724-51925 76.000 LFT | 233.60000 17753.60]| 150.00000 11400.00]| 147.62000 11219.12
STRUCTURAL EXPANSION JOINT, SS | |
0043 726-97941 16.000 EACH | 306.00000 4896.00 | 750.00000 12000.00] 766.39000 12262.24
BEARING ASSEMBLY, TFE ELASTOMERIC | |
0044 801-03290 5.000 EACH | 195.00000 975.00] 195.00000 975.00] 195.00000 975.00
CONSTRUCTION SIGN, C | |
0045 801-06207 2628.000 LFT | 1.00000 2628.00] 1.00000 2628.00] 1.00000 2628.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0046 801-06218 24.000 LFT | 6.00000 144.00] 6.00000 144.00] 6.00000 144.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0047 801-06640 22.000 EACH | 115.00000 2530.00] 115.00000 2530.00] 115.00000 2530.00
CONSTRUCTION SIGN, A | |
0048 801-06645 7.000 EACH | 60.00000 420.00 | 60.00000 420.00 | 60.00000 420.00
CONSTRUCTION SIGN, B | |
0049 801-06775 LUMP | 146205.34000 146205.34| 10000.00000 10000.00]| 17627.35000 17627.35
MAINTAINING TRAFFIC | |
0050 801-07023 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00] 2500.00000 5000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0051 801-07119 72.000 LFT | 25.00000 1800.00]| 25.00000 1800.00]| 25.00000 1800.00
BARRICADE, III-B | |
0052 801-08508 409.000 LFT | 30.00000 12270.00]| 75.00000 30675.00]| 50.19000 20527.71
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | I I
0053 801-53072 LUMP | 100000.00000 100000.00]| 35000.00000 35000.00] 24100.00000 24100.00
TEMPORARY TRAFFIC SIGNAL | |
0054 802-07060 5.000 EACH | 674.00000 3370.00] 195.00000 975.00]| 195.00000 975.00
SIGN, SHEET, RELOCATE | |
0055 808-03631 549.000 LFT | 0.50000 274.50] 0.50000 274.50] 1.00000 549.00
LINE, EPOXY, SOLID, WHITE, 4 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
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TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 61-1023045 | ( 5 ) 35-1618530 I ( 6 ) 35-1385672
| FAULKNER CONSTRUCTION LLC |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-03632 549.000 LFT | 0.50000 274.50] 0.50000 274.50] 1.00000 549.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0057 808-06703 1349.000 LFT | 0.42000 566.58] 0.42000 566.58] 0.42000 566.58
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0058 808-06716 610.000 LFT | 1.00000 610.00] 1.00000 610.00] 1.00000 610.00
LINE, REMOVE | |
0059 808-75245 1349.000 LFT | 0.42000 566.58] 0.42000 566.58] 0.42000 566.58
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0060 808-75297 12.000 LFT | 9.90000 118.80] 9.90000 118.80] 9.90000 118.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0061 808-75996 6.000 EACH | 25.00000 150.00] 30.00000 180.00] 166.00000 996.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0062 808-75998 6.000 EACH | 75.00000 450.00 | 75.00000 450.00 | 75.00000 450.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 897,000.00] $ 962,754.84| $ 996,895.41
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 897,000.00] $ 962,754.84| $ 996,895.41




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/21/09
PAGE : 431 -10

ROUTE : 46
CALL ORDER : 431 CONTRACT 1ID B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-2040801 | ( 8 35-1609544 ( )

LINE NO / ITEM CODE / ALT

| GOHMANN ASPHALT & CONSTR INC

| SCHUTT-LOOKABILL CO

I
I
|
|
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 9000.00000 9000.00 | 3240.00000 3240.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 110-01001 LUMP | 51000.00000 51000.00] 48795.52000 48795.52 |
MOBILIZATION AND DEMOBILIZATION | |
0006 201-52370 LUMP | 20000.00000 20000.00] 4108.85000 4108.85]|
CLEARING RIGHT OF WAY | |
0007 202-02241 350.000 LFT | 3.00000 1050.00 | 2.70000 945.00 |
GUARDRAIL, REMOVE | |
0008 202-51328 LUMP | 183186.59000 183186.59| 197712.00000 197712.00]|
PRESENT STRUCTURE, REMOVE PORTIONS | |
0009 213-09269 2.000 cCYS | 300.00000 600.00] 200.00000 400.00 |
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0010 302-07455 28.000 cCYsS | 110.00000 3080.00] 70.00000 1960.00]|
DENSE GRADED SUBBASE | |
0011 306-08034 616.000 sSYS | 10.00000 6160.00] 9.09000 5599.44|
MILLING, ASPHALT, 1 1/2 IN. | |
0012 402-07434 53.000 TON | 175.00000 9275.00| 189.00000 10017.00]|
HMA SURFACE, TYPE C | |
0013 402-07439 48.000 TON | 160.00000 7680.00 | 172.80000 8294.40 |
HMA INTERMEDIATE, TYPE C | |
0014 406-05520 1.800 TON | 750.00000 1350.00]| 810.00000 1458.00]|
ASPHALT FOR TACK COAT | |
0015 601-02103 18.750 LFT | 23.00000 431.25| 24.84000 465.75|
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0016 601-02800 4.000 EACH | 1000.00000 4000.00]| 1080.00000 4320.00]|
GUARDRAIL TRANSITION, TGT MODIFIED | |
0017 601-05999 1.000 EACH | 50.00000 50.00]| 54.00000 54.00]|
CURVED TERMINAL END | |
0018 601-08434 1.000 EACH | 950.00000 950.00] 1026.00000 1026.00]|
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
|

PARTS PACKAGE, STAGE 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
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TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

( 7 ) 35-2040801 | ( 8 ) 35-1609544
GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 601-94689 1.000 EACH | 2350.00000 2350.00] 2538.00000 2538.00]
GUARDRAIL END TREATMENT, OS | |
0020 601-99105 437.500 LFT | 17.00000 7437.50]| 18.36000 8032.50]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0021 605-94811 4.000 EACH | 900.00000 3600.00] 400.00000 1600.00|
CURB TURNOUT | |
0022 609-06259 165.200 SYS | 150.00000 24780.00 | 91.31000 15084.41|
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0023 616-02320 130.000 SYS | 8.00000 1040.00]| 2.50000 325.00]
GEOTEXTILES | |
0024 616-06405 101.000 TON | 45.00000 4545.00 | 36.22000 3658.22]
RIPRAP, REVETMENT | |
0025 621-06559 100.000 SYS | 9.46000 946 .00 | 7.79000 779.00]
MULCHED SEEDING, R | |
0026 621-06567 1.000 kGAL | 100.00000 100.00| 108.00000 108.00|
WATER | | |
0027 621-06574 63.000 SYS | 21.18000 1334.34| 19.02000 1198.26|
SODDING | | |
0028 628-09401 6.000 MOS | 2300.00000 13800.00] 2909.83000 17458.98 |
FIELD OFFICE, A | |
0029 702-51863 184.000 EACH | 20.00000 3680.00] 9.00000 1656.00]|
FIELD DRILLED HOLE IN CONCRETE | |
0030 703-51032 22620.000 LBS | 1.00000 22620.00] 1.01000 22846.20]
REINFORCING STEEL, EPOXY COATED | |
0031 703-97936 54.000 EACH | 25.00000 1350.00]| 23.59000 1273.86|
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0032 704-51002 70.000 cCYS | 1500.00000 105000.00] 1309.79000 91685.30]
CONCRETE, C, SUPERSTRUCTURE | |
0033 706-91957 525.000 LFT | 80.00000 42000.00]| 82.08000 43092.00]|
BRIDGE RAILING, THRIE BEAM | |
0034 709-51821 LUMP | 1380.00000 1380.00]| 1490.40000 1490.40|
SURFACE SEAL | |
0035 710-09158 2314.000 SFT | 79.00000 182806.00]| 171.38000 396573.32]
PATCHING CONCRETE STRUCTURES | |
0036 713-51820 LUMP | 30000.00000 30000.00] 32970.00000 32970.00]|
TEMPORARY SUPPORT | |
0037 722-51401 1012.000 SFT | 35.00000 35420.00] 17.97000 18185.64|
|

BRIDGE DECK PATCHING, FULL DEPTH |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 46
CALL ORDER 431 CONTRACT 1ID B -29190-A COUNTIES BROWN
LETTING DATE 01/14/09 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 7 ) 35-2040801 | ( 8 ) 35-1609544 | (
| GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 722-51842 871.000 SYS | 75.00000 65325.00] 76.64000 66753.44]
BRIDGE DECK OVERLAY | |
0039 722-51846 46.000 cCYs | 330.00000 15180.00] 330.00000 15180.00]
BRIDGE DECK OVERLAY, ADDITIONAL | |
0040 722-51852 2694.000 SFT | 21.00000 56574.00] 16.41000 44208.54|
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0041 722-60824 770.000 SYS | 9.00000 6930.00] 5.35000 4119.50]|
SURFACE MILLING | |
0042 724-51925 76.000 LFT | 200.00000 15200.00]| 153.93000 11698.68]|
STRUCTURAL EXPANSION JOINT, SS | |
0043 726-97941 16.000 EACH | 675.00000 10800.00] 778.77000 12460.32]
BEARING ASSEMBLY, TFE ELASTOMERIC | |
0044 801-03290 5.000 EACH | 195.00000 975.00] 426.60000 2133.00]
CONSTRUCTION SIGN, C | |
0045 801-06207 2628.000 LFT | 1.00000 2628.00] 1.24000 3258.72]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0046 801-06218 24.000 LFT | 6.00000 144.00] 11.88000 285.12]
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0047 801-06640 22.000 EACH | 115.00000 2530.00] 171.72000 3777.84]
CONSTRUCTION SIGN, A | |
0048 801-06645 7.000 EACH | 60.00000 420.00 | 81.00000 567.00]
CONSTRUCTION SIGN, B | |
0049 801-06775 LUMP | 15000.00000 15000.00]| 12603.00000 12603.00]|
MAINTAINING TRAFFIC | |
0050 801-07023 2.000 EACH | 2500.00000 5000.00] 6264.00000 12528.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0051 801-07119 72.000 LFT | 25.00000 1800.00]| 21.60000 1555.20]|
BARRICADE, III-B | |
0052 801-08508 409.000 LFT | 60.00000 24540.00] 27.20000 11124.80]
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
0053 801-53072 LUMP | 24100.00000 24100.00] 65212.56000 65212.56]|
TEMPORARY TRAFFIC SIGNAL | |
0054 802-07060 5.000 EACH | 180.00000 900.00 | 194.40000 972.00]|
SIGN, SHEET, RELOCATE | |
0055 808-03631 549.000 LFT | 2.32000 1273.68]| 0.54000 296 .46 |
LINE, EPOXY, SOLID, WHITE, 4 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
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TABULATION OF BIDS

ROUTE : 46
CALL ORDER : 431 CONTRACT ID : B -29190-A COUNTIES : BROWN
LETTING DATE : 01/14/09 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

( 7 ) 35-2040801 | ( 8 ) 35-1609544
GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-03632 549.000 LFT | 2.32000 1273.68]| 0.54000 296 .46 |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0057 808-06703 1349.000 LFT | 0.42000 566.58] 1.08000 1456.92|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0058 808-06716 610.000 LFT | 1.00000 610.00] 1.62000 988.20]
LINE, REMOVE | |
0059 808-75245 1349.000 LFT | 0.42000 566.58] 1.08000 1456.92|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0060 808-75297 12.000 LFT | 9.90000 118.80] 6.48000 77.76]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0061 808-75996 6.000 EACH | 15.00000 90.00] 10.00000 60.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0062 808-75998 6.000 EACH | 75.00000 450.00 | 180.30000 1081.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,035,000.00| $ 1,223,106.29| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 1,035,000.00] $ 1,223,106.29| $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 01/21/09
PAGE : 461 -1

CALL ORDER : 461 CONTRACT ID : B -30606-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT 1 62
CONTRACT TIME : 07/25/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710926
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1817530 PIONEER ASSOCIATES INC $ 314,988.00 100.0000%
2 35-1057237 R L MCCOY INC $ 396,946.00 126.0194%
$ 477,314.00 151.5340%

3 35-2040341 MOONROCK INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 461 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 461 CONTRACT ID : B -30606-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1817530 | ( 2 ) 35-1057237 | ( 3 ) 35-2040341
|PIONEER ASSOCIATES INC |[R L MCCOY INC | MOONROCK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
| | |
0001 105-08520 1.000 EACH | 210.00000 210.00] 150.00000 150.00] 125.00000 125.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 4.000 MOS | 140.00000 560.00] 75.00000 300.00] 75.00000 300.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 18600.00000 18600.00] 19847.00000 19847.00] 25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 506-06334 4.000 SYS | 850.00000 3400.00] 250.00000 1000.00]| 1500.00000 6000.00
PCCP PATCHING, PARTIAL DEPTH | |
0010 708-51813 750.000 SFT | 89.00000 66750.00] 85.00000 63750.00] 100.00000 75000.00
PNEUMATICALLY PLACED MORTAR | |
0011 722-51852 4629.000 SFT | 35.00000 162015.00]| 36.00000 166644.00]| 50.00000 231450.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0012 724-03276 902.000 LFT | 20.00000 18040.00] 43.00000 38786.00] 78.00000 70356.00
EXPANSION JOINT SEALING SYSTEM , Repair | |
0013 724-03276 62.000 LFT | 50.00000 3100.00] 127.00000 7874.00| 140.00000 8680.00
EXPANSION JOINT SEALING SYSTEM , Repair | |
with Nosing | | |
0014 801-03290 4.000 EACH | 80.00000 320.00] 300.00000 1200.00]| 125.00000 500.00
CONSTRUCTION SIGN, C | |
0015 801-06710 42.000 DAY | 15.00000 630.00] 25.00000 1050.00]| 25.00000 1050.00
FLASHING ARROW SIGN | |
0016 801-06775 LUMP | 1650.00000 1650.00] 900.00000 900.00| 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 01 | |
0017 801-06775 LUMP | 1500.00000 1500.00] 900.00000 900.00] 1400.00000 1400.00
|

MAINTAINING TRAFFIC , Structure No. 02



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 461 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER 461 CONTRACT ID B -30606-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1817530 I ( 2 ) 35-1057237 | ( 3 ) 35-2040341
|PIONEER ASSOCIATES INC |[R L MCCOY INC | MOONROCK INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ + +
0018 801-06775 LUMP | 6000.00000 6000.00| 14000.00000 14000.00] 5600.00000 5600.00
MAINTAINING TRAFFIC , Structure No. 03 | |
0019 801-06775 LUMP | 1500.00000 1500.00]| 1500.00000 1500.00]| 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 04 | |
0020 801-06775 LUMP | 1500.00000 1500.00] 6000.00000 6000.00]| 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 05 | |
0021 801-06775 LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 06 | |
0022 801-06775 LUMP | 900.00000 900.00] 900.00000 900.00] 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 07 | |
0023 801-06775 LUMP | 900.00000 900.00] 900.00000 900.00] 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 08 | |
0024 801-06775 LUMP | 900.00000 900.00] 6000.00000 6000.00]| 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 09 | |
0025 801-06775 LUMP | 900.00000 900.00] 6000.00000 6000.00] 4200.00000 4200.00
MAINTAINING TRAFFIC , Structure No. 10 | |
0026 801-06775 LUMP | 1800.00000 1800.00] 5000.00000 5000.00] 5600.00000 5600.00
MAINTAINING TRAFFIC , Structure No. 11 | |
0027 801-06775 LUMP | 1500.00000 1500.00]| 4000.00000 4000.00| 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 12 | |
0028 801-06775 LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 13 | |
0029 801-06775 LUMP | 800.00000 800.00| 700.00000 700.00| 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 14 | |
0030 801-06775 LUMP | 800.00000 800.00]| 400.00000 400.00] 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 15 | |
0031 801-06775 LUMP | 1500.00000 1500.00]| 4000.00000 4000.00| 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 16 | |
0032 801-06775 LUMP | 2400.00000 2400.00] 5000.00000 5000.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 17 | |
0033 801-06775 LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 18 | |
0034 801-06775 LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 2800.00000 2800.00
MAINTAINING TRAFFIC , Structure No. 19 | |
0035 801-06775 LUMP | 2500.00000 2500.00] 1500.00000 1500.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 20 | |
0036 801-06775 LUMP | 1200.00000 1200.00| 1000.00000 1000.00| 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 21 | |
0037 801-06775 LUMP | 700.00000 700.00] 200.00000 200.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 22 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 461 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 461 CONTRACT 1ID B -30606-A COUNTIES VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1817530 I ( 2 ) 35-1057237 | ( 3 ) 35-2040341
|PIONEER ASSOCIATES INC |[R L MCCOY INC | MOONROCK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-06775 LUMP | 700.00000 700.00] 200.00000 200.00] 1400.00000 1400.00
MAINTAINING TRAFFIC , Structure No. 23 | |
0039 801-92448 354.000 DAY | 2.00000 708.00 | 60.00000 21240.00| 12.00000 4248.00
CONSTRUCTION SIGNS, MOBILE | |
SECTION TOTALS | S 314,988.00]| $ 396,946.00]| S 477,314.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 314,988.00] $ 396,946.00] $ 477,314.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 471 -1
VENDOR RANKING

CALL ORDER : 471 CONTRACT ID : B -30640-A COUNTIES : VERMILLION
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 61
CONTRACT TIME : 09/26/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0088610
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1673827 HENDERSON H E INC $ 609,973.52 100.0000%
2 35-1381845 HARVEY GEORGE R & SON INC $ 673,949.70 110.4884%
3 35-1801998 CLR INC $ 723,637.17 118.6342%
4 35-1917625 MILESTONE CONTRACTORS LP $ 773,750.91 126.8499%
5 35-1111003 WHITE CONSTRUCTION INC $ 779,805.00 127.8424%
6 35-1385672 FORCE CONSTRUCTION CO INC $ 851,418.73 139.5829%
7 35-1618530 AMERICAN CONTRACTING & SERVICES $ 871,021.51 142.7966%
8 90-0177865 HIS CONSTRUCTORS LLC $ 885,858.15 145.2290%
9 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,060,000.00 173.7780%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -2
TABULATION OF BIDS
ROUTE 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1673827 | ( 2 ) 35-1381845 | ( 3 ) 35-1801998
| HENDERSON H E INC |HARVEY GEORGE R & SON INC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 13970.40000 13970.40]| 15000.00000 15000.00]| 4000.00000 4000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 33300.00000 33300.00] 35000.00000 35000.00] 36300.00000 36300.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 16544.12000 16544.12| 20000.00000 20000.00] 18150.00000 18150.00
CLEARING RIGHT OF WAY | |
0008 202-01261 1.000 EACH | 735.00000 735.00 | 600.00000 600.00] 200.00000 200.00
TESTING FOR ASBESTOS | |
0009 202-02286 1.000 EACH | 13503.60000 13503.60]| 20000.00000 20000.00] 12225.00000 12225.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 1379.000 CYS | 6.77000 9335.83| 10.00000 13790.00] 24.00000 33096.00
EXCAVATION, COMMON | |
0011 203-02070 654.000 cCYS | 19.47000 12733.38]| 20.00000 13080.00]| 19.00000 12426.00
BORROW | | |
0012 203-51223 478.000 CYs | 11.72000 5602.16 | 10.00000 4780.00 | 18.00000 8604.00
EXCAVATION, WATERWAY | |
0013 205-03371 233.000 cCyYs | 16.78000 3909.74| 10.00000 2330.00] 11.00000 2563.00
SEDIMENT, REMOVE | |
0014 205-06931 84.000 TON | 40.83000 3429.72] 40.00000 3360.00] 35.00000 2940.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06933 2.000 EACH | 105.00000 210.00] 115.00000 230.00] 113.00000 226.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 4.000 TON | 472.50000 1890.00| 504.00000 2016.00] 450.00000 1800.00
TEMPORARY MULCHING | |
0017 205-06936 248.000 TON | 40.20000 9969.60 | 40.00000 9920.00 | 24.00000 5952.00
TEMPORARY SEDIMENT TRAP | |
0018 205-06937 566.000 LFT | 2.12000 1199.92| 2.30000 1301.80]| 4.15000 2348.90
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -3
TABULATION OF BIDS
ROUTE : 200E
CALL ORDER : 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1673827 | ( 35-1381845 | ( ) 35-1801998
| HENDERSON H E INC |HARVEY GEORGE R & SON INC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 49.000 cCYs | 71.10000 3483.90] 50.00000 2450.00] 860.00000 42140.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 207-08266 2394.000 SYS | 7.16000 17141.04] 8.00000 19152.00] 2.25000 5386.50
SUBGRADE TREATMENT, TYPE III | |
0021 207-08267 79.000 SYS | 6.50000 513.50] 8.00000 632.00] 16.25000 1283.75
SUBGRADE TREATMENT, TYPE IIIA | |
0022 211-09264 23.000 CYS | 73.55000 1691.65]| 52.00000 1196.00| 24.50000 563.50
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09267 7.000 cCYsS | 140.82000 985.74] 100.00000 700.00] 325.00000 2275.00
STRUCTURE BACKFILL, TYPE 4 | |
0024 301-07448 941.000 TON | 23.57000 22179.37] 17.00000 15997.00] 17.00000 15997.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 303-02051 100.000 TON | 21.81000 2181.00] 30.00000 3000.00] 45.00000 4500.00
STONE, NO 2 | | |
0026 306-08043 187.000 SYS | 6.23000 1165.01 | 12.00000 2244.00] 7.50000 1402.50
MILLING, TRANSITION | |
0027 402-07432 172.000 TON | 111.30000 19143.60]| 122.00000 20984.00] 101.00000 17372.00
HMA SURFACE, TYPE A | |
0028 402-07435 257.000 TON | 89.25000 22937.25] 97.75000 25121.75] 97.00000 24929.00
HMA INTERMEDIATE, TYPE A | |
0029 406-05520 0.600 TON | 840.00000 504.00] 920.00000 552.00] 528.00000 316.80
ASPHALT FOR TACK COAT | |
0030 601-06037 4.000 EACH | 892.50000 3570.00] 952.00000 3808.00] 960.00000 3840.00
GUARDRAIL END TREATMENT, I | |
0031 601-06374 4.000 EACH | 871.50000 3486.00] 930.00000 3720.00] 940.00000 3760.00
GUARDRAIL TRANSITION, TGS-1 | |
0032 601-99105 273.800 LFT | 18.38000 5032.44] 19.60000 5366.48 | 19.80000 5421.24
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0033 609-06257 182.000 SYS | 68.08000 12390.56| 70.00000 12740.00]| 110.00000 20020.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0034 610-07486 22.000 TON | 111.30000 2448.60] 122.00000 2684.00] 185.00000 4070.00
HMA FOR APPROACHES, TYPE A | |
0035 611-06498 1.000 EACH | 215.25000 215.25] 230.00000 230.00] 232.00000 232.00
MAILBOX ASSEMBLY, DOUBLE | |
0036 615-06490 16.000 EACH | 126.00000 2016.00] 135.00000 2160.00] 110.00000 1760.00
RIGHT OF WAY MARKER | |
0037 616-02320 1324.000 SYS | 3.21000 4250.04| 3.00000 3972.00] 3.35000 4435.40
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -4
TABULATION OF BIDS
ROUTE 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1673827 | ( 2 ) 35-1381845 | ( 3 ) 35-1801998
| HENDERSON H E INC |HARVEY GEORGE R & SON INC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 616-06405 794.000 TON | 30.05000 23859.70] 30.00000 23820.00] 33.00000 26202.00
RIPRAP, REVETMENT | |
0039 616-06451 22.000 TON | 33.82000 744.04| 40.00000 880.00| 43.00000 946.00
RIPRAP, UNIFORM | | |
0040 621-01004 3.000 EACH | 719.25000 2157.75] 788.00000 2364.00] 400.00000 1200.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0041 621-06545 1.000 TON | 840.00000 840.00] 920.00000 920.00] 1615.00000 1615.00
FERTILIZER | |
0042 621-06553 145.000 LBS | 4.07000 590.15] 4.46000 646.70| 4.40000 638.00
SEED MIXTURE, R | |
0043 621-06557 255.000 LBS | 4.04000 1030.20]| 4.42000 1127.10] 3.85000 981.75
SEED MIXTURE, T | |
0044 621-06565 2.000 TON | 603.75000 1207.50] 661.00000 1322.00]| 1003.00000 2006.00
MULCHING MATERIAL | |
0045 621-06567 15.000 kGAL | 1.05000 15.75] 1.15000 17.25] 1.13000 16.95
WATER | | |
0046 621-06574 562.000 SYS | 6.14000 3450.68| 6.75000 3793.50] 6.60000 3709.20
SODDING | | |
0047 622-52436 6.000 EACH | 36.75000 220.50] 40.25000 241.50] 35.00000 210.00
SIGN, DO NOT MOW OR SPRAY | |
0048 622-91786 134.000 EACH | 9.19000 1231.46| 10.06000 1348.04| 8.75000 1172.50
SEEDLING | | |
0049 628-09401 8.000 MOS | 1926.00000 15408.00] 2100.00000 16800.00] 1350.00000 10800.00
FIELD OFFICE, A | |
0050 701-96089 1199.000 LFT | 48.52000 58175.48] 45.00000 53955.00] 54.00000 64746.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
250 IN., 14 IN. | |
0051 702-51005 76.000 CYS | 592.22000 45008.72| 425.00000 32300.00] 610.00000 46360.00
CONCRETE, A, SUBSTRUCTURE | |
0052 702-51015 7.000 CYS | 901.09000 6307.63| 6670.00000 46690.00] 1100.00000 7700.00
CONCRETE, B, FOOTINGS | |
0053 703-51030 6072.000 LBS | 0.77000 4675.44| 0.75000 4554.00| 0.94000 5707.68
REINFORCING STEEL | |
0054 703-51032 54286.000 LBS | 0.83000 45057.38]| 0.78000 42343.08]| 0.95000 51571.70
REINFORCING STEEL, EPOXY COATED | |
0055 704-51002 262.000 CYS | 419.28000 109851.36| 500.00000 131000.00] 615.00000 161130.00
CONCRETE, C, SUPERSTRUCTURE | |
0056 706-06344 250.000 LFT | 66.23000 16557.50]| 77.00000 19250.00]| 72.00000 18000.00
|

RAILING, TsS-1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -5
TABULATION OF BIDS
ROUTE 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1673827 | ( 2 ) 35-1381845 | ( 3 ) 35-1801998
| HENDERSON H E INC |HARVEY GEORGE R & SON INC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 709-51821 LUMP | 2173.50000 2173.50] 2400.00000 2400.00] 2500.00000 2500.00
SURFACE SEAL | |
0058 715-05151 35.000 LFT | 21.79000 762.65| 30.00000 1050.00| 46.20000 1617.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0059 715-05231 52.000 LFT | 72.44000 3766.88| 35.00000 1820.00]| 44.40000 2308.80
PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF | |
0060 715-46005 2.000 EACH | 384.15000 768.30| 250.00000 500.00] 250.00000 500.00
PIPE END SECTION, 15 IN. | |
0061 715-46060 2.000 EACH | 541.69000 1083.38]| 400.00000 800.00] 309.00000 618.00
PIPE END SECTION, MIN. AREA 2.2 SQ. FT. | |
0062 801-03290 4.000 EACH | 210.00000 840.00 | 230.00000 920.00 | 75.00000 300.00
CONSTRUCTION SIGN, C | |
0063 801-04308 4.000 EACH | 288.75000 1155.00]| 316.00000 1264.00]| 283.00000 1132.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06640 11.000 EACH | 183.75000 2021.25] 201.00000 2211.00] 135.00000 1485.00
CONSTRUCTION SIGN, A | |
0065 801-06645 1.000 EACH | 52.50000 52.50] 57.50000 57.50] 125.00000 125.00
CONSTRUCTION SIGN, B | |
0066 801-06775 LUMP | 4042.00000 4042.00 | 3000.00000 3000.00] 2000.00000 2000.00
MAINTAINING TRAFFIC | |
0067 801-07118 48.000 LFT | 10.50000 504.00] 11.50000 552.00] 18.00000 864.00
BARRICADE, III-A | |
0068 802-05701 28.000 LFT | 11.55000 323.40] 12.50000 350.00] 12.50000 350.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0069 802-76025 10.000 SFT | 25.20000 252.00] 27.00000 270.00] 27.00000 270.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0070 808-06713 1950.000 LFT | 0.53000 1033.50]| 0.58000 1131.00] 0.85000 1657.50
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 1950.000 LFT | 0.53000 1033.50] 0.58000 1131.00]| 0.85000 1657.50
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0072 202-03135 100.000 SFT | 21.00000 2100.00] 50.00000 5000.00] 10.00000 1000.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
SECTION TOTALS | $ 609,973.52] $ 673,949.70] $ 723,637.17
—————————————————————————————————————————— e At
CONTRACT TOTALS | $ 609,973.52] $ 673,949.70]| $ 723,637.17




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -6
TABULATION OF BIDS
ROUTE : 200E
CALL ORDER : 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE : 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 35-1111003 | ( 6 ) 35-1385672

LINE NO / ITEM CODE / ALT

|[MILESTONE CONTRACTORS LP

|WHITE CONSTRUCTION INC

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 10000.00000 10000.00] 9200.00000 9200.00 | 5300.00000 5300.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 38500.00000 38500.00] 39000.00000 39000.00] 42155.00000 42155.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 20000.00000 20000.00] 19300.00000 19300.00] 15000.00000 15000.00
CLEARING RIGHT OF WAY | |
0008 202-01261 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 750.00000 750.00
TESTING FOR ASBESTOS | |
0009 202-02286 1.000 EACH | 50000.00000 50000.00] 25700.00000 25700.00| 54260.00000 54260.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 1379.000 CYS | 18.00000 24822.00] 23.00000 31717.00] 14.10000 19443.90
EXCAVATION, COMMON | |
0011 203-02070 654.000 CYS | 23.00000 15042.00] 22.00000 14388.00] 23.77000 15545.58
BORROW I I |
0012 203-51223 478.000 CYS | 25.00000 11950.00]| 25.00000 11950.00]| 19.97000 9545.66
EXCAVATION, WATERWAY | |
0013 205-03371 233.000 CYS | 10.00000 2330.00] 26.00000 6058.00] 55.14000 12847.62
SEDIMENT, REMOVE | |
0014 205-06931 84.000 TON | 75.00000 6300.00] 65.00000 5460.00] 60.00000 5040.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06933 2.000 EACH | 103.00000 206.00] 105.00000 210.00] 154.00000 308.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 4.000 TON | 460.00000 1840.00]| 475.00000 1900.00]| 499.00000 1996.00
TEMPORARY MULCHING | |
0017 205-06936 248.000 TON | 45.00000 11160.00] 48.00000 11904.00] 125.00000 31000.00
TEMPORARY SEDIMENT TRAP | |
0018 205-06937 566.000 LFT | 2.10000 1188.60]| 3.20000 1811.20]| 1.80000 1018.80
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1111003 I ( 6 ) 35-1385672
IMILESTONE CONTRACTORS LP |[WHITE CONSTRUCTION INC |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 49.000 cCYs | 65.00000 3185.00] 29.00000 1421.00]| 48.38000 2370.62
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 207-08266 2394.000 SYS | 3.00000 7182.00 | 6.00000 14364.00] 10.55000 25256.70
SUBGRADE TREATMENT, TYPE III | |
0021 207-08267 79.000 SYS | 20.00000 1580.00]| 18.00000 1422.00]| 23.01000 1817.79
SUBGRADE TREATMENT, TYPE IIIA | |
0022 211-09264 23.000 CYS | 23.00000 529.00] 18.00000 414.00| 39.78000 914.94
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09267 7.000 cCYsS | 170.00000 1190.00]| 195.00000 1365.00] 135.74000 950.18
STRUCTURE BACKFILL, TYPE 4 | |
0024 301-07448 941.000 TON | 22.00000 20702.00] 24.00000 22584.00] 28.98000 27270.18
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 303-02051 100.000 TON | 30.00000 3000.00] 35.00000 3500.00] 36.09000 3609.00
STONE, NO 2 | | |
0026 306-08043 187.000 SYS | 24.00000 4488.00 | 7.20000 1346.40| 18.61000 3480.07
MILLING, TRANSITION | |
0027 402-07432 172.000 TON | 90.00000 15480.00]| 110.00000 18920.00]| 89.60000 15411.20
HMA SURFACE, TYPE A | |
0028 402-07435 257.000 TON | 87.00000 22359.00] 90.00000 23130.00] 86.30000 22179.10
HMA INTERMEDIATE, TYPE A | |
0029 406-05520 0.600 TON | 530.00000 318.00] 810.00000 486.00] 528.00000 316.80
ASPHALT FOR TACK COAT | |
0030 601-06037 4.000 EACH | 875.00000 3500.00] 855.00000 3420.00] 869.15000 3476.60
GUARDRAIL END TREATMENT, I | |
0031 601-06374 4.000 EACH | 855.00000 3420.00] 845.00000 3380.00] 853.60000 3414.40
GUARDRAIL TRANSITION, TGS-1 | |
0032 601-99105 273.800 LFT | 18.00000 4928.40]| 18.00000 4928.40 | 17.95000 4914.71
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0033 609-06257 182.000 SYS | 100.00000 18200.00]| 91.00000 16562.00]| 82.96000 15098.72
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0034 610-07486 22.000 TON | 165.00000 3630.00] 135.00000 2970.00] 164.00000 3608.00
HMA FOR APPROACHES, TYPE A | |
0035 611-06498 1.000 EACH | 210.00000 210.00] 210.00000 210.00] 259.96000 259.96
MAILBOX ASSEMBLY, DOUBLE | |
0036 615-06490 16.000 EACH | 124.00000 1984.00] 130.00000 2080.00] 167.81000 2684.96
RIGHT OF WAY MARKER | |
0037 616-02320 1324.000 SYS | 3.50000 4634.00]| 2.20000 2912.80] 2.77000 3667.48
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -8
TABULATION OF BIDS
ROUTE : 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1111003 I ( 6 ) 35-1385672
IMILESTONE CONTRACTORS LP |[WHITE CONSTRUCTION INC |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 616-06405 794.000 TON | 33.00000 26202.00] 32.00000 25408.00] 33.09000 26273.46
RIPRAP, REVETMENT | |
0039 616-06451 22.000 TON | 45.00000 990.00| 31.00000 682.00] 52.42000 1153.24
RIPRAP, UNIFORM | | |
0040 621-01004 3.000 EACH | 705.00000 2115.00] 720.00000 2160.00] 1140.00000 3420.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0041 621-06545 1.000 TON | 825.00000 825.00] 820.00000 820.00] 2090.00000 2090.00
FERTILIZER | |
0042 621-06553 145.000 LBS | 4.00000 580.00] 4.20000 609.00] 3.81000 552.45
SEED MIXTURE, R | |
0043 621-06557 255.000 LBS | 4.00000 1020.00] 4.20000 1071.00]| 2.14000 545.70
SEED MIXTURE, T | |
0044 621-06565 2.000 TON | 595.00000 1190.00]| 580.00000 1160.00]| 493.00000 986.00
MULCHING MATERIAL | |
0045 621-06567 15.000 kGAL | 1.05000 15.75] 1.35000 20.25]| 1.00000 15.00
WATER | | |
0046 621-06574 562.000 SYS | 7.00000 3934.00] 6.20000 3484.40] 5.56000 3124.72
SODDING | | |
0047 622-52436 6.000 EACH | 36.00000 216.00] 38.00000 228.00] 62.00000 372.00
SIGN, DO NOT MOW OR SPRAY | |
0048 622-91786 134.000 EACH | 9.00000 1206.00| 10.00000 1340.00]| 10.85000 1453.90
SEEDLING | | |
0049 628-09401 8.000 MOS | 2700.00000 21600.00 | 1140.00000 9120.00] 1868.73000 14949.84
FIELD OFFICE, A | |
0050 701-96089 1199.000 LFT | 45.00000 53955.00] 64.00000 76736.00| 59.73000 71616.27
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
250 IN., 14 IN. | |
0051 702-51005 76.000 CYS | 760.00000 57760.00] 560.00000 42560.00]| 988.02000 75089.52
CONCRETE, A, SUBSTRUCTURE | |
0052 702-51015 7.000 cCYS | 860.00000 6020.00] 1400.00000 9800.00] 1742.79000 12199.53
CONCRETE, B, FOOTINGS | |
0053 703-51030 6072.000 LBS | 0.83000 5039.76| 1.20000 7286 .40 | 1.47000 8925.84
REINFORCING STEEL | |
0054 703-51032 54286.000 LBS | 0.90000 48857.40| 1.25000 67857.50] 1.09000 59171.74
REINFORCING STEEL, EPOXY COATED | |
0055 704-51002 262.000 cCYs | 725.00000 189950.00 | 670.00000 175540.00] 607.91000 159272.42
CONCRETE, C, SUPERSTRUCTURE | |
0056 706-06344 250.000 LFT | 64.00000 16000.00]| 63.00000 15750.00]| 72.24000 18060.00
|

RAILING, TsS-1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1111003 I ( 6 ) 35-1385672
|[MILESTONE CONTRACTORS LP |WHITE CONSTRUCTION INC |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 709-51821 LUMP | 2200.00000 2200.00] 2300.00000 2300.00] 7720.00000 7720.00
SURFACE SEAL | |
0058 715-05151 35.000 LFT | 48.00000 1680.00 | 40.00000 1400.00 | 62.94000 2202.90
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0059 715-05231 52.000 LFT | 46.00000 2392.00] 70.00000 3640.00] 91.16000 4740.32
PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF | |
0060 715-46005 2.000 EACH | 420.00000 840.00 | 450.00000 900.00 | 271.84000 543.68
PIPE END SECTION, 15 IN. | |
0061 715-46060 2.000 EACH | 475.00000 950.00] 650.00000 1300.00]| 640.78000 1281.56
PIPE END SECTION, MIN. AREA 2.2 SQ. FT. | |
0062 801-03290 4.000 EACH | 227.00000 908.00| 220.00000 880.00 | 175.00000 700.00
CONSTRUCTION SIGN, C | |
0063 801-04308 4.000 EACH | 258.00000 1032.00]| 285.00000 1140.00]| 310.00000 1240.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06640 11.000 EACH | 124.00000 1364.00| 185.00000 2035.00] 170.00000 1870.00
CONSTRUCTION SIGN, A | |
0065 801-06645 1.000 EACH | 88.00000 88.00] 55.00000 55.00] 60.00000 60.00
CONSTRUCTION SIGN, B | |
0066 801-06775 LUMP | 4500.00000 4500.00 | 15599.65000 15599.65] 10992.97000 10992.97
MAINTAINING TRAFFIC | |
0067 801-07118 48.000 LFT | 16.50000 792.00] 12.00000 576.00] 14.00000 672.00
BARRICADE, III-A | |
0068 802-05701 28.000 LFT | 11.50000 322.00] 13.00000 364.00] 18.40000 515.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0069 802-76025 10.000 SFT | 25.00000 250.00] 28.00000 280.00] 24.25000 242.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0070 808-06713 1950.000 LFT | 1.05000 2047.50] 0.65000 1267.50]| 0.50000 975.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 1950.000 LFT | 1.05000 2047.50] 0.65000 1267.50]| 0.50000 975.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0072 202-03135 100.000 SFT | 5.00000 500.00] 6.50000 650.00] 25.00000 2500.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
SECTION TOTALS | $ 773,750.91 | $ 779,805.00] $ 851,418.73
—————————————————————————————————————————— e At
CONTRACT TOTALS | $ 773,750.91]| $ 779,805.00] $ 851,418.73




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 471 -10
TABULATION OF BIDS
ROUTE : 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 90-0177865 | ( 9 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 4000.00000 4000.00] 15000.00000 15000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 43551.07000 43551.07| 44000.00000 44000.00]| 52000.00000 52000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 21775.53000 21775.53] 22000.00000 22000.00 | 26000.00000 26000.00
CLEARING RIGHT OF WAY | |
0008 202-01261 1.000 EACH | 1500.00000 1500.00]| 1050.00000 1050.00]| 2000.00000 2000.00
TESTING FOR ASBESTOS | |
0009 202-02286 1.000 EACH | 73000.00000 73000.00] 14950.00000 14950.00] 61493.13000 61493.13
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 1379.000 CYS | 20.00000 27580.00] 19.00000 26201.00] 25.00000 34475.00
EXCAVATION, COMMON | |
0011 203-02070 654.000 CYS | 20.00000 13080.00] 19.00000 12426.00] 40.00000 26160.00
BORROW | | |
0012 203-51223 478.000 CYS | 20.00000 9560.00| 9.00000 4302.00]| 30.00000 14340.00
EXCAVATION, WATERWAY | |
0013 205-03371 233.000 cCYs | 20.00000 4660.00] 20.00000 4660.00] 15.00000 3495.00
SEDIMENT, REMOVE | |
0014 205-06931 84.000 TON | 40.00000 3360.00] 50.00000 4200.00]| 70.00000 5880.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06933 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06934 4.000 TON | 450.00000 1800.00]| 465.00000 1860.00]| 450.00000 1800.00
TEMPORARY MULCHING | |
0017 205-06936 248.000 TON | 40.00000 9920.00] 41.00000 10168.00] 75.00000 18600.00
TEMPORARY SEDIMENT TRAP | |
0018 205-06937 566.000 LFT | 2.02000 1143.32]| 2.15000 1216.90| 2.02000 1143.32
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE : 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 90-0177865 | ( 9 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 206-51230 49.000 CYS | 50.00000 2450.00]| 1150.00000 56350.00] 200.00000 9800.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0020 207-08266 2394.000 SYS | 6.00000 14364.00] 9.00000 21546.00] 10.00000 23940.00
SUBGRADE TREATMENT, TYPE III | |
0021 207-08267 79.000 SYS | 25.00000 1975.00]| 12.00000 948.00]| 30.00000 2370.00
SUBGRADE TREATMENT, TYPE IIIA | |
0022 211-09264 23.000 CYS | 30.00000 690.00] 26.00000 598.00] 50.00000 1150.00
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09267 7.000 cCYsS | 200.00000 1400.00]| 175.00000 1225.00]| 175.00000 1225.00
STRUCTURE BACKFILL, TYPE 4 | |
0024 301-07448 941.000 TON | 25.00000 23525.00] 33.00000 31053.00] 25.00000 23525.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 303-02051 100.000 TON | 35.00000 3500.00] 35.00000 3500.00] 40.00000 4000.00
STONE, NO 2 | | |
0026 306-08043 187.000 SYS | 30.00000 5610.00] 22.00000 4114.00| 20.00000 3740.00
MILLING, TRANSITION | |
0027 402-07432 172.000 TON | 89.60000 15411.20]| 91.00000 15652.00]| 89.60000 15411.20
HMA SURFACE, TYPE A | |
0028 402-07435 257.000 TON | 86.30000 22179.10] 89.00000 22873.00] 86.30000 22179.10
HMA INTERMEDIATE, TYPE A | |
0029 406-05520 0.600 TON | 528.00000 316.80] 528.00000 316.80] 528.00000 316.80
ASPHALT FOR TACK COAT | |
0030 601-06037 4.000 EACH | 850.00000 3400.00] 875.00000 3500.00] 850.00000 3400.00
GUARDRAIL END TREATMENT, I | |
0031 601-06374 4.000 EACH | 830.00000 3320.00] 850.00000 3400.00] 830.00000 3320.00
GUARDRAIL TRANSITION, TGS-1 | |
0032 601-99105 273.800 LFT | 17.50000 4791.50]| 18.00000 4928.40 | 17.50000 4791.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0033 609-06257 182.000 SYS | 95.00000 17290.00]| 90.00000 16380.00]| 125.00000 22750.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0034 610-07486 22.000 TON | 164.00000 3608.00] 168.00000 3696.00] 164.00000 3608.00
HMA FOR APPROACHES, TYPE A | |
0035 611-06498 1.000 EACH | 205.00000 205.00] 210.00000 210.00] 205.00000 205.00
MAILBOX ASSEMBLY, DOUBLE | |
0036 615-06490 16.000 EACH | 120.00000 1920.00] 123.00000 1968.00] 120.00000 1920.00
RIGHT OF WAY MARKER | |
0037 616-02320 1324.000 SYS | 2.50000 3310.00] 2.85000 3773.40] 4.00000 5296.00
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
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TABULATION OF BIDS
ROUTE 200E
CALL ORDER 471 CONTRACT 1ID B -30640-A COUNTIES : VERMILLION
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 ) 90-0177865 | ( 9 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 616-06405 794.000 TON | 30.00000 23820.00] 36.00000 28584.00] 40.00000 31760.00
RIPRAP, REVETMENT | |
0039 616-06451 22.000 TON | 30.00000 660.00] 67.00000 1474.00| 50.00000 1100.00
RIPRAP, UNIFORM | | |
0040 621-01004 3.000 EACH | 685.00000 2055.00] 705.00000 2115.00] 685.00000 2055.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0041 621-06545 1.000 TON | 800.00000 800.00] 822.00000 822.00] 800.00000 800.00
FERTILIZER | |
0042 621-06553 145.000 LBS | 3.88000 562.60] 4.00000 580.00] 3.88000 562.60
SEED MIXTURE, R | |
0043 621-06557 255.000 LBS | 3.85000 981.75]| 3.95000 1007.25]| 3.85000 981.75
SEED MIXTURE, T | |
0044 621-06565 2.000 TON | 575.00000 1150.00]| 590.00000 1180.00]| 575.00000 1150.00
MULCHING MATERIAL | |
0045 621-06567 15.000 kGAL | 1.00000 15.00] 1.00000 15.00] 1.00000 15.00
WATER | | |
0046 621-06574 562.000 SYS | 5.85000 3287.70] 6.00000 3372.00] 5.85000 3287.70
SODDING | | |
0047 622-52436 6.000 EACH | 35.00000 210.00] 36.00000 216.00] 35.00000 210.00
SIGN, DO NOT MOW OR SPRAY | |
0048 622-91786 134.000 EACH | 8.75000 1172.50]| 9.00000 1206.00]| 8.75000 1172.50
SEEDLING | | |
0049 628-09401 8.000 MOS | 2500.00000 20000.00 | 1850.00000 14800.00] 2200.00000 17600.00
FIELD OFFICE, A | |
0050 701-96089 1199.000 LFT | 65.00000 77935.00| 52.00000 62348.00] 50.00000 59950.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
250 IN., 14 IN. | |
0051 702-51005 76.000 CYS | 750.00000 57000.00] 850.00000 64600.00] 1300.00000 98800.00
CONCRETE, A, SUBSTRUCTURE | |
0052 702-51015 7.000 cCYS | 2000.00000 14000.00] 750.00000 5250.00] 1550.00000 10850.00
CONCRETE, B, FOOTINGS | |
0053 703-51030 6072.000 LBS | 1.00000 6072.00] 0.90000 5464.80] 0.95000 5768.40
REINFORCING STEEL | |
0054 703-51032 54286.000 LBS | 1.04000 56457.44| 0.95000 51571.70] 1.00000 54286.00
REINFORCING STEEL, EPOXY COATED | |
0055 704-51002 262.000 cCYs | 850.00000 222700.00] 950.00000 248900.00] 1160.00000 303920.00
CONCRETE, C, SUPERSTRUCTURE | |
0056 706-06344 250.000 LFT | 60.00000 15000.00]| 62.00000 15500.00]| 70.00000 17500.00
|

RAILING, TsS-1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 471 -13
TABULATION OF BIDS
ROUTE : 200E

CALL ORDER : 471 CONTRACT ID : B -30640-A COUNTIES : VERMILLION
LETTING DATE : 01/14/09 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 | ( 8 ) 90-0177865 | ( 9 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 709-51821 LUMP | 2070.00000 2070.00] 2100.00000 2100.00] 2070.00000 2070.00
SURFACE SEAL | |
0058 715-05151 35.000 LFT | 60.00000 2100.00] 45.00000 1575.00 | 75.00000 2625.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0059 715-05231 52.000 LFT | 60.00000 3120.00] 95.00000 4940.00]| 70.00000 3640.00
PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF | |
0060 715-46005 2.000 EACH | 500.00000 1000.00| 800.00000 1600.00 | 500.00000 1000.00
PIPE END SECTION, 15 IN. | |
0061 715-46060 2.000 EACH | 550.00000 1100.00]| 900.00000 1800.00]| 650.00000 1300.00
PIPE END SECTION, MIN. AREA 2.2 SQ. FT. | |
0062 801-03290 4.000 EACH | 200.00000 800.00| 275.00000 1100.00| 450.00000 1800.00
CONSTRUCTION SIGN, C | |
0063 801-04308 4.000 EACH | 275.00000 1100.00]| 340.00000 1360.00]| 450.00000 1800.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06640 11.000 EACH | 175.00000 1925.00| 160.00000 1760.00 | 225.00000 2475.00
CONSTRUCTION SIGN, A | |
0065 801-06645 1.000 EACH | 50.00000 50.00] 52.00000 52.00] 50.00000 50.00
CONSTRUCTION SIGN, B | |
0066 801-06775 LUMP | 5000.00000 5000.00] 7400.00000 7400.00 | 7200.00000 7200.00
MAINTAINING TRAFFIC | |
0067 801-07118 48.000 LFT | 10.00000 480.00] 16.50000 792.00] 10.00000 480.00
BARRICADE, III-A | |
0068 802-05701 28.000 LFT | 11.00000 308.00] 11.30000 316.40] 11.00000 308.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0069 802-76025 10.000 SFT | 24.00000 240.00] 24.50000 245.00] 24.00000 240.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0070 808-06713 1950.000 LFT | 0.50000 975.00] 0.63000 1228.50]| 0.95000 1852.50
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 1950.000 LFT | 0.50000 975.00 | 0.52000 1014.00]| 0.95000 1852.50
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0072 202-03135 100.000 SFT | 5.00000 500.00] 23.00000 2300.00] 40.00000 4000.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
SECTION TOTALS | $ 871,021.51] $ 885,858.15] $ 1,060,000.00
—————————————————————————————————————————— e At
|

CONTRACT TOTALS $ 871,021.51] $ 885,858.15] $ 1,060,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 541 -1
VENDOR RANKING

CALL ORDER : 541 CONTRACT ID : T -29943-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT 1 62
CONTRACT TIME : 08/29/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710587
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 06-1675328 MARTELL ELECTRIC LLC $ 299,999.99 100.0000%
2 35-1657131 MICHIANA CONTRACTING INC $ 316,941.28 105.6471%
3 35-1473618 THREE RIVERS BARRICADE & EQUIP. CO., INC. $ 338,025.20 112.6751%
4 26-1088721 ROADSAFE HOLDINGS INC $ 352,177.19 117.3924%
5 43-1012298 COLLINS & HERMANN INC $ 531,469.01 177.1563%
6 35-0821499 JAMES H DREW CORPORATION $ 634,323.12 211.4410%
7 74-2851603 QUANTA SERVICES INC $ 643,453.11 214.4844%
8 36-3343234 WESTERN REMAC INC $ 678,425.97 226.1420%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 541 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 541 CONTRACT ID : T -29943-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 06-1675328 | ( 2 ) 35-1657131 | ( 3 ) 35-1473618
|[MARTELL ELECTRIC LLC |[MICHIANA CONTRACTING INC | THREE RIVERS BARRICADE & EQUI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 200.00000 200.00] 4700.00000 4700.00| 3875.00000 3875.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 80.00000 80.00]| 25.00000 25.00]| 50.00000 50.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 9.000 MOS | 70.00000 630.00] 30.00000 270.00] 50.00000 450.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 15000.00000 15000.00]| 26700.00000 26700.00] 17000.00000 17000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 202-04089 201.000 EACH | 12.00000 2412.00] 23.00000 4623.00 | 12.50000 2512.50
SIGN, SHEET, REMOVE | |
0011 202-09239 1.000 EACH | 600.00000 600.00] 200.00000 200.00] 1000.00000 1000.00
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0012 202-74045 1152.000 EACH | 14.00000 16128.00] 15.00000 17280.00] 1.00000 1152.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0013 202-74050 219.000 EACH | 28.00000 6132.00] 36.00000 7884.00| 50.00000 10950.00
SIGN, OVERHEAD, REMOVE | |
0014 202-74085 3.000 EACH | 450.00000 1350.00| 1000.00000 3000.00] 1000.00000 3000.00
OVERHEAD SIGN STRUCTURE, TWIN | |
CANTILEVER, REMOVE | |
0015 628-09408 9.000 MOS | 300.00000 2700.00] 180.00000 1620.00]| 200.00000 1800.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0016 628-09409 9.000 MOS | 65.00000 585.00] 60.00000 540.00] 65.00000 585.00
MOBILE INTERNET SERVICE , 1 EACH | |
0017 801-03290 8.000 EACH | 230.00000 1840.00]| 240.00000 1920.00]| 170.00000 1360.00
|

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 541 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER 541 CONTRACT 1ID T -29943-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 06-1675328 | ( 2 ) 35-1657131 | ( 3 ) 35-1473618
|[MARTELL ELECTRIC LLC |[MICHIANA CONTRACTING INC | THREE RIVERS BARRICADE & EQUI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-06640 8.000 EACH | 122.00000 976.00]| 115.00000 920.00] 296.00000 2368.00
CONSTRUCTION SIGN, A | |
0019 801-06710 40.000 DAY | 80.00000 3200.00] 30.00000 1200.00] 32.50000 1300.00
FLASHING ARROW SIGN | |
0020 801-06775 LUMP | 4001.57000 4001.57| 18250.00000 18250.00| 146650.00000 146650.00
MAINTAINING TRAFFIC | |
0021 801-92448 240.000 DAY | 30.00000 7200.00 | 24.00000 5760.00] 100.00000 24000.00
CONSTRUCTION SIGNS, MOBILE | |
0022 802-05704 12118.500 LFT | 6.50000 78770.25]| 7.70000 93312.45]| 4.30000 52109.55
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0023 802-05705 1319.000 LFT | 6.00000 7914.00 | 6.70000 8837.30]| 3.75000 4946 .25
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0024 802-76025 6161.890 SFT | 13.50000 83185.52] 11.75000 72402.21 5.50000 33890.40
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0025 802-76035 3356.430 SFT | 14.00000 46990.02| 9.40000 31550.44] 5.90000 19802.94
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0026 802-76045 1386.250 SFT | 14.50000 20100.63| 11.50000 15941.88]| 6.65000 9218.56
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
SECTION TOTALS | $ 299,999.99] $ 316,941.28] $ 338,025.20
+ + +
CONTRACT TOTALS | S 299,999.99| S 316,941.28]| S 338,025.20




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 541 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 541 CONTRACT 1ID T -29943-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 26-1088721 | ( 5 ) 43-1012298 | ( 6 ) 35-0821499
|ROADSAFE HOLDINGS INC |COLLINS & HERMANN INC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 4412.04000 4412.04 | 4641.92000 4641.92| 6504.88000 6504.88
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 85.00000 85.00] 87.68000 87.68] 400.00000 400.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 9.000 MOS | 55.00000 495.00 | 77.37000 696.33] 75.00000 675.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 5000.00000 5000.00] 35853.21000 35853.21] 15604.88000 15604.88
MOBILIZATION AND DEMOBILIZATION | |
0010 202-04089 201.000 EACH | 58.00000 11658.00] 37.65000 7567.65| 73.92000 14857.92
SIGN, SHEET, REMOVE | |
0011 202-09239 1.000 EACH | 1000.00000 1000.00]| 2688.99000 2688.99| 2601.95000 2601.95
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0012 202-74045 1152.000 EACH | 19.25000 22176.00] 35.85000 41299.20] 73.92000 85155.84
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0013 202-74050 219.000 EACH | 55.00000 12045.00]| 107.56000 23555.64] 177.41000 38852.79
SIGN, OVERHEAD, REMOVE | |
0014 202-74085 3.000 EACH | 2600.00000 7800.00 | 4326.09000 12978.27] 3505.44000 10516.32
OVERHEAD SIGN STRUCTURE, TWIN | |
CANTILEVER, REMOVE | |
0015 628-09408 9.000 MOS | 138.88000 1249.92| 206.31000 1856.79| 50.00000 450.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0016 628-09409 9.000 MOS | 100.00000 900.00 | 103.15000 928.35]| 80.00000 720.00
MOBILE INTERNET SERVICE , 1 EACH | |
0017 801-03290 8.000 EACH | 185.00000 1480.00]| 190.83000 1526.64| 210.00000 1680.00
|

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 541 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER 541 CONTRACT 1ID T -29943-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ) 26-1088721 | ( 5 ) 43-1012298 | ( 6 ) 35-0821499
|ROADSAFE HOLDINGS INC |COLLINS & HERMANN INC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-06640 8.000 EACH | 135.00000 1080.00]| 139.26000 1114.08]| 99.75000 798.00
CONSTRUCTION SIGN, A | |
0019 801-06710 40.000 DAY | 20.00000 800.00| 25.79000 1031.60] 23.10000 924.00
FLASHING ARROW SIGN | |
0020 801-06775 LUMP | 9850.00000 9850.00| 62522.82000 62522.82] 7391.91000 7391.91
MAINTAINING TRAFFIC | |
0021 801-92448 240.000 DAY | 2.25000 540.00] 2.32000 556.80| 73.92000 17740.80
CONSTRUCTION SIGNS, MOBILE | |
0022 802-05704 12118.500 LFT | 8.85000 107248.73| 11.50000 139362.75]| 14.20000 172082.70
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0023 802-05705 1319.000 LFT | 9.30000 12266.70] 10.90000 14377.10] 13.32000 17569.08
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0024 802-76025 6161.890 SFT | 12.95000 79796.48 | 15.19000 93599.11| 21.72000 133836.25
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0025 802-76035 3356.430 SFT | 14.95000 50178.63] 16.70000 56052.38] 22.11000 74210.67
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0026 802-76045 1386.250 SFT | 15.95000 22110.69] 21.04000 29166.70] 22.90000 31745.13
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
SECTION TOTALS | S 352,177.19] $ 531,469.01] $ 634,323.12
+ + +
CONTRACT TOTALS | $ 352,177.19] $ 531,469.01] $ 634,323.12




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 541 -6
TABULATION OF BIDS
ROUTE
CALL ORDER 541 CONTRACT 1ID T -29943-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 74-2851603 I ( 8 ) 36-3343234 | (
| QUANTA SERVICES INC |WESTERN REMAC INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 23520.00000 23520.00] 21600.00000 21600.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 160.59000 160.59] 325.00000 325.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 9.000 MOS | 240.90000 2168.10] 75.00000 675.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 57065.74000 57065.74] 43200.00000 43200.00]|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-04089 201.000 EACH | 17.64000 3545.64 46.00000 9246.00 |
SIGN, SHEET, REMOVE | |
0011 202-09239 1.000 EACH | 3763.20000 3763.20] 810.00000 810.00|
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0012 202-74045 1152.000 EACH | 17.64000 20321.28] 68.00000 78336.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0013 202-74050 219.000 EACH | 176.40000 38631.60] 60.00000 13140.00]|
SIGN, OVERHEAD, REMOVE | |
0014 202-74085 3.000 EACH | 11106.93000 33320.79] 2800.00000 8400.00 |
OVERHEAD SIGN STRUCTURE, TWIN | |
CANTILEVER, REMOVE | |
0015 628-09408 9.000 MOS | 352.80000 3175.20] 80.00000 720.00]
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0016 628-09409 9.000 MOS | 176.40000 1587.60| 83.00000 747.00 |
MOBILE INTERNET SERVICE , 1 EACH | |
0017 801-03290 8.000 EACH | 479.81000 3838.48]| 260.00000 2080.00]
|

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 541 -7
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE :
CALL ORDER : 541 CONTRACT ID : T -29943-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 7 ) 74-2851603 I ( 8 ) 36-3343234 | (
| QUANTA SERVICES INC |WESTERN REMAC INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-06640 8.000 EACH | 479.81000 3838.48]| 125.00000 1000.00]|
CONSTRUCTION SIGN, A | |
0019 801-06710 40.000 DAY | 58.80000 2352.00] 36.00000 1440.00|
FLASHING ARROW SIGN | |
0020 801-06775 LUMP | 167787.21000 167787.21| 22707.00000 22707.00]
MAINTAINING TRAFFIC | |
0021 801-92448 240.000 DAY | 58.80000 14112.00] 32.50000 7800.00 |
CONSTRUCTION SIGNS, MOBILE | |
0022 802-05704 12118.500 LFT | 11.35000 137544.98]| 18.00000 218133.00]
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0023 802-05705 1319.000 LFT | 14.12000 18624.28| 10.10000 13321.90]
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0024 802-76025 6161.890 SFT | 8.29000 51082.07] 22.86000 140860.81|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0025 802-76035 3356.430 SFT | 10.67000 35813.11] 15.72000 52763.08]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0026 802-76045 1386.250 SFT | 15.29000 21195.76/| 29.66000 41116.18]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
SECTION TOTALS | $ 643,453.11] $ 678,425.97] $
+ + +
|

$ 643,453.11]| $ 678,425.97] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 551 -1
VENDOR RANKING

CALL ORDER : 551 CONTRACT ID : T -30216-A COUNTIES : HENDRICKS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 61
CONTRACT TIME : 06/12/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600129
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS INC $ 134,429.00 100.0000%
2 35-1657131 MICHIANA CONTRACTING INC $ 139,691.40 103.9146%
3 06-1675328 MARTELL ELECTRIC LLC $ 148,521.00 110.4829%
4 35-2046222 MORPHEY CONSTRUCTION INC $ 157,194.50 116.9350%
5 35-0392360 HOOSIER COMPANY INC THE $ 160,714.26 119.5533%
6 35-1710202 SIGNAL CONSTRUCTION INC $ 162,250.00 120.6957%
7 35-0821499 JAMES H DREW CORPORATION $ 174,886.10 130.0955%
8 35-1262778 MIDWESTERN ELECTRIC $ 175,874.70 130.8309%
9 36-1460460 MEADE ELECTRIC CO $ 178,033.60 132.4369%
10 74-2851603 QUANTA SERVICES INC $ 295,052.90 219.4860%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -2
TABULATION OF BIDS
ROUTE 39
CALL ORDER : 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 06-1675328
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC |[MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 LIGHTING INSTALLATION AND MAINTENANCE
| | |
0001 105-06845 LUMP | 1500.00000 1500.00]| 1100.00000 1100.00]| 500.00000 500.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 1.00000 1.00] 115.00000 115.00]| 25.00000 25.00
RADIO | | |
0003 105-08520 1.000 EACH | 250.00000 250.00] 115.00000 115.00] 25.00000 25.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 7.000 MOS | 225.00000 1575.00]| 35.00000 245.00] 50.00000 350.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 7.000 MOS | 1.00000 7.00] 35.00000 245.00] 25.00000 175.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 9300.00000 9300.00| 12300.00000 12300.00]| 7000.00000 7000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 500.00000 500.00]| 115.00000 115.00]| 500.00000 500.00
CLEARING RIGHT OF WAY | |
0013 203-02020 75.000 CYS | 10.00000 750.00] 11.00000 825.00] 10.00000 750.00
EXCAVATION, UNCLASSIFIED | |
0014 205-02459 LUMP | 1500.00000 1500.00| 115.00000 115.00]| 250.00000 250.00
EROSION CONTROL | |
0015 621-01004 1.000 EACH | 1500.00000 1500.00] 510.00000 510.00] 450.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 621-06559 108.000 SYS | 25.00000 2700.00] 5.80000 626.40] 5.25000 567.00
MULCHED SEEDING, R | |
0017 628-09402 7.000 MOS | 700.00000 4900.00| 1300.00000 9100.00]| 2000.00000 14000.00
|

FIELD OFFICE, B



MULTIPLE COMPRESSION FITTING,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -3
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 06-1675328
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC |[MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09407 7.000 MOS | 250.00000 1750.00]| 300.00000 2100.00] 300.00000 2100.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0019 801-03290 6.000 EACH | 130.00000 780.00] 220.00000 1320.00]| 350.00000 2100.00
CONSTRUCTION SIGN, C | |
0020 801-06640 12.000 EACH | 100.00000 1200.00| 165.00000 1980.00| 175.00000 2100.00
CONSTRUCTION SIGN, A | |
0021 801-06775 LUMP | 4300.00000 4300.00]| 100.00000 100.00] 2000.00000 2000.00
MAINTAINING TRAFFIC | |
0022 805-06592 310.000 LFT | 12.00000 3720.00] 18.15000 5626.50] 13.50000 4185.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0023 805-86889 1440.000 LFT | 0.75000 1080.00| 0.70000 1008.00| 0.20000 288.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0024 805-98336 370.000 LFT | 10.00000 3700.00] 4.70000 1739.00]| 6.00000 2220.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0025 807-01878 18.000 EACH | 190.00000 3420.00] 210.00000 3780.00] 215.00000 3870.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 250 WATT | |
0026 807-02191 9.000 EACH | 600.00000 5400.00] 900.00000 8100.00| 885.00000 7965.00
HANDHOLE, LIGHTING | |
0027 807-02193 18.000 EACH | 800.00000 14400.00] 680.00000 12240.00] 850.00000 15300.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0028 807-07580 7166.000 LFT | 5.00000 35830.00] 5.35000 38338.10] 6.00000 42996.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0029 807-84762 18.000 EACH | 1500.00000 27000.00] 1670.00000 30060.00] 1675.00000 30150.00
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0030 807-86805 2.000 EACH | 2250.00000 4500.00 | 2340.00000 4680.00 | 2700.00000 5400.00
SERVICE POINT, I | |
0031 807-86910 18.000 EACH | 25.00000 450.00] 34.00000 612.00] 25.00000 450.00
CONNECTOR KIT, UNFUSED | |
0032 807-86915 18.000 EACH | 25.00000 450.00 | 34.00000 612.00] 25.00000 450.00
CONNECTOR KIT, FUSED | |
0033 807-86920 30.000 EACH | 7.50000 225.00] 14.00000 420.00] 15.00000 450.00
|
|

NON-WATERPROOFED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -4
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 06-1675328
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC |MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 807-86925 16.000 EACH | 11.00000 176.00] 16.00000 256.00] 15.00000 240.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0035 807-86930 36.000 EACH | 10.00000 360.00] 5.65000 203.40] 15.00000 540.00
INSULATION LINK, NONWATERPROOFED | |
0036 807-86935 40.000 EACH | 10.00000 400.00| 8.50000 340.00] 15.00000 600.00
INSULATION LINK, WATERPROOFED | |
0037 807-86955 8.000 EACH | 100.00000 800.00] 95.00000 760.00| 65.00000 520.00
CABLE DUCT MARKER | |
SECTION TOTALS | S 134,429.00] S 139,691.40] S 148,521.00
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 134,429.00] $ 139,691.40] $ 148,521.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -5
TABULATION OF BIDS
ROUTE : 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES : HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-2046222 I ( 5 ) 35-0392360 I ( 6 ) 35-1710202
|MORPHEY CONSTRUCTION INC |HOOSIER COMPANY INC THE | SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 LIGHTING INSTALLATION AND MAINTENANCE
| | |
0001 105-06845 LUMP | 250.00000 250.00] 1403.11000 1403.11| 1500.00000 1500.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 100.00000 100.00] 102.00000 102.00] 100.00000 100.00
RADIO | | |
0003 105-08520 1.000 EACH | 100.00000 100.00| 187.68000 187.68]| 250.00000 250.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 7.000 MOS | 50.00000 350.00] 102.00000 714.00] 125.00000 875.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 7.000 MOS | 50.00000 350.00] 87.72000 614.04] 100.00000 700.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 3000.00000 3000.00] 3674.45000 3674.45] 8000.00000 8000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 1.00000 1.00] 842.11000 842.11| 1.00000 1.00
CLEARING RIGHT OF WAY | |
0013 203-02020 75.000 CYS | 2.50000 187.50] 1.63000 122.25] 1.00000 75.00
EXCAVATION, UNCLASSIFIED | |
0014 205-02459 LUMP | 1.00000 1.00] 842.11000 842.11| 1.00000 1.00
EROSION CONTROL | |
0015 621-01004 1.000 EACH | 1.00000 1.00] 463.59000 463.59] 1.00000 1.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 621-06559 108.000 SYS | 10.00000 1080.00| 5.27000 569.16 | 1.00000 108.00
MULCHED SEEDING, R | |
0017 628-09402 7.000 MOS | 2250.00000 15750.00]| 1559.14000 10913.98] 800.00000 5600.00
|

FIELD OFFICE, B



MULTIPLE COMPRESSION FITTING,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -6
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-2046222 I ( 5 ) 35-0392360 I ( 6 ) 35-1710202
|MORPHEY CONSTRUCTION INC |HOOSIER COMPANY INC THE | SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09407 7.000 MOS | 200.00000 1400.00]| 204.00000 1428.00| 500.00000 3500.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0019 801-03290 6.000 EACH | 250.00000 1500.00]| 283.31000 1699.86 | 195.00000 1170.00
CONSTRUCTION SIGN, C | |
0020 801-06640 12.000 EACH | 250.00000 3000.00] 200.89000 2410.68] 145.00000 1740.00
CONSTRUCTION SIGN, A | |
0021 801-06775 LUMP | 1000.00000 1000.00]| 1365.17000 1365.17| 900.00000 900.00
MAINTAINING TRAFFIC | |
0022 805-06592 310.000 LFT | 15.00000 4650.00| 23.78000 7371.80]| 12.00000 3720.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0023 805-86889 1440.000 LFT | 0.50000 720.00 | 0.34000 489.60 | 0.35000 504.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0024 805-98336 370.000 LFT | 7.50000 2775.00] 8.41000 3111.70] 8.00000 2960.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0025 807-01878 18.000 EACH | 225.00000 4050.00]| 212.98000 3833.64] 275.00000 4950.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 250 WATT | |
0026 807-02191 9.000 EACH | 835.00000 7515.00| 686.23000 6176.07] 750.00000 6750.00
HANDHOLE, LIGHTING | |
0027 807-02193 18.000 EACH | 1050.00000 18900.00] 1033.25000 18598.50] 1000.00000 18000.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0028 807-07580 7166.000 LFT | 7.50000 53745.00] 7.91000 56683.06] 8.00000 57328.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0029 807-84762 18.000 EACH | 1600.00000 28800.00] 1504.91000 27088.38] 1750.00000 31500.00
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0030 807-86805 2.000 EACH | 2000.00000 4000.00 | 2706.12000 5412.24] 3000.00000 6000.00
SERVICE POINT, I | |
0031 807-86910 18.000 EACH | 35.00000 630.00] 32.88000 591.84| 45.00000 810.00
CONNECTOR KIT, UNFUSED | |
0032 807-86915 18.000 EACH | 35.00000 630.00] 33.97000 611.46] 45.00000 810.00
CONNECTOR KIT, FUSED | |
0033 807-86920 30.000 EACH | 14.00000 420.00] 17.31000 519.30] 30.00000 900.00
|
|

NON-WATERPROOFED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 551 -7
TABULATION OF BIDS

ROUTE : 39
CALL ORDER : 551 CONTRACT ID : T -30216-A COUNTIES : HENDRICKS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-2046222 I ( 5 ) 35-0392360 I ( 6 ) 35-1710202
|MORPHEY CONSTRUCTION INC |HOOSIER COMPANY INC THE | SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 807-86925 16.000 EACH | 21.00000 336.00] 21.27000 340.32] 32.00000 512.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0035 807-86930 36.000 EACH | 13.00000 468.00] 15.83000 569.88| 25.00000 900.00
INSULATION LINK, NONWATERPROOFED | |
0036 807-86935 40.000 EACH | 16.00000 640.00] 17.41000 696.40] 27.00000 1080.00
INSULATION LINK, WATERPROOFED | |
0037 807-86955 8.000 EACH | 105.00000 840.00] 157.86000 1262.88]| 125.00000 1000.00
CABLE DUCT MARKER | |
SECTION TOTALS | $ 157,194.50] $ 160, 714.26| $ 162,250.00
—————————————————————————————————————————— L A
|

CONTRACT TOTALS $ 157,194.50] $ 160,714.26| $ 162,250.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -8
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-0821499 | ( 8 35-1262778 | ( 9 ) 36-1460460
| JAMES H DREW CORPORATION |[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 LIGHTING INSTALLATION AND MAINTENANCE
| | |
0001 105-06845 LUMP | 3990.00000 3990.00] 2182.00000 2182.00] 2100.00000 2100.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 400.00000 400.00] 45.00000 45.00] 165.00000 165.00
RADIO | | |
0003 105-08520 1.000 EACH | 400.00000 400.00 | 150.00000 150.00| 165.00000 165.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 7.000 MOS | 75.00000 525.00] 75.00000 525.00] 110.00000 770.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 7.000 MOS | 75.00000 525.00] 46.00000 322.00] 110.00000 770.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 6682.86000 6682.86 | 14120.00000 14120.00]| 5920.00000 5920.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 1199.06000 1199.06 | 1520.00000 1520.00| 1620.00000 1620.00
CLEARING RIGHT OF WAY | |
0013 203-02020 75.000 CYS | 19.54000 1465.50]| 25.00000 1875.00]| 10.00000 750.00
EXCAVATION, UNCLASSIFIED | |
0014 205-02459 LUMP | 3498.13000 3498.13| 650.00000 650.00] 375.00000 375.00
EROSION CONTROL | |
0015 621-01004 1.000 EACH | 472.50000 472.50] 492.00000 492.00] 585.00000 585.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 621-06559 108.000 SYS | 5.38000 581.04] 5.60000 604.80] 11.00000 1188.00
MULCHED SEEDING, R | |
0017 628-09402 7.000 MOS | 1000.00000 7000.00| 1911.00000 13377.00]| 525.00000 3675.00
|

FIELD OFFICE, B



MULTIPLE COMPRESSION FITTING,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -9
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-0821499 | ( 8 ) 35-1262778 | ( 9 ) 36-1460460
| JAMES H DREW CORPORATION |[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09407 7.000 MOS | 20.00000 140.00] 300.00000 2100.00] 263.00000 1841.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0019 801-03290 6.000 EACH | 365.40000 2192.40] 310.00000 1860.00]| 365.00000 2190.00
CONSTRUCTION SIGN, C | |
0020 801-06640 12.000 EACH | 166.95000 2003.40] 214.00000 2568.00] 167.00000 2004.00
CONSTRUCTION SIGN, A | |
0021 801-06775 LUMP | 10742.86000 10742.86 | 3020.00000 3020.00] 1700.00000 1700.00
MAINTAINING TRAFFIC | |
0022 805-06592 310.000 LFT | 13.61000 4219.10]| 15.00000 4650.00| 17.00000 5270.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0023 805-86889 1440.000 LFT | 0.94000 1353.60]| 0.52000 748.80 | 0.90000 1296.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0024 805-98336 370.000 LFT | 7.58000 2804.60] 7.25000 2682.50] 12.25000 4532.50
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0025 807-01878 18.000 EACH | 219.45000 3950.10] 230.00000 4140.00]| 225.00000 4050.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 250 WATT | |
0026 807-02191 9.000 EACH | 557.43000 5016.87] 644.00000 5796.00| 1100.00000 9900.00
HANDHOLE, LIGHTING | |
0027 807-02193 18.000 EACH | 986.62000 17759.16| 910.00000 16380.00] 1180.00000 21240.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0028 807-07580 7166.000 LFT | 7.58000 54318.28] 7.60000 54461.60] 8.25000 59119.50
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0029 807-84762 18.000 EACH | 1617.37000 29112.66]| 1680.00000 30240.00] 1950.00000 35100.00
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0030 807-86805 2.000 EACH | 3403.23000 6806.46 | 3178.00000 6356.00] 2925.00000 5850.00
SERVICE POINT, I | |
0031 807-86910 18.000 EACH | 54.78000 986.04 | 30.00000 540.00] 44.20000 795.60
CONNECTOR KIT, UNFUSED | |
0032 807-86915 18.000 EACH | 54.78000 986.04| 30.00000 540.00] 49.70000 894.60
CONNECTOR KIT, FUSED | |
0033 807-86920 30.000 EACH | 32.78000 983.40] 10.00000 300.00] 20.00000 600.00
|
|

NON-WATERPROOFED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 551 -10
TABULATION OF BIDS

ROUTE : 39
CALL ORDER : 551 CONTRACT ID : T -30216-A COUNTIES : HENDRICKS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-0821499 | ( 8 ) 35-1262778 | ( 9 ) 36-1460460
|JAMES H DREW CORPORATION |[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 807-86925 16.000 EACH | 32.78000 524.48]| 49.00000 784.00] 20.60000 329.60
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0035 807-86930 36.000 EACH | 32.78000 1180.08]| 10.00000 360.00] 17.80000 640.80
INSULATION LINK, NONWATERPROOFED | |
0036 807-86935 40.000 EACH | 34.98000 1399.20] 49.00000 1960.00] 18.40000 736.00
INSULATION LINK, WATERPROOFED | |
0037 807-86955 8.000 EACH | 207.91000 1663.28]| 65.00000 520.00] 232.00000 1856.00
CABLE DUCT MARKER | |
SECTION TOTALS | $ 174,886.10] $ 175,874.70] $ 178,033.60
—————————————————————————————————————————— L A
|

CONTRACT TOTALS $ 174,886.10]| $ 175,874.70| $ 178,033.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 551 -11
TABULATION OF BIDS

ROUTE : 39
CALL ORDER : 551 CONTRACT ID : T -30216-A COUNTIES : HENDRICKS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 10 ) 74-2851603 [ ( ) I (
| QUANTA SERVICES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 LIGHTING INSTALLATION AND MAINTENANCE
|

| |
0001 105-06845 LUMP | 11916.00000 11916.00]
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 146.00000 146.00]
RADIO | | |
0003 105-08520 1.000 EACH | 199.00000 199.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 7.000 MOS | 199.00000 1393.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 7.000 MOS | 86.40000 604.80]
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 34960.00000 34960.00|
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 1329.00000 1329.00]|
CLEARING RIGHT OF WAY | |
0013 203-02020 75.000 CYS | 10.60000 795.00]
EXCAVATION, UNCLASSIFIED | |
0014 205-02459 LUMP | 1329.00000 1329.00]|
EROSION CONTROL | |
0015 621-01004 1.000 EACH | 598.00000 598.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 621-06559 108.000 SYS | 6.80000 734.40]|
MULCHED SEEDING, R | |
0017 628-09402 7.000 MOS | 449.00000 3143.00]
| |

FIELD OFFICE, B |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 551 -12
TABULATION OF BIDS

MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

ROUTE : 39
CALL ORDER : 551 CONTRACT ID : T -30216-A COUNTIES : HENDRICKS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 10 ) 74-2851603 I ( ) I (
| QUANTA SERVICES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09407 7.000 MOS | 85.30000 597.10]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0019 801-03290 6.000 EACH | 278.00000 1668.00|
CONSTRUCTION SIGN, C | |
0020 801-06640 12.000 EACH | 207.00000 2484.00]
CONSTRUCTION SIGN, A | |
0021 801-06775 LUMP | 15423.00000 15423.00]
MAINTAINING TRAFFIC | |
0022 805-06592 310.000 LFT | 22.20000 6882.00]|
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0023 805-86889 1440.000 LFT | 1.05000 1512.00]|
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0024 805-98336 370.000 LFT | 7.40000 2738.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0025 807-01878 18.000 EACH | 538.00000 9684.00|
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 250 WATT | |
0026 807-02191 9.000 EACH | 1006.00000 9054.00|
HANDHOLE, LIGHTING | |
0027 807-02193 18.000 EACH | 1722.00000 30996.00]
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0028 807-07580 7166.000 LFT | 12.30000 88141.80]|
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0029 807-84762 18.000 EACH | 2928.00000 52704.00]
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0030 807-86805 2.000 EACH | 2882.00000 5764.00]
SERVICE POINT, I | |
0031 807-86910 18.000 EACH | 78.60000 1414.80]|
CONNECTOR KIT, UNFUSED | |
0032 807-86915 18.000 EACH | 81.40000 1465.20]|
CONNECTOR KIT, FUSED | |
0033 807-86920 30.000 EACH | 53.60000 1608.00|
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 551 -13
TABULATION OF BIDS
ROUTE 39
CALL ORDER 551 CONTRACT 1ID T -30216-A COUNTIES HENDRICKS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ) 74-2851603 I ( ) I( )
| QUANTA SERVICES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 807-86925 16.000 EACH | 56.20000 899.20] [
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0035 807-86930 36.000 EACH | 46.60000 1677.60]| |
INSULATION LINK, NONWATERPROOFED | |
0036 807-86935 40.000 EACH | 56.50000 2260.00]
INSULATION LINK, WATERPROOFED | |
0037 807-86955 8.000 EACH | 116.00000 928.00] |
CABLE DUCT MARKER | |
SECTION TOTALS | $ 295,052.90] | $
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 295,052.90] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 561 -1

VENDOR RANKING

CALL ORDER : 561 CONTRACT ID : T -30539-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710973
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 26-1745760 K & S MARKERS INC $ 104,042.21 100.0000%
2 35-1983873 M A S MARKERS INC $ 104,092.43 100.0483%
3 31-0989223 TRAFFIC SPECIALISTS INC $ 161,730.56 155.4471%
4 31-1035771 A & A SAFETY INC $ 182,112.44 175.0371%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 561 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER 561 CONTRACT 1ID T -30539-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 26-1745760 | ( 2 ) 35-1983873 | ( 3 ) 31-0989223
|K & S MARKERS INC IM A S MARKERS INC | TRAFFIC SPECIALISTS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 2.000 EACH | 20.00000 40.00] 50.00000 100.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 18.000 MOS | 10.00000 180.00| 70.00000 1260.00] 75.00000 1350.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 26192.48000 26192.48| 18018.74000 18018.74] 5000.00000 5000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 628-09408 9.000 MOS | 1.50000 13.50] 10.00000 90.00] 75.00000 675.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0010 628-09409 9.000 MOS | 55.00000 495.00 | 70.00000 630.00] 100.00000 900.00
MOBILE INTERNET SERVICE , 1 EACH | |
0011 801-03290 4.000 EACH | 50.00000 200.00] 1.00000 4.00] 150.00000 600.00
CONSTRUCTION SIGN, C | |
0012 801-06710 120.000 DAY | 1.00000 120.00| 0.50000 60.00| 1.00000 120.00
FLASHING ARROW SIGN | |
0013 801-06775 LUMP | 22192.48000 22192.48]| 18018.74000 18018.74]| 41000.00000 41000.00
MAINTAINING TRAFFIC | |
0014 801-92448 120.000 DAY | 1.00000 120.00| 0.10000 12.00] 1.00000 120.00
CONSTRUCTION SIGNS, MOBILE | |
0015 808-75994 22407.000 EACH | 2.25000 50415.75] 2.85000 63859.95| 4.08000 91420.56
PRISMATIC REFLECTOR | |
0016 808-75998 2034.000 EACH | 2.00000 4068.00] 1.00000 2034.00] 10.00000 20340.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 104,042.21] $ 104,092.43] $ 161,730.56
+ + +
CONTRACT TOTALS | $ 104,042.21] $ 104,092.43] $ 161,730.56




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 01/21/09
PAGE : 561 -3
TABULATION OF BIDS

ROUTE
CALL ORDER : 561 CONTRACT ID : T -30539-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 31-1035771 | ( ) I (
|A & A SAFETY INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 2.000 EACH | 111.00000 222.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 18.000 MOS | 100.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 10000.00000 10000.00]
MOBILIZATION AND DEMOBILIZATION | |
0009 628-09408 9.000 MOS | 500.00000 4500.00|
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0010 628-09409 9.000 MOS | 100.00000 900.00 |
MOBILE INTERNET SERVICE , 1 EACH | |
0011 801-03290 4.000 EACH | 275.00000 1100.00]|
CONSTRUCTION SIGN, C | |
0012 801-06710 120.000 DAY | 1.00000 120.00|
FLASHING ARROW SIGN | |
0013 801-06775 LUMP | 45000.00000 45000.00]
MAINTAINING TRAFFIC | |
0014 801-92448 120.000 DAY | 1.00000 120.00|
CONSTRUCTION SIGNS, MOBILE | |
0015 808-75994 22407.000 EACH | 3.92000 87835.44|
PRISMATIC REFLECTOR | |
0016 808-75998 2034.000 EACH | 15.00000 30510.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 182,112.44| S | $
+ + +
CONTRACT TOTALS | $ 182,112.44| $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 01/21/09
PAGE : 571 -1

CALL ORDER : 571 CONTRACT ID : T -31636-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 61
CONTRACT TIME : 12/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0810033
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 439,859.00 100.0000%
2 35-1643252 C-TECH CORPORATION INC $ 528,819.85 120.2249%
$ 571,054.00 129.8266%

3 35-2110733 SPECIALTIES COMPANY LLC



EXCAVATION OF DAMAGED STEEL BEAM

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
| JAMES H DREW CORPORATION | C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 GUARDRAIL, MAINTENANCE OR REPAIR
| | |
0001 105-06845 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 145.00000 145.00| 500.00000 500.00] 300.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 125.00000 1500.00]| 110.00000 1320.00]| 200.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 1000.00000 1000.00]| 42900.00000 42900.00]| 28500.00000 28500.00
MOBILIZATION AND DEMOBILIZATION | |
0010 601-01128 1.000 EACH | 1000.00000 1000.00| 1030.00000 1030.00]| 1400.00000 1400.00
GUARDRAIL TRANSITION TYPE WGB | |
0011 601-01522 1.000 EACH | 1750.00000 1750.00]| 1830.00000 1830.00]| 2000.00000 2000.00
GUARDRAIL TRANSITION TYPE TGB | |
0012 601-01700 2.000 EACH | 1660.00000 3320.00] 1590.00000 3180.00] 1900.00000 3800.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0013 601-01867 1.000 EACH | 1375.00000 1375.00| 1830.00000 1830.00]| 2000.00000 2000.00
GUARDRAIL TRANSITION, TGB RETROFIT | |
0014 601-02211 350.000 EACH | 63.00000 22050.00] 65.50000 22925.00] 75.00000 26250.00
GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O | |
IN LONG, GALVANIZED | |
0015 601-02800 1.000 EACH | 998.00000 998.00]| 925.00000 925.00 | 1300.00000 1300.00
GUARDRAIL TRANSITION, TGT | |
0016 601-03452 6.000 EACH | 115.00000 690.00] 80.00000 480.00] 100.00000 600.00
|
|

GUARDRAIL BURIED END SECTION, LABOR ONLY



GUARDRAIL TERMINAL END SECTION, CURVED,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0017 601-03453 30.000 EACH | 8.00000 240.00]| 8.00000 240.00]| 25.00000 750.00
GUARDRAIL, CLAMP BAR, 7.125 IN., | |
ALUMINUM | |
0018 601-03456 8.000 EACH | 65.00000 520.00] 70.00000 560.00] 80.00000 640.00
GUARDRAIL POST, WOOD TYPE W5 | |
0019 601-03471 8.000 EACH | 3500.00000 28000.00] 4100.00000 32800.00] 3000.00000 24000.00
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY | |
0020 601-03599 2.000 EACH | 165.00000 330.00] 172.00000 344.00] 300.00000 600.00
GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 | |
FT. 6 IN | | |
0021 601-03677 1.000 EACH | 220.00000 220.00] 730.00000 730.00] 600.00000 600.00
ANCHOR, TYPE 5 | |
0022 601-06035 50.000 LFT | 5.00000 250.00] 4.50000 225.00] 12.00000 600.00
GUARDRAIL, RESET | |
0023 601-06774 1.000 EACH | 3838.00000 3838.00] 4850.00000 4850.00| 4000.00000 4000.00
COMBINATION ATTENUATING TERMINAL | |
0024 601-06798 200.000 EACH | 10.00000 2000.00] 7.75000 1550.00 | 10.00000 2000.00
TIMBER BLOCK | |
0025 601-06854 1.000 EACH | 2250.00000 2250.00] 2400.00000 2400.00] 2500.00000 2500.00
GUARDRAIL, W-BEAM, NESTED | |
0026 601-61320 1000.000 LFT | 13.00000 13000.00] 11.90000 11900.00] 14.00000 14000.00
CURVED SECTION, STEEL BEAM GUARDRAIL | |
GALVANIZED, 12 GA. | |
0027 601-61340 40.000 EACH | 145.00000 5800.00] 47.25000 1890.00| 100.00000 4000.00
GUARDRAIL POST, 15.5 LBS PER FT., | |
GALVANIZED, 6 FT. 3 IN. LONG | |
0028 601-61350 80.000 EACH | 25.00000 2000.00] 9.60000 768.00] 40.00000 3200.00
GUARDRAIL POST BRACKET, 15.5 LBS PER | |
LFT., GALVANIZED, 1 FT. 2.25 IN. | |
0029 601-61370 125.000 EACH | 19.00000 2375.00]| 9.35000 1168.75]| 30.00000 3750.00
GUARDRAIL POST BRACKET, 8.5 LBS PER LFT | |
, GALVANIZED 1 FT. 2.25 IN. | |
0030 601-61380 1.000 EACH | 27.00000 27.00] 69.60000 69.60]| 60.00000 60.00
GUARDRAIL TERMINAL SECTION, FLATEND, | |
GALVANIZED | |
0031 601-61390 10.000 EACH | 40.00000 400.00] 35.00000 350.00] 50.00000 500.00
| | |
| | |

SINGLE FACE, GALVANIZED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -4
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 601-61400 1.000 EACH | 690.00000 690.00] 700.00000 700.00] 600.00000 600.00
GUARDRAIL BURIED END, GALVANIZED, | |
SINGLE FACE | |
0033 601-61550 5.000 EACH | 40.00000 200.00] 27.00000 135.00] 50.00000 250.00
GUARDRAIL TERMINAL END SECTION, ALUMINU | |
0034 601-62070 20000.000 LFT | 8.60000 172000.00] 8.90000 178000.00] 11.00000 220000.00
GUARDRAIL, STEEL BEAM, GALVANIZED | |
0035 601-62090 15.000 LFT | 3.00000 45.00] 4.00000 60.00] 5.00000 75.00
GUARDRAIL, STEEL BEAM, INSTALL | |
0036 601-62100 5.000 EACH | 20.00000 100.00] 25.30000 126.50] 25.00000 125.00
GUARDRAIL POST, STEEL, INSTALL | |
0037 601-62110 50.000 LFT | 2.50000 125.00| 4.00000 200.00] 5.00000 250.00
GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., | |
INSTALL | | |
0038 601-62120 3.000 EACH | 6.00000 18.00] 7.00000 21.00]| 8.00000 24.00
GUARDRAIL POST BRACKET, INSTALL | |
0039 601-62150 2.000 EACH | 120.00000 240.00] 70.00000 140.00] 100.00000 200.00
GUARDRAIL POST, 15.5 LBS PER LFT., | |
GALVANIZED, 7 FT. 0 IN. LONG | |
0040 601-62297 1.000 EACH | 55.00000 55.00]| 90.00000 90.00]| 100.00000 100.00
GUARDRAIL STANDARD TERMINAL CONNECTOR, | |
MICHIGAN END SHOE | |
0041 601-62530 1.000 EACH | 50.00000 50.00]| 54.00000 54.00]| 150.00000 150.00
GUARDRAIL PIER CONNECTION, ES | |
0042 601-62540 900.000 EACH | 16.00000 14400.00]| 16.50000 14850.00]| 20.00000 18000.00
GUARDRAIL POST, PLUMB | |
0043 601-62550 250.000 LFT | 4.50000 1125.00]| 4.25000 1062.50]| 10.00000 2500.00
GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | |
0044 601-62580 25.000 EACH | 15.00000 375.00] 17.90000 447.50] 50.00000 1250.00
GUARDRAIL SPLICE BAR, ALUMINUM | |
0045 601-62630 1.000 EACH | 70.00000 70.00] 64.00000 64.00]| 100.00000 100.00
GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. | |
0046 601-62640 5.000 EACH | 70.00000 350.00] 44.00000 220.00] 100.00000 500.00
GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN. | |
0047 601-62680 1.000 EACH | 565.00000 565.00] 400.00000 400.00] 700.00000 700.00
GUARDRAIL TERMINAL SECTION, SINGLE FACE | |
BURIED END, ALUMINUM | |
0048 601-90382 1.000 EACH | 90.00000 90.00] 64.00000 64.00] 100.00000 100.00
GUARDRAIL POST, ALUMINUM, 7 FT. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -5
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0049 601-90389 1.000 EACH | 65.00000 65.00]1 92.00000 92.00] 75.00000 75.00
GUARDRAIL TERMINAL SECTION, GALVANIZED, | |
11 IN. | | |
0050 601-90677 1.000 EACH | 60.00000 60.00] 50.00000 50.00] 75.00000 75.00
DRILLED BRACKET, INSTALL | |
0051 601-91198 4.000 EACH | 130.00000 520.00] 215.00000 860.00| 200.00000 800.00
GUARDRAIL POST, MODIFIED | |
0052 601-91504 1.000 EACH | 110.00000 110.00] 105.00000 105.00] 125.00000 125.00
GUARDRAIL POST, W1, 10 IN X 10 IN | |
0053 601-91505 5.000 EACH | 70.00000 350.00] 90.00000 450.00] 80.00000 400.00
GUARDRAIL POST, W2, 8 IN. X 8 IN. | |
0054 601-91510 5.000 EACH | 70.00000 350.00] 90.00000 450.00 | 80.00000 400.00
GUARDRAIL POST, W3, 8 IN. X 8 IN. | |
0055 601-91511 5.000 EACH | 70.00000 350.00] 90.00000 450.00] 80.00000 400.00
GUARDRAIL POST, W4, 8 IN. X 8 IN. | |
0056 601-91542 5.000 EACH | 15.00000 75.00] 22.20000 111.00]| 25.00000 125.00
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl | |
0057 601-91575 5.000 EACH | 15.00000 75.00] 22.20000 111.00] 25.00000 125.00
GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 | |
0058 601-91576 5.000 EACH | 15.00000 75.00] 22.20000 111.00]| 25.00000 125.00
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 | |
0059 601-91649 8.000 EACH | 150.00000 1200.00]| 165.00000 1320.00]| 200.00000 1600.00
GUARDRAIL THRIE BEAM TRANSITION SECTION | |
GALVANIZED | |
0060 601-91653 2.000 EACH | 95.00000 190.00] 130.00000 260.00] 200.00000 400.00
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | |
GALVANIZED | |
0061 601-93346 5.000 EACH | 70.00000 350.00] 132.00000 660.00] 200.00000 1000.00
GUARDRAIL CONNECTOR, AS | |
0062 601-94689 30.000 EACH | 2700.00000 81000.00]| 3600.00000 108000.00]| 3000.00000 90000.00
GUARDRAIL END TREATMENT, OS | |
0063 601-95342 4.000 EACH | 95.00000 380.00] 89.00000 356.00] 150.00000 600.00
GUARDRAIL SPLICE PLATE, C, GALVANIZED | |
0064 601-95972 15.000 EACH | 70.00000 1050.00]| 66.00000 990.00] 80.00000 1200.00
GUARDRAIL POST (CRT), 8 IN.X 6 IN. | |
TREATED LUMBER, 6 FT. 0 IN. LONG | |
0065 601-97774 10.000 EACH | 1700.00000 17000.00] 1050.00000 10500.00] 1300.00000 13000.00
GUARDRAIL END TREATMENT, 0OS, SPARE | |
|

PARTS PACKAGE



BARRIER X CONCRETE BRIDGE RAILING
BRACKET TYPE C

INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -6
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0066 601-98636 100.000 LFT | 4.00000 400.00] 4.50000 450.00] 10.00000 1000.00
GUARDRAIL CHANNEL, 6.7 LBS PER LFT., | |
GALVANIZED, 5 IN. | | |
0067 601-98637 1.000 EACH | 45.00000 45.00] 122.00000 122.00] 100.00000 100.00
GUARDRAIL BURIED END, TERMINAL | |
CONNECTOR, GALVANIZED | |
0068 601-98638 1.000 EACH | 22.00000 22.00]| 60.00000 60.00]| 50.00000 50.00
GUARDRAIL SPLICE PLATE, ALUMINUM | |
0069 601-99105 1500.000 LFT | 16.00000 24000.00] 17.00000 25500.00] 24.00000 36000.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0070 601-99108 150.000 LFT | 22.00000 3300.00] 25.20000 3780.00] 30.00000 4500.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0071 601-99123 1.000 EACH | 1705.00000 1705.00] 2390.00000 2390.00] 2500.00000 2500.00
GUARDRAIL TRANSITION, GP | |
0072 706-01515 1.000 EACH | 46.00000 46.00 | 36.00000 36.00]| 100.00000 100.00
BRIDGE BRACKET, A, ALUMINUM | |
0073 706-05587 1.000 EACH | 225.00000 225.00] 375.00000 375.00] 400.00000 400.00
BRIDGE BARRIER RAIL BRACKET, CONCRETE, | |
INSTALL | | |
0074 706-06347 50.000 LFT | 195.00000 9750.00| 68.00000 3400.00] 300.00000 15000.00
RAILING, CF-1 | |
0075 706-62380 3.000 EACH | 115.00000 345.00] 62.00000 186.00| 300.00000 900.00
BRIDGE RAILING POST, 5A | |
0076 706-62390 1.000 EACH | 115.00000 115.00] 62.00000 62.00]| 300.00000 300.00
BRIDGE RAILING POST, 6 | |
0077 706-62400 1.000 EACH | 115.00000 115.00]| 62.00000 62.00]| 300.00000 300.00
BRIDGE RAILING POST, 7 | |
0078 706-90672 5.000 EACH | 115.00000 575.00] 62.00000 310.00] 300.00000 1500.00
BRIDGE RAILING POST, ALUMINUM, 5 | |
0079 706-94133 1.000 LFT | 25.00000 25.00]| 55.00000 55.00]| 50.00000 50.00
RAILING, TUBE, GALVANIZED STEEL | |
0080 706-95431 1.000 EACH | 400.00000 400.00] 490.00000 490.00] 600.00000 600.00
BARRIER X CONCRETE BRIDGE RAILING | |
BRACKET TYPE A | |
0081 706-95432 1.000 EACH | 550.00000 550.00] 510.00000 510.00] 700.00000 700.00
BARRIER X CONCRETE BRIDGE RAILING | |
BRACKET TYPE B | |
0082 706-95433 1.000 EACH | 550.00000 550.00] 510.00000 510.00] 700.00000 700.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 571 -7
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 571 CONTRACT 1ID T -31636-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 35-1643252 | ( 3 ) 35-2110733

LINE NO / ITEM CODE / ALT

|JAMES H DREW CORPORATION

|C-TECH CORPORATION INC

| SPECIALTIES COMPANY LLC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0083 706-98639 1.000 EACH | 20.00000 20.00] 55.00000 55.00] 100.00000 100.00
BRIDGE RAILING SPLICE BAR, ALUMINUM | |
0084 711-51823 1.000 EACH | 25.00000 25.00]| 18.00000 18.00]| 25.00000 25.00
EXPANSION ANCHOR, 0.75 IN. | |
0085 801-06775 LUMP | 8225.00000 8225.00]| 31500.00000 31500.00] 20000.00000 20000.00
MAINTAINING TRAFFIC | |
0086 802-97573 1.000 EACH | 50.00000 50.00]| 60.00000 60.00]| 200.00000 200.00
ANGLE POST | |
0087 803-61430 1.000 EACH | 45.00000 45.00] 54.00000 54.00] 200.00000 200.00
BRIDGE BRACKET A, GALVANIZED | |
0088 803-61440 1.000 EACH | 45.00000 45.00 | 54.00000 54.00]| 200.00000 200.00
BRIDGE BRACKET B, GALVANIZED | |
SECTION TOTALS | S 439,859.00] S 528,819.85] $ 571,054.00
+ + +
CONTRACT TOTALS | $ 439,859.00] $ 528,819.85] $ 571,054.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 01/21/09
PAGE : 601 -1

CALL ORDER : 601 CONTRACT ID : TM-31711-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : 63
CONTRACT TIME : 01/31/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0810265
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1710202 SIGNAL CONSTRUCTION INC $ 446,214.00 100.0000%
2 35-1262778 MIDWESTERN ELECTRIC $ 448,983.00 100.6206%
$ 742,499.40 166.3998%

3 35-0821499 JAMES H DREW CORPORATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 601 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 601 CONTRACT ID : TM-31711-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1710202 | ( 2 ) 35-1262778 I ( 3 ) 35-0821499
| SIGNAL CONSTRUCTION INC |[MIDWESTERN ELECTRIC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MAINTENANCE
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 50.00000 50.00] 400.00000 400.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 11.000 MOS | 125.00000 1375.00| 95.00000 1045.00| 75.00000 825.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 210-08284 1920.000 EACH | 155.00000 297600.00] 150.00000 288000.00] 93.51000 179539.20
EMERGENCY RESPONSE MAINTENANCE OF | |
DIGITAL | | |
0008 210-08284 252.000 EACH | 20.00000 5040.00] 50.00000 12600.00] 93.51000 23564.52
EMERGENCY RESPONSE MAINTENANCE OF | |
FLASHER | | |
0009 702-76240 6.000 cCyYs | 300.00000 1800.00| 150.00000 900.00 | 445.52000 2673.12
CONCRETE | | |
0010 805-01815 2.000 EACH | 2300.00000 4600.00| 1650.00000 3300.00] 1933.27000 3866.54
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0011 805-01816 2.000 EACH | 1200.00000 2400.00] 900.00000 1800.00 | 1218.27000 2436.54
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0012 805-01819 100.000 LFT | 12.00000 1200.00| 8.00000 800.00 | 15.13000 1513.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
ABOVE GROUND | |
0013 805-01820 2.000 EACH | 450.00000 900.00] 400.00000 800.00] 225.52000 451.04
SIGNAL STRAIN POLE, STEEL, INSTALL | |
0014 805-01821 2.000 EACH | 450.00000 900.00 | 400.00000 800.00 | 225.52000 451.04
SIGNAL CANTILEVER STRUCTURE, INSTALL | |
0015 805-01824 6.000 EACH | 125.00000 750.00] 75.00000 450.00] 247.52000 1485.12
|

SPAN, CATENARY, AND TETHER, TIGHTEN



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 601 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 601 CONTRACT 1ID TM-31711-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1710202 | ( 35-1262778 I ( 3 ) 35-0821499

LINE NO / ITEM CODE / ALT

(
SIGNAL CONSTRUCTION INC

|[MIDWESTERN ELECTRIC

|JAMES H DREW CORPORATION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 805-01825 4.000 EACH | 80.00000 320.00] 65.00000 260.00] 22.55000 90.20
DISCONNECT HANGER, INSTALL | |
0017 805-01827 12.000 EACH | 125.00000 1500.00| 100.00000 1200.00| 45.10000 541.20
TRAFFIC SIGNAL HEAD, INSTALL | |
0018 805-01829 6.000 EACH | 100.00000 600.00] 75.00000 450.00] 56.10000 336.60
SIGN, INSTALL | |
0019 805-01830 160.000 EACH | 25.00000 4000.00 | 90.00000 14400.00] 1256.00000 200960.00
CONFLICT MONITOR CHANGEOUT | |
0020 805-01835 24.000 EACH | 35.00000 840.00] 25.00000 600.00] 67.10000 1610.40
TRAFFIC SIGNAL HEAD, REPAIR | |
0021 805-01842 4.000 EACH | 750.00000 3000.00] 650.00000 2600.00] 750.77000 3003.08
HANDHOLE, SIGNAL | |
0022 805-01843 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 475.77000 1903.08
SIGNAL HANDHOLE ADJUST TO GRADE | |
0023 805-01844 1500.000 LFT | 14.00000 21000.00] 12.00000 18000.00] 12.87000 19305.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0024 805-02596 2.000 EACH | 100.00000 200.00] 75.00000 150.00] 188.10000 376.20
CONDUIT RISER WITH WEATHERHEAD, STEEL | |
0025 805-03372 12.000 EACH | 200.00000 2400.00] 150.00000 1800.00| 390.52000 4686.24
TETHER FOR SIGNAL | |
0026 805-04970 1.000 EACH | 150.00000 150.00] 200.00000 200.00] 308.02000 308.02
FIBER OPTIC BREAKOUT KIT | |
0027 805-04970 8.000 EACH | 30.00000 240.00] 50.00000 400.00 | 36.85000 294.80
FIBER OPTIC ST TERMINATION | |
0028 805-04977 1.000 EACH | 250.00000 250.00] 150.00000 150.00] 280.52000 280.52
MICROLOOP 1I PROBE, INSTALL | |
0029 805-05006 500.000 LFT | 2.50000 1250.00| 1.00000 500.00] 3.14000 1570.00
FIBER OPTICS CABLE, FIGURE 8 | |
0030 805-06891 1.000 EACH | 75.00000 75.00] 50.00000 50.00] 67.10000 67.10
VIDEO CAMERA DETECTOR, INSTALL | |
0031 805-06892 300.000 LFT | 1.00000 300.00] 0.85000 255.00] 0.78000 234.00
VIDEO SIGNAL CABLE | |
0032 805-06893 1.000 EACH | 10.00000 10.00] 10.00000 10.00] 28.05000 28.05
VIDEO CABLE CONNECTOR | |
0033 805-06894 1.000 EACH | 25.00000 25.00]| 50.00000 50.00]| 44.55000 44.55
VIDEO CABLE JUNCTION BOX, INSTALL | |
0034 805-06895 1.000 EACH | 100.00000 100.00] 75.00000 75.00] 225.52000 225.52
|

VIDEO ARM, INSTALL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 601 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 601 CONTRACT 1ID TM-31711-A COUNTIES : VARIOUS
LETTING DATE : 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1710202 | ( 2 35-1262778 I ( 3 ) 35-0821499
| SIGNAL CONSTRUCTION INC |[MIDWESTERN ELECTRIC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 805-06897 6000.000 LFT | 1.70000 10200.00]| 1.25000 7500.00| 0.73000 4380.00
SIGNAL CABLE DETECTOR, LEAD IN | |
0036 805-06942 1.000 EACH | 150.00000 150.00| 50.00000 50.00| 332.76000 332.76
DOWNGUY | | |
0037 805-06956 1.000 EACH | 100.00000 100.00] 50.00000 50.00] 129.26000 129.26
DOWNGUY ANCHOR, INSTALL | |
0038 805-08464 2.000 EACH | 2500.00000 5000.00] 2460.00000 4920.00 | 3525.52000 7051.04
RADIO, INTERCONNECT | |
0039 805-78415 2.000 EACH | 1500.00000 3000.00] 1400.00000 2800.00] 1325.52000 2651.04
SPAN, CATENARY, AND TETHER | |
0040 805-78445 6.000 EACH | 650.00000 3900.00] 550.00000 3300.00] 1540.08000 9240.48
SIGNAL SERVICE | |
0041 805-78467 250.000 LFT | 1.50000 375.00] 1.80000 450.00] 3.34000 835.00
SIGNAL CABLE, 3C 8GA. | |
0042 805-78470 6000.000 LFT | 0.15000 900.00| 0.25000 1500.00| 0.67000 4020.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0043 805-78480 1000.000 LFT | 1.00000 1000.00]| 0.95000 950.00] 0.67000 670.00
SIGNAL CABLE, 3C 14GA. | |
0044 805-78485 1000.000 LFT | 1.10000 1100.00]| 1.30000 1300.00]| 0.89000 890.00
SIGNAL CABLE, 5C 14GA. | |
0045 805-78490 1000.000 LFT | 1.20000 1200.00]| 1.40000 1400.00]| 1.11000 1110.00
SIGNAL CABLE, 7C 14GA. | |
0046 805-78746 200.000 LFT | 10.00000 2000.00] 5.00000 1000.00| 6.66000 1332.00
PREFORMED LOOP DETECTORS | |
0047 805-78795 4000.000 LFT | 7.00000 28000.00] 8.00000 32000.00] 6.16000 24640.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0048 805-78800 6.000 EACH | 650.00000 3900.00] 700.00000 4200.00 | 819.55000 4917.30
SIGNAL DETECTOR HOUSING INSTALL | |
0049 805-78900 1.000 EACH | 400.00000 400.00] 475.00000 475.00] 503.27000 503.27
PEDESTAL FOUNDATION, A | |
0050 805-78925 6.000 EACH | 650.00000 3900.00] 540.00000 3240.00] 610.52000 3663.12
CONTROLLER CABINET FOUNDATION, P1 | |
0051 805-78930 2.000 EACH | 400.00000 800.00] 200.00000 400.00] 555.52000 1111.04
CONTROLLER CABINET FOUNDATION, M | |
0052 805-87066 5.000 HRS | 50.00000 250.00] 58.00000 290.00] 40.00000 200.00
TRUCK, BOOM | |
0053 805-87068 8.000 HRS | 30.00000 240.00] 48.00000 384.00] 30.00000 240.00
TRUCK, BUCKET | |
0054 805-87076 8.000 HRS | 5.00000 40.00] 5.00000 40.00] 5.00000 40.00
|

TRUCK, PICKUP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 01/21/09
PAGE 601 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 601 CONTRACT 1ID TM-31711-A COUNTIES : VARIOUS
LETTING DATE 01/14/09 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ) 35-1710202 | ( 2 ) 35-1262778 I ( 3 ) 35-0821499
| SIGNAL CONSTRUCTION INC |[MIDWESTERN ELECTRIC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 805-87092 25.000 HRS | 40.00000 1000.00]| 63.00000 1575.00]| 72.17000 1804.25
LABOR, SKILLED, STRAIGHT TIME | |
0056 805-87096 25.000 HRS | 30.00000 750.00 | 42.00000 1050.00| 47.36000 1184.00
LABOR, UNSKILLED, STRAIGHT TIME | |
0057 805-91706 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 915.52000 1831.04
ANCHOR BOLT, REPAIR | |
0058 805-92327 4.000 EACH | 50.00000 200.00] 50.00000 200.00] 90.21000 360.84
SIGNAL PEDESTAL, INSTALL | |
0059 805-92336 1.000 EACH | 300.00000 300.00] 150.00000 150.00] 225.52000 225.52
SIGNAL POLE, WOOD, INSTALL | |
0060 805-92951 6.000 EACH | 75.00000 450.00 | 210.00000 1260.00| 325.90000 1955.40
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | |
0061 805-92983 6.000 EACH | 450.00000 2700.00] 550.00000 3300.00] 924.62000 5547.72
TRAFFIC SIGNAL CONTROLLER AND CABINET, | |
INSTALL | | |
0062 805-94636 4.000 EACH | 650.00000 2600.00] 550.00000 2200.00] 390.52000 1562.08
SIGNAL CABINET FOUNDATION EXPANSION | |
0063 805-94682 160.000 EACH | 80.00000 12800.00]| 100.00000 16000.00]| 1214.75000 194360.00
LOOP TESTING | |
0064 805-94683 24.000 EACH | 50.00000 1200.00| 75.00000 1800.00| 247.52000 5940.48
CHECK LOOP SYSTEM | |
0065 805-94971 2000.000 LFT | 2.00000 4000.00]| 1.35000 2700.00] 2.81000 5620.00
FIBER OPTICS CABLE | |
0066 805-95695 4.000 EACH | 20.00000 80.00] 25.00000 100.00| 269.52000 1078.08
EXPANSION ANCHOR BOLT (PEDESTAL AND | |
CONTROLLER ONLY) | |
SECTION TOTALS | $ 446,214.00] $ 448,983.00] $ 742,499.40
—————————————————————————————————————————— e
CONTRACT TOTALS | S 446,214.00] S 448,983.00] S 742,499.40




